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1.  Notice Inviting RFQ 

cum RFP/ Pg. 5  

DLP shall be 4 years and O&M shall be 

4 years from the date of issue of the 

completion certificate for the EPC work. 

DLP shall be 2 years and O&M shall be 2 

years from the date of issue of the 

certificate completion for the EPC work. 

RFP cum RFQ conditions remain 

unchanged.   

2.  Instruction to 

Bidders/ pg. 7/ 1(c) 

Bid Security is also to be furnished by 

the Bidder for the amount of INR. 33 

Crore (Indian Rupees Thirty Three Crore 

Only) 

Bid Security is also to be furnished by the 

Bidder for the amount of INR. 13.24 Crore 

(Indian Rupees Thirteen Crore Twenty 

Four Lakhs Only) 

RFP cum RFQ conditions remain 

unchanged.  

3.  Vol.1 Part II Section 

C/ pg. 47/ 8.1.1  

The Contractor shall, for the 

performance of its obligations hereunder 

during the Construction Period, provide 

to the Employer, within 28 (Twenty 

Eighth) days of the date of issue of LOA, 

an irrevocable and unconditional 

guarantee from a Bank or an Insurance 

Surety Bond in the form set forth in 

Schedule-B (the “Performance 

Security”) for an amount equal to 5% 

(Five percent) of the Contract Price. 

The Contractor shall, for the performance 

of its obligations hereunder during the 

Construction Period, provide to the 

Employer, within 28 (Twenty Eighth) days 

of the date of issue of LOA, an irrevocable 

and unconditional guarantee from a Bank 

or an Insurance Surety Bond in the form 

set forth in Schedule-B (the “Performance 

Security”) for an amount equal to 3% 

(Three percent) of the Contract Price. 

RFP cum RFQ conditions remain 

unchanged.  

4.  Notice Inviting RFQ 

cum RFP/ Pg. 5  

Time Period 930 days from the 

Appointment date. 

Time Period 1095 days from the 

Appointment date. 

RFP cum RFQ conditions remain 

unchanged.  

5.  Vol 1 Part I, Clause 

3.2, Pg. 46-49  

Similar Work Experience - A minimum 

number of similar works specified below 

that have been successfully completed 

as a prime contractor or joint venture 

Similar Work Experience - A minimum 

number of similar works specified below 

that have been successfully completed as 

a prime contractor or joint venture 

Bidder to refer to Corrigendum No. 

1 
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member, or sub-contractor between 01st 

July 2015 to 30th June 2025. 

 The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

member, or sub-contractor between 01st 

July 2015 to 30th June 2025. 

 The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

6.  Vol 1 Part I, Clause 

3.2, Pg. 46-49  

For the above and / or any other 

contracts completed and /or under 

implementation as prime contractor, or 

joint venture /consortium member, or 

sub-contractor between 01st July 2015 to 

30th June 2025, a minimum construction 

For the above and / or any other contracts 

completed and /or under implementation 

as prime contractor, or joint venture 

/consortium member, or sub-contractor  

between 01st July 2015 to 30th June 2025, 

a minimum construction experience in the 

RFP cum RFQ conditions remain 

unchanged.  
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experience in the following key activities 

successfully completed: 

following key activities successfully/ 

substantially completed: 

7.  Vol 1 Part I, Clause 

3.2, Pg. 50  

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ distribution 

network, and the Bidder shall have 

satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS or AIS substation with 

or without SCADA from multiple project 

executed. 

Bidder to refer Corrigendum No. 1.  

8.  Vol 1 Part I, Clause 

3.2, Pg. 51  

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a 

value of work not less than Rs. 662 crore 

(Rupees Six Hundred Sixty Two crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a value 

of work not less than Rs. 500 crore 

(Rupees Five Hundred crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Industrial Hostel/ Mass Housing 

The value of work for Key 

Construction Activity No. 2 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works.  
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SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

project/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

9.  Vol 1 Part I, Clause 

3.2, Pg. 52 

Key Construction Activity No. 3: 

Design and Engineering of similar 

nature of works like integrated 

infrastructure projects for an area not 

less than 500 acres or a value of work 

not less than Rs. 662 crore (Rupees Six 

Hundred Sixty Two crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

Key Construction Activity No. 3: 

Design and Engineering of similar nature 

of works like integrated infrastructure 

projects for an area not less than 500 

acres or a value of work not less than Rs. 

500 crore (Rupees Five Hundred crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Industrial Hostel/ Mass Housing 

project/ Airport/ Utilities in urban areas like 

The value of work for Key 

Construction Activity No. 3 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works.  
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power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

10.  Vol 1 Part I, Clause 

3.1, Pg. 46-49  

Definition of Similar Works as define 

in 3.1  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

Definition of Similar Works as define in 

3.1  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

Bidder to refer Corrigendum No. 1.  
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collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

1 contract of a minimum value of Rs. 

1060 cr OR 

2 contracts of a minimum value of Rs. 

662 cr OR 

3  contracts of a minimum value of 

Rs.530 cr 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

1 contract of a minimum value of Rs. 1060 

cr OR 

2 contracts of a minimum value of Rs. 662 

cr OR 

3 contracts of a minimum value of Rs.530 

cr 

11.  Vol 1 Part I, Clause 

3.1, Pg. 46-49  

Definition of Similar Works as define in 

3.2 under Key Construction Activity 2 & 

3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

Definition of Similar Works as define in 3.2 

Key Construction Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

Bidder to refer Corrigendum No. 1 

for the definition of similar works.  



RFP cum RFQ     Dighi Port Industrial Area (DPIA) 
Response to Pre-Bid Queries Phase 1, Package A 

 

 Maharashtra Industrial Township Ltd            31 July 2025 P a g e  7 | 82 

 

Sl Section/Page/Clause 

No. 

Clause Description Query/Clarification Requested Employer’s Response 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

12.  Vol 1 Part I, Clause 

3.2, Pg. 50 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ distribution 

network, and the Bidder shall have 

satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS / AIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution. 

Bidder to refer to Corrigendum No. 

1.  

13.  Bid Due Date 14th August 2025 at 15:00 Hrs Request you to extend the bid date by one 

month 

RFP cum RFQ conditions remain 

unchanged.  

14.  Vol.1 Part I/ Pg. 14/ 

Clause 1.1.9  

The scope of work will broadly include 

ETS Survey, Geotech Investigation, 

Design, Engineering, obtaining approval 

on detailed Engineering Drawings, GFC 

(Good for Construction) drawings, 

Construction, Erection, Installation, 

testing and commissioning of Roads, 

Stormwater Drains, Bridges, Culverts, 

Water Treatment Plant,  Water Supply 

During the site visit, we have found that 

there is already construction of Water 

Treatment Plant is going on. Kindly please 

clarify that we have to construct another 

water treatment plant or we have to 

continue the balance water treatment 

plant works which is a present in 

construction phase. 

The WTP under construction is for 

parcel A, which is not part of the 

bidder's scope of work.  

Bidder to consider the scope of work 

for the WTP as mentioned in the 

RFP cum RFQ document.  
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Distribution Network, Sewerage 

network, Utility Ducts for Power & ICT, 

Power distribution system, Recycle 

Water Distribution Network, Avenue 

Plantation on EPC Basis including 

Performance based Operation and 

Maintenance for 4 Years (inclusive of 4 

years DLP). 

15.  General  During the site visit, we have found that 

the use of fusion epoxy coated steel used 

in reinforcements works at Water 

treatment plant. Kindly please clarify it is 

mandatory to use fusion Epoxy coated 

steel in Water Treatment Plant. 

Bidder to follow specifications 

provided in the RFP cum RFQ 

document.  

16.  Vol 1 Part I, Clause 

3.2, Pg. 46 to 51  

Definition of Similar Works as define in 

Clause 3.1 and 3.2 Key Construction 

Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

Definition of Similar Works as define in 

Clause 3.1 and 3.2 Key Construction 

Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Railway/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment plants, 

sewerage treatment plants/ effluent 

Bidder to refer to Corrigendum No. 

1.  
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effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

17.  Vol 1 Part I, Clause 

3.2, Pg. 50  

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

Key Construction Activity No. 1: 

Should have a work experience of 

Construction of power substations and 

laying of power transmission/ distribution 

network or MOU with a party who 

satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with or 

without SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from multiple 

project executed. 

Bidder to refer to Corrigendum No. 

1.  

18.  Vol 1 Part I, Clause 

3.2, Pg. 51  

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a 

value of work not less than Rs. 662 crore 

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a value 

The value of work for Key 

Construction Activity No. 2 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works.  
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(Rupees Six Hundred Sixty Two crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

of work not less than Rs. 500 crore 

(Rupees Five Hundred Crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

19.  Vol 1 Part I, Clause 

3.2, Pg. 52 

Key Construction Activity No. 3: 

Design and Engineering of similar 

nature of works like integrated 

infrastructure projects for an area not 

less than 500 acres or a value of work 

Key Construction Activity No. 3: 

Design and Engineering of similar nature 

of works like integrated infrastructure 

projects for an area not less than 500 

acres or a value of work not less than Rs. 

The value of work for Key 

Construction Activity No. 3 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works.  
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not less than Rs. 662 crore (Rupees Six 

Hundred Sixty Two crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

500 crore (Rupees Five Hundred Crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 1 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

20.  General Up-dation Factor The following up-dation factor shall be 

applied for updating the values of work to 

bring them to the base year. The current 

financial year in which the bid is invited 

shall be considered as the base year. 

Bidder to refer to Corrigendum No. 

1.  
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*Period of completion of the works for 

which bids are invited. 

Year FY Up-dation 

factor 

Base year 2024-25 1.00 

Year 1 2023-24 1.10 

Year 2 2022-23 1.21 

Year 3 2021-22 1.33 

Year 4 2020-21 1.46 

Year 5 2019-20 1.61 

  

21.  Vol 1 Part I, 

Instruction to 

Bidders/ pg. 7/ 1(c) 

To participate in Bidding, applicants 

have to pay INR.3,00,000 (Indian 

Rupees Three Lakh Only) including 

applicable GST towards processing 

fee for Bid (non- refundable) to be paid 

through online mode only on 

https://aitl.eproc.in. Also, a Bid 

Security is also to be furnished by the 

Bidder for the amount of INR. 33 Crore 

(Indian Rupees Thirty Three Crore 

To participate in Bidding, applicants 

have to pay INR.3,00,000 (Indian 

Rupees Three Lakh Only) including 

applicable GST towards processing fee 

for Bid (non- refundable) to be paid 

through online mode only on 

https://aitl.eproc.in. Also, a Bid Security 

is also to be furnished by the Bidder for 

the amount of INR. 13.24 Crore (Indian 

Rupees Thirteen Crore Twenty Four 

RFP cum RFQ conditions remain 

unchanged.  

https://aitl.eproc.in/
https://aitl.eproc.in/
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Only) in the form of Demand Draft or 

in the form of Bank Guarantee (BG) as 

per the format mentioned in Annexure-

XVI, issued from a Nationalized bank 

(incorporated in India and approved by 

RBI ) or in the form of Insurance surety 

bond (issued by an Insurance 

Company authorized by the Insurance 

Regulatory and Development 

Authority of India) in the name of the 

Employer -Maharashtra Industrial 

Township Limited payable at Mumbai. 

lakh Only) in the form of Demand Draft 

or in the form of Bank Guarantee (BG) 

as per the format mentioned in 

Annexure-XVI, issued from a 

Nationalized bank (incorporated in India 

and approved by RBI ) or in the form of 

Insurance surety bond (issued by an 

Insurance Company authorized by the 

Insurance Regulatory and Development 

Authority of India) in the name of the 

Employer -Maharashtra Industrial 

Township Limited payable at Mumbai. 

22.  Vol 1 Part I, 

Instruction to 

Bidders/ pg. 7/ 1(c) 

Bid Security is also to be furnished by 

the Bidder for the amount of INR. 33 

Crore (Indian Rupees Thirty Three Crore 

Only) 

Bid Security is also to be furnished by the 

Bidder for the amount of INR. 13.24 Crore 

(Indian Rupees Thirteen Crore Twenty 

Four Lakhs Only) 

RFP cum RFQ conditions remain 

unchanged.  

23.  Notice Inviting RFQ 

cum RFP/ Pg. 5 

DLP shall be 4 years and O&M shall be 

4 years from the date of issue of the 

completion certificate for the EPC work. 

DLP shall be 2 years and O&M shall be 2 

years from the date of issue of the 

completion certificate for the EPC work. 

RFP cum RFQ conditions remain 

unchanged.  

24.  Notice Inviting RFQ 

cum RFP/ Pg. 5 

Time Period 930 days from the 

Appointment date. 

Time Period 1095 days from the 

Appointment date. 

RFP cum RFQ conditions remain 

unchanged.  

25.  Vol.1 Part 1/ Clause 

3.2, Page 50 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ distribution 

network, and the Bidder shall have 

Bidder to refer to Corrigendum No. 

1.  
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have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS or AIS substation with 

or without SCADA from multiple projects 

executed. 

26.  Vol.1 Part II Section 

C/ pg. 47/ 8.1.1  

The Contractor shall, for the 

performance of its obligations hereunder 

during the Construction Period, provide 

to the Employer, within 28 (Twenty 

Eighth) days of the date of issue of LOA, 

an irrevocable and unconditional 

guarantee from a Bank or an Insurance 

Surety Bond in the form set forth in 

Schedule-B (the “Performance 

Security”) for an amount equal to 5% 

(Five percent) of the Contract Price. 

The Contractor shall, for the performance 

of its obligations hereunder during the 

Construction Period, provide to the 

Employer, within 28 (Twenty Eighth) days 

of the date of issue of LOA, an irrevocable 

and unconditional guarantee from a Bank 

or an Insurance Surety Bond in the form 

set forth in Schedule-B (the “Performance 

Security”) for an amount equal to 3% 

(Three percent) of the Contract Price. 

RFP cum RFQ conditions remain 

unchanged.  

27.  Vol 1 Part I, Clause 

3.1 and 3.2, Pg. 46-

52 

Definition of Similar Works as define 

in Clause 3.1 and 3.2 Key 

Construction Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

Definition of Similar Works as define in 

Clause 3.1 and 3.2 Key Construction 

Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Bidder to refer to Corrigendum No. 

1.  
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SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

Roads/ Airport/ Port Terminals/ Jetties/ 

Utilities in urban areas like (water, 

wastewater, drainage, power distribution, 

water treatment plants, sewerage 

treatment plants/ effluent treatment 

plants) for any Government or Private 

developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

28.  General Up-dation Factor The following up-dation factor shall be 

applied for updating the values of work to 

bring them to the base year. The current 

financial year in which the bid is invited 

shall be considered as the base year. 

*Period of completion of the works for 

which bids are invited. 

Year FY Up-dation 

factor 

Base year 2024-25 1.00 

Year 1 2023-24 1.10 

Bidder to refer to Corrigendum No. 

1.  
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Year 2 2022-23 1.21 

Year 3 2021-22 1.33 

Year 4 2020-21 1.46 

Year 5 2019-20 1.61 
 

29.  Vol.1 Part I/ Clause 

no. 3.1 

Similar Work(s) Experience  

Footnote no 2: 

The Similar Works experience(s) of 

Group Companies, Parent Companies 

or Sister Companies, Concessionaires 

and Developers shall not be considered 

for evaluation. The Bidders are advised 

to strictly adhere to their requirement 

and submit the Similar Works 

experience(s) from the client(s) of the 

Bidder Only. 

Similar Work(s) Experience  

Footnote no 2: 

The credentials of subsidiary of a parent 

company will also be considered in 

respect of works mentioned above if 

tender is submitted by the parent 

company. 

RFP cum RFQ conditions remain 

unchanged.  

30.  Vol.1 Part I/ Clause 

no. 3.1 

Footnote no.5: 

For contracts under which the Bidder 

participated as a member of a joint 

venture/consortium; or as a sub-

contractor, only the Bidder’s share, by 

value, shall be considered to meet this 

requirement. 

Footnote no.5: 

For contracts under which the Bidder 

participated as a member of a joint 

venture/consortium; or as a sub-

contractor, and where the Bidder was the 

Lead Partner holding a share of 51% or 

more, the entire value of the executed 

RFP cum RFQ conditions remain 

unchanged.  
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work experience may be considered for 

the purpose of meeting the qualification 

criteria. 

31.  Vol.1 Part 1/ Clause 

3.2 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

We request you to consider the 

experience of HT substation of any 

capacity, instead of restricting it to 33kV 

GIS substations with SCADA, as the 

nature of work remain similar in terms of 

design, execution and technical 

requirements for all HT substation.  

Additionally, we request that bidders be 

allowed to demonstrate such experience 

through a valid MoU with a qualified 

electrical subcontractor. Considering the 

limited scope of electrical works 

compared to the overall civil scope, 

allowing experience through HT 

substations and MoU will ensure broader 

participation without compromising on 

technical adequacy.  

Bidder to refer to Corrigendum No. 

1.  

32.  Similar Works Definition of Similar Works as define 

in Clause 3.1 and 3.2 Key 

Construction Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

Definition of Similar Works as define in 

Clause 3.1 and 3.2 Key Construction 

Activity 2 & 3 

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

Bidder to refer to Corrigendum No. 

1.  
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townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Drains & Utility shifting 

(power HT/ LT lines & Transformers)/ 

Electrical works/ Utilities in urban areas 

like (water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

33.  Vol.1 Part II/ Pg. 48/ 

Clause 8.5 

Retention Money Retention Money be allowed to be 

replaced by Equivalent Bank Guarantee/ 

Surety Bond for better cash-flow of 

contractor. 

RFP cum RFQ conditions remain 

unchanged.  

34.  Vol.1 Part II/ pg. 51/ 

Clause 9.2.4 

The Right of Way including Utility area in 

accordance with the provisions of this 

Clause, shall be handed over to the 

contractor, no less than 70% (Seventy 

percent) of the Right of Way (RoW) shall 

be handed over to the contractor within 

RoW including Utility area no less than 

80% be provided @ notice to proceed/ 

Agreement Date. 

RFP cum RFQ conditions remain 

unchanged.  
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a period of 90 (Ninety) days from the 

date of this Agreement, for Construction 

of Project. No compensation will be paid 

for any delay in handing over of RoW for 

construction; however, a time extension 

can be granted upon submission of the 

schedule impact. 

Cost to be reimbursed to contractor for 

delay in handing over of RoW for 

construction alongside time extension. 

35.  Vol.1 Part II/ pg. 53/ 

Clause no. 9.5.1 

The Contractor shall bear all costs and 

charges for any special or temporary 

roads required by it in connection with 

access to the Site. The Contractor shall 

obtain at its cost such facilities on or 

outside the Site as may be required by it 

for the purposes of the Project Works 

and the performance of its obligations 

under this Agreement. 

Land for all Temporary & Special Roads 

be acquired by Employer and Costs for 

Construction & Maintenance be borne by 

Employer / Re-imbursed by Employer to 

Contractor. 

RFP cum RFQ conditions remain 

unchanged.  

36.  Vol.1 Part II/ pg. 54/ 

Clause no. 9.8.1 

All materials arising from excavation for 

road and other structures of the project 

site shall be disposed of by the 

Contractor with all leads and lifts at a 

location identified by the contractor and 

as agreed by the employer.  The 

disposal of materials is the responsibility 

of the Contractor. 

Employer to provide Contractor site for 

disposal. 

RFP cum RFQ conditions remain 

unchanged.  
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37.  Vol.1 part II/ pg. 62/ 

Clause no. 11.2.7 c) 

& d)  

Design and Drawing 

Within 21 (Twenty-one) days of the 

receipt of the Drawings, the Employer’s 

Engineer shall review the same and 

convey its observations to the 

Contractor with particular reference to 

their conformity or otherwise with the 

Scope of the Project and the 

Specifications and Standards. 

If the aforesaid observations of the 

Employer’s Engineer indicate that the 

Drawings are not in conformity with the 

Scope of the Project or the 

Specifications and Standards, such 

Drawings shall be revised by the 

Contractor in conformity with the 

provisions of this Agreement and 

resubmitted to the Employer’s Engineer 

for review. The Employer’s Engineer 

shall give its observations, if any, within 

15 (Fifteen) days of receipt of the 

revised Drawings. In the event the 

Contractor fails to revise and resubmit 

such Drawings to the Employer’s 

Engineer for review as aforesaid, the 

Employer’s Engineer in consultation 

with the Employer may withhold the 

payment for the affected Works in 

Employer / Engineer shall within 15 days 

of the receipt shall review & convey its 

observations to the contractor and within 

7 days for the revised Designs/ Drawings. 

RFP cum RFQ conditions remain 

unchanged.  
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accordance with the provisions of 

Clause 20.5. If the Contractor Disputes 

any decision, direction or determination 

of the Employer’s Engineer hereunder, 

the Dispute shall be resolved in 

accordance with the Dispute Resolution 

Procedure.  

38.  Vol.1 part II/ pg. 62/ 

Clause no. 11.2.7 f) 

The Contractor shall be responsible for 

delays in submitting the Drawing as set 

forth in Volume III caused by reason of 

delays in surveys and field 

investigations, and shall not be entitled 

to seek any relief in that regard from the 

Employer; 

Contractor for reasons not attributable to 

Contractor shall be entitled for Costs & 

EoT towards Survey & Investigations. 

RFP cum RFQ conditions remain 

unchanged.  

39.  Vol. 1 Part II/ Pg. 

102/ Clause 20.2.1 

The Employer shall make an interest-

bearing advance payment @ SBI MCLR 

+ 3% per annum applicable on the date 

of payment of mobilization advance (the 

“Advance Payment”), equal in amount to 

10 (Ten) percent of the Contract Price, 

for mobilisation expenses and 

acquisition of equipment. The Advance 

Payment shall be made in two 

instalments. The first instalment shall be 

an amount equal to 5% (five percent) of 

the Contract Price and the second 

Advance must be made interest Free / 

Equal to Interest Payable to Contractor for 

delayed Payments (6% P.A.). 

RFP cum RFQ conditions remain 

unchanged. 
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instalment shall be equal to 5% (five 

percent) of the Contract Price. 

40.  Vol.1 Part II/ Pg. 123/ 

Clause 24 

Termination Termination for Employers default must 

be in-line & terms to Termination for 

Contractors Default - Timelines & 

Payments (Loss of Business, Idleness of 

Men & Machinery, Interest towards 

delayed, withheld & unpaid Payments, 

Loss of Profits) 

RFP cum RFQ conditions remain 

unchanged.  

41.  Vol. 1 Part II/ Pg. 

138/ Clause 27.3.6 

In the event the Party against whom the 

Award has been granted challenges the 

Award for any reason in a court of law, it 

shall make an interim payment to the 

other Party for an amount equal to 75% 

(seventy-five per cent) of the Award, 

pending final settlement of the Dispute. 

The aforesaid amount shall be paid 

forthwith upon furnishing an irrevocable 

Bank Guarantee for a sum equal to 

120% (one hundred and twenty per 

cent) of the aforesaid amount. Upon final 

settlement of the Dispute, the aforesaid 

interim payment shall be adjusted and 

any balance amount due to be paid or 

returned, as the case may be, shall be 

paid or returned with interest calculated 

at the rate of 10% (Ten per cent) per 

Irrevocable Bank Guarantee for interim 

award must be equivalent to the agreed 

sum / amount to be paid. 

RFP cum RFQ conditions remain 

unchanged.  
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annum from the date of interim payment 

to the date of final settlement of such 

balance. 

42.  Vol. 1 Part I / Pg. 44 / 

Section 3 Clause 2.1 

The audited balance sheets, for the last 

5 (five) financial years shall be submitted 

and must demonstrate the current 

soundness of the Applicant’s financial 

position. 

Accounts for the FY 2024-25 are yet to 

finalised, Experience for the Financial 

Capabilities for 5 yrs to be considered 

from FY 2023-24. 

Kindly refer Note no.2 to Annexure 

IV of Volume 1 Part I, pg. 78  

43.  Vol.1 Part I/ Pg. 50/ 

Clause 3.2 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables from multiple 

projects executed. 

We kindly request permission to meet this 

requirement through a specialized 

subcontractor via a Memorandum of 

Understanding (MOU). Given the 

specialized nature of the work, we believe 

this approach would be the most effective 

way to ensure high-quality delivery. 

Bidder to refer to Corrigendum No. 

1.  

44.  Vol.1 part II/ Pg. 102/ 

Clause 20.2.3 

At any time after 10% of Financial 

progress have been achieved by 

contractor and duly certified by 

Employer’s Engineer , the Contractor 

may apply for the second instalment of 

the Advance Payment along with an 

irrevocable and unconditional guarantee 

We would like to bring to your attention a 

concern regarding the provision for the 

second installment of mobilization 

advance in Clause 20.2.3. As per the 

current clause, the second installment is 

contingent upon achieving 10% financial 

progress, certified by the Employer's 

RFP cum RFQ conditions remain 

unchanged.  
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from a Bank or in the form of Insurance 

Surety Bond for an amount equivalent to 

110% (one hundred and ten per cent) of 

such instalment, substantially in the form 

provided at Schedule-B, to remain 

effective till the complete and full 

repayment thereof along with proof of 

satisfactory utilization of first instalment 

of Advance Payment in this Project. 

Engineer. This condition poses a 

significant financial burden on the 

contractor, as they would need to fund the 

initial setup and equipment procurement 

without the benefit of the second 

instalment until the specified milestone is 

achieved. 

Given that the contract is on an EPC 

basis, we propose amending the clause to 

align with standard practices in 

infrastructure projects. Specifically, we 

suggest allowing the contractor to apply 

for the second instalment of mobilization 

advance after 60 days from the appointed 

date, subject to providing an irrevocable 

and unconditional bank guarantee for 

110% of the advance amount. 

This amendment would provide 

necessary relief to the contractor, 

enabling them to better manage their 

finances and allocate resources 

efficiently. Moreover, the interest rates for 

mobilization advances are not 

significantly beneficial, and contractors 

may explore alternative financing options 

at more favourable rates. 
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45.  Vol.1 Part II/ Pg. 102/ 

Clause no. 20.2.6 

The recovery of all Advances shall 

commence when 20% (Twenty per cent) 

of the original Contract Price of the work 

has been paid, or at twelve months after 

the Commencement of the Contract 

whichever is the earlier, and it will be 

completed by the time 80% of the 

original contract value has been paid or 

by the time of original Completion Date 

whichever is earlier. 

We propose adjusting the recovery 

schedule for Mobilization Advance as 

follows: 

Recovery to commence after achieving 

25-30% project progress. 

Full recovery to be completed before 

reaching 80% project completion.  

This revised schedule would better align 

with project milestones and cash flow 

requirements. We would appreciate it if 

you could consider this proposal 

favourably and make the necessary 

adjustments to the contract. 

RFP cum RFQ conditions remain 

unchanged.  

46.  Vol.1 Part I/ Pg. 46/ 

Section 3, Clause 2.3 

Tendering Capacity The following up-dation factor shall be 

applied for updating the values of work to 

bring them to the base year. The current 

financial year in which the bid is invited 

shall be considered as the base year. 

*Period of completion of the works for 

which bids are invited. 

Year FY Up-dation 

factor 

Bidder to refer to Corrigendum No. 

1 
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Base 

year 

2024-25 1.00 

Year 1 2023-24 1.10 

Year 2 2022-23 1.21 

Year 3 2021-22 1.33 

Year 4 2020-21 1.46 

Year 5 2019-20 1.61 
 

47.  General Similar Works If 33 kVA sub-station construction and 

Design-Drawing of whole work if lead 

member meets with all requisitions 

whether J.V. member should also meet all 

criteria, Please specifically state. 

RFP cum RFQ conditions remain 

unchanged.  

48.  Vol.1 Part I/ Pg. 32/ 

Clause 2.13.2 d) 

BID security of Rs. 33.00 crore in the 

form of Demand Draft or in the form of 

Original Bank Guarantee in the format at 

Annexure XVI from a Nationalised Bank 

(incorporated in India and approved by 

RBI) or in the form of Insurance Surety 

Bond (issued by an Insurance Company 

authorised by the Insurance Regulatory 

and Development Authority of India). 

We request you to please accept Bank 

Guarantee from Scheduled Bank also. 

RFP cum RFQ conditions remain 

unchanged.  
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49.  Vol.1 Part I/ Pg. 32/ 

Clause 2.13.2 d) 

BID security of Rs. 33.00 crore in the 

form of Demand Draft or in the form of 

Original Bank Guarantee in the format at 

Annexure XVI from a Nationalised Bank 

(incorporated in India and approved by 

RBI) or in the form of Insurance Surety 

Bond (issued by an Insurance Company 

authorised by the Insurance Regulatory 

and Development Authority of India). 

In case of JV, Please accept Bid Security 

from any member of JV. 

RFP cum RFQ conditions remain 

unchanged.  

50.  Vol.1 Part I/ Pg. 44/ 

Section 3, Clause 2.1 

(i) 

Evidence of Access to or Availability of 

Credit Facilities for this project from any 

Nationalized bank (incorporated in India 

and approved by RBI) of not less than 

Rs. 132 Crore. (Rupees One Hundred 

and Thirty-Two Crore only). 

Kindly accept Credit Facility Certificate 

from Scheduled Bank also. 

RFP cum RFQ conditions remain 

unchanged.  

51.  Bid Due Date 14th August 2025 at 15:00 Hrs As per Scope of Works, this work is 

Design & Construction type. We need 

sufficient time for design & prepare detail 

rate analysis. Considering this, 

submission date of 14/08/2025 is very 

short period. So we request you to please 

extend bid submission date 1 month from 

current date of bid submission. 

RFP cum RFQ conditions remain 

unchanged.  

52.  Vol.1 Part I/ pg. 42/ 

Section 3, Clause 1.2 

Indian Registered Companies – The 

Applicant shall be Indian registered 

As per RFP: “Indian Registered 

Companies (The Applicant shall be an 

RFP cum RFQ conditions remain 

unchanged. However, the Applicant 

shall be Indian registered 
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companies incorporated under the 

Companies Act 1956 & 2013.  

Indian registered company incorporated 

under the Companies Act 1956 & 2013”  

Single Entity: Must meet the requirement. 

All parties combined: Must meet the 

requirement. 

Each member: Must meet the 

requirement. 

“Regarding the eligibility requirement 

specified in RFP clause 1.2 (Page 42) 

mandating that each member of a Joint 

Venture must be an Indian Registered 

Company (incorporated under the 

companies act, 1956 or 2013), and 

acknowledging NHAI’s well established 

precedent of accepting undertakings to 

incorporate prior to agreement execution, 

we respectfully request the Authority to 

accept a formal undertaking from the 

Foreign bidder in lieu of strict compliance 

with this requirement”. 

companies incorporated under the 

Companies Act 1956 OR 2013. 

53.  Vol.1 Part I/ Pg. 32/ 

Clause 2.13.2 d) 

BID security of Rs. 33.00 crore in the 

form of Demand Draft or in the form of 

Original Bank Guarantee in the format at 

Annexure XVI from a Nationalised Bank 

(incorporated in India and approved by 

RBI) or in the form of Insurance Surety 

With reference to the Bid security 

requirement specified in the RFP 

amounting to Rs. 33 crore (representing 

2.5% of the estimated project cost), we 

respectfully request the Authority to 

RFP cum RFQ conditions remain 

unchanged.  
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Bond (issued by an Insurance Company 

authorised by the Insurance Regulatory 

and Development Authority of India). 

consider reducing this requirement to 1% 

of the estimated cost (Rs. 13.20 crore)  

54.  Notice/ Pg. 5 / - Time Period 930 days from the 

Appointment date. 

With reference to the RFP – stipulated 

construction period of 930 days, we 

respectfully request the Authority to 

extend this duration to 1460 days due to 

the project’s inherent complexities and to 

ensure deliverable quality, safety, and 

compliance.  

RFP cum RFQ conditions remain 

unchanged.  

55.  Bid Due Date 14th August 2025 at 15:00 Hrs Given the comprehensive scope of work 

involving Design, construction, testing, 

commissioning and operation & 

maintenance of Infrastructure works, we 

respectfully request the Authority to 

extend the bid submission deadline by 30 

days beyond the current due date to 

ensure adequate proposal preparation 

time. 

RFP cum RFQ conditions remain 

unchanged.  

56.  Vol.2 part A/ pg. Table no.7 Design vs. Construction 

scope  

Table no.7 shows 56.6 km design scope 

but only 36.2 km construction scope. For 

roads like collector 18M (5.4 km design, 0 

km construction), will MITL compensate 

for unused design work? How is pricing 

structured for non-executed designs? 

RFP cum RFQ conditions remain 

unchanged.  
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57.  Vol.2 part A/ pg. / 

clause 2.8.1  

Utility Duct sizing flexibility Clause 2.8.1 mandates fixed duct sizes 

(e.g., 1.35m X 2m for 45m, 36m, 30m 

RoW). Can we optimize sizes based on 

actual utility load? If not, what justifies 

uniform sizing despite varying road 

widths? 

RFP cum RFQ conditions remain 

unchanged.  

58.  Vol.2 part A/ pg. 32/ 

table 2-14 

Table 2.14 Pavement Flexibility Proposes thickness of crust 575 mm for 

30 MSA roads. This exceeds IRC: 37-

2018 guidelines (500mm). 

Is this deviation backed by soil reports? 

Can we submit alternative designs 

meeting IRC standards? 

RFP cum RFQ conditions remain 

unchanged. Notwithstanding the 

referred clause, it is clarified that the 

design shall meet the Codal 

requirements in totality. 

59.  Vol.2 part A/ pg. 24/ 

clause 2.18 

Foreign material standards As per clause 2.18 allows alternatives 

(AASHTO/ Eurocodes) if Indian 

Standards are equal or better. 

Can we propose cost saving alternatives 

during detailed design? 

RFP cum RFQ conditions remain 

unchanged.  

60.  Vol.2 part A/ pg. 4/ 

clause 2.2 (b) 

Unforeseen Soil conditions Clause 2.2(b) states MITL provides no 

warranty on site data. If CBR<10% is 

found beyond 500mm depth, will MITL 

bear cost escalation for subgrade 

improvement? 

RFP cum RFQ conditions remain 

unchanged. Notwithstanding the 

referred clause, it is clarified that 

detailed design based on 

investigations as required is part of 

the contractor’s scope without any 
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extra time and cost implication to 

the Employer. 

61.  Vol.2 part A/ pg. 8-9/ 

clause 2.6 & 2.7 

Culvert/ Bridge Clauses 2.6 & 2.7 state extra culverts/ 

bridges are deemed included. What cost 

mechanisms apply if quantities increase 

due to drainage plan changes. 

RFP cum RFQ conditions remain 

unchanged. Notwithstanding the 

referred clause, it is clarified that 

any change in the number of 

structures due to the Contractor’s 

design and/or during detailed 

engineering shall be the sole 

responsibility of the Contractor 

without any extra time and cost 

implication to the Employer. 

62.  Vol.2 part C/ pg.    / 

clause 1.1 

Scope and Interface Clause 1.1 states part 1 (WTP, clear water 

reservoir) is executed by another 

contractor? Please define scope. Can 

MITL confirm if land handover, design 

coordination, and interface points (e.g., 

inlet valve chamber at service reservoir) 

will be fully managed by MITL? Will 

penalties for delays by the other 

contractor impact our schedule? 

Bidder to refer to Corrigendum No. 

1 

63.  Vol.2 Part C/ pg. 8 & 

49/ clause 1.10 & 

4.14 

Water table & Uplift The document notes high water tables 

(page 54). 

Will MITL share geotechnical reports for 

anchorage design? 

RFP cum RFQ conditions remain 

unchanged. The survey and 

investigation are the obligation of 

the contractor.   
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64.  Vol.2 Part D/ Pg. 380       

/ clause 1.65 

Approvals List of proposed/ preferred makes (clause 

1.65) mandatory, or can equivalents with 

superior technical specs be proposed? 

Bidder may propose makes with 

equivalent or superior technical 

specifications complying with the 

MSETCL/MSEDCL Approved 

Vendor List.  

65.  Vol.2 Part D/ pg. 5/ 

clause 1.1(ff) 

 Clause 1.1 (ff) states diesel costs during 

O&M will be reimbursed as per actuals. 

RFP cum RFQ conditions remain 

unchanged.  

66.  Vol.2 Part D/ pg. 15/ 

clause 1.4.15 

MSETCL/ MSEDCL approvals What is the expected timeline for drawing/ 

equipment approvals by MSETCL/ 

MSEDCL?  

Delays beyond the contractors control – 

will extensions be granted?  

RFP cum RFQ conditions remain 

unchanged.  

67.  Vol.2 part     / pg. 29/ 

Clause 5.2 

Blasting Restrictions Where blasting is prohibited (Section 5.2), 

cost adjustments will be permitted? 

(Page 29: Hard rock excavation by 

chiselling could massively inflate costs.) 

RFP cum RFQ conditions remain 

unchanged.  

68.  Vol.2 part E / pg. 127/ 

Clause 8 

Precast concrete The precast factory must have ISO 9001/ 

14001/ 45001 and NABL labs. If a bidder 

partners with a subcontractor meeting 

these, is this acceptable? 

Bidder to refer to Vol.. 1- Part II, 

Clause 4.13  

69.  General  The use of Superstructure as specified in 

the General Arrangement Drawing (GAD), 

is mandatory or not.  

RFP cum RFQ conditions remain 

unchanged.  
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As a type of superstructure shall be 

decided based on contractors choice of 

constriction. 

70.  General  Kindly share the detailed project report 

(DPR) and latest topographical survey 

and geotechnical investigation reports for 

our reference and further planning. 

Bidder to refer to Clause 1.2.6 of 

Volume 1, Part I, Page No. 10 

71.  General  The distribution network is to be analysed 

to assess the power demand and 

determine the required capacity of the 

substations. 

Total overall load for this package 

shall be as per the number of 

Transformers & their respective 

capacities as mentioned in Vol. 2 

Part D. 

72.  Instruction to 

Bidders/ pg. 7/ 1(c) 

Bid Security is also to be furnished by 

the Bidder for the amount of INR. 33 

Crore (Indian Rupees Thirty Three Crore 

Only) 

Bid Security is also to be furnished by the 

Bidder for the amount of INR. 13.24 Crore 

(Indian Rupees Thirteen Crore Twenty 

Four Lakhs Only) 

RFP cum RFQ conditions remain 

unchanged.  

73.  Notice Inviting RFQ 

cum RFP/ Pg. 5  

DLP shall be 4 years and O&M shall be 

4 years from the date of issue of the 

completion certificate for the EPC work. 

DLP shall be 2 years and O&M shall be 2 

years from the date of issue of the 

completion certificate for the EPC work. 

RFP cum RFQ conditions remain 

unchanged.  

74.  Vol 1 Part I, Clause 

3.2, Pg. 46-49  

For the above and / or any other 

contracts completed and /or under 

implementation as prime contractor, or 

joint venture /consortium member, or 

sub-contractor  between 01st July 2015 

For the above and / or any other contracts 

completed and /or under implementation 

as prime contractor, or joint venture 

/consortium member, or sub-contractor  

between 01st July 2015 to 30th June 

RFP cum RFQ conditions remain 

unchanged.  
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to 30th June 2025, a minimum 

construction experience in the following 

key activities successfully completed: 

2025, a minimum construction experience 

in the following key activities successfully/ 

substantially completed: 

75.  Vol 1 Part I, Clause 

3.2, Pg. 50  

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ 

distribution network, and the Bidder shall 

have satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS substation with 

SCADA connectivity and laying of 

minimum 50 kms of power transmission/ 

distribution network cables  from 

multiple project executed. 

Key Construction Activity No. 1: 

Construction of power substations and 

laying of power transmission/ distribution 

network, and the Bidder shall have 

satisfactorily completed and 

commissioned of at least 1 number of 

minimum 33kV GIS or AIS substation with 

or without SCADA from multiple project 

executed. 

Bidder to refer to Corrigendum No. 

1.  

76.  Vol 1 Part I, Clause 

3.2, Pg. 51  

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a 

value of work not less than Rs. 662 crore 

(Rupees Six Hundred Sixty Two crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Key Construction Activity No. 2: 

Construction of similar nature of works 

like integrated infrastructure projects for 

an area not less than 500 acres or a value 

of work not less than Rs. 500 crore 

(Rupees Five Hundred crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

The value of work for Key 

Construction Activity No. 2 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works. .  
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Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

Roads/ Industrial Hostel/ Mass Housing 

project/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

77.  Vol 1 Part I, Clause 

3.2, Pg. 52  

Key Construction Activity No. 3: 

Design and Engineering of similar 

nature of works like integrated 

infrastructure projects for an area not 

less than 500 acres or a value of work 

not less than Rs. 662 crore (Rupees Six 

Hundred Sixty Two crore only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

Key Construction Activity No. 3: 

Design and Engineering of similar nature 

of works like integrated infrastructure 

projects for an area not less than 500 

acres or a value of work not less than Rs. 

500 crore (Rupees Five Hundred crore 

only).  

The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Industrial Hostel/ Mass Housing 

The value of work for Key 

Construction Activity No. 3 remains 

unchanged.  However, the Bidder to 

refer Corrigendum No. 1 for the 

definition of similar works.  
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areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

project/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

78.  Vol.1 Part II Section 

C/ pg. 47/ 8.1.1  

The Contractor shall, for the 

performance of its obligations hereunder 

during the Construction Period, provide 

to the Employer, within 28 (Twenty 

Eighth) days of the date of issue of LOA, 

an irrevocable and unconditional 

guarantee from a Bank or an Insurance 

Surety Bond in the form set forth in 

Schedule-B (the “Performance 

Security”) for an amount equal to 5% 

(Five percent) of the Contract Price. 

The Contractor shall, for the performance 

of its obligations hereunder during the 

Construction Period, provide to the 

Employer, within 28 (Twenty Eighth) days 

of the date of issue of LOA, an irrevocable 

and unconditional guarantee from a Bank 

or an Insurance Surety Bond in the form 

set forth in Schedule-B (the “Performance 

Security”) for an amount equal to 3% 

(Three percent) of the Contract Price. 

RFP cum RFQ conditions remain 

unchanged.  

79.  Vol 1 Part I, Clause 

3.1, Pg. 46-49  

Similar Work Experience - A minimum 

number of similar works specified below 

that have been successfully completed 

as a prime contractor or joint venture 

Similar Work Experience - A minimum 

number of similar works specified below 

that have been successfully completed as 

a prime contractor or joint venture 

Bidder to refer to Corrigendum No. 

1.  
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member, or sub-contractor between 

01st July 2015 to 30th June 2025. 

 The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like 

Pharma park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ 

SEZs/ Roads/ Airport/ Utilities in urban 

areas like (water, wastewater, drainage, 

power distribution, water treatment 

plants, sewerage treatment plants/ 

effluent treatment plants) for any 

Government or Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

member, or sub-contractor between 01st 

July 2015 to 30th June 2025. 

 The word “Similar Work(s)” means the  

Construction of Integrated infrastructure 

development project of industrial 

townships/   Industrial parks (like Pharma 

park/ Apparel park/ Food park/ 

Biotechnology park/ IT parks etc.)/ SEZs/ 

Roads/ Airport/ Utilities in urban areas like 

(water, wastewater, drainage, power 

distribution, water treatment plants, 

sewerage treatment plants/ effluent 

treatment plants) for any Government or 

Private developments. 

These projects should comprise of roads 

and at least 2 components out of storm 

water, water supply, wastewater 

collection, power infrastructure, ICT 

Infrastructure, treatment plants 

(WTP/STP/CETP). 

80.  General Detailed Project Report (DPR) 

document not provided along with the 

Tender Documents. 

Bidder requests the Employer to kindly 

provide the DPR reports. 

Bidder to refer to Clause 1.2.6 of 

Volume 1, Part I, Page No. 10 

81.  General AutoCAD files for the plan & profile & 

Structures GADs. 

Bidder requests the Employer to kindly 

provide. 

AutoCAD files are not issued to any 

bidder. 
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82.  Cl. 5.13, Pg. 36, Vol. 

2, Part-E 

Utility relocations plan for sewer, storm 

water, OFC cables, ET line HT line. 

Bidder requests the Employer to kindly 

provide. 

Please refer to the Tender 

documents for the Contractor’s 

obligation related to utility 

relocations. 

83.  Cl. 2.11.7, Pg. 12, 

Vol.2, Part-A 

Considering the high Embankments, in 

order to restrict the embankment slopes 

within ROW, the Contractor shall 

provide precast retaining walls along the 

roads wherever embankment slopes 

……………………. 

Since the retaining walls height varies 

based on the embankment, ROW & 

Ground Levels, the bidder requests to 

allow Cast-in-Situ Retaining/Toe walls 

instead of Precast. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

84.  Volume 2: Technical 

specifications/Clause 

No.2.7 

Bridge length given above is minimum 

and subject to change as per site 

condition. 

Being an EPC bid, the quantum/scope 

needs to be clearly defined so that all the 

bidders can accordingly submit the bid. 

We request the Authority to confirm that 

the total length of bridge provided in Cl. 

2.11.7, Vol. 2, Part-A shall be considered 

by all bidders as part of the scope, as per 

RFP. Kindly confirm.  

Bidder to refer to the note provided 

as part of the table in Clause 2.7.  

Notwithstanding the referred 

clause, it is clarified that any change 

in number and/or dimensions of any 

structures due to the Contractor’s 

design and/ or detailed design shall 

be the sole responsibility of the 

Contractor without any extra time 

and cost implication to the 

Employer. 

85.  Dwg no. MITL- DPIA 

- PKG1- RD-66 

Longitudinal profile of Road-LR3 has 

steep gradient of 10.652%, at Ch. 

0+260. 

Bidder understands that being hilly 

terrain, such gradients of more than 10% 

is allowed as per the topography & site 

constraints. Kindly confirm. 

Bidder to consider the relevant IRC 

code for the design of gradients for 

short stretches. 
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86.  Clause 2.11.4 & 

Clause 2.11.5 

(Pg No. 22) 

of Volume 2: 

Technical 

Specification of RFP 

 

And 

 

Clause 2.19.12 (Pg 

No. 43) 

of Volume 2: 

Technical 

Specification of RFP 

Clause 2.11.4 specifies that 

“Footpath/Walkway shall be provided 

using Precast Concrete Pavement 

Panel and shall be in confirmation with 

the technical specifications provided in 

IRC 103-2022, IRC 86-2018.” 

 

Clause 2.11.5 specifies that Cycle track 

shall be provided using Precast 

Concrete Pavement Panel and shall be 

in confirmation with the technical 

specifications provided in IRC: SP:63-

2018 

 

Clause 2.19.12 specifies that Provide 

cement concrete blocks 60 mm thick as 

per IRC: SP: 63 in footpath & courtyard, 

jointed with neat cement slurry mixed 

with pigment to match the shade of tiles, 

including rubbing and cleaning etc. 

complete, on 30 mm thick bed of cement 

mortar 1:4 (1 cement: 4 coarse sand). 

The cited clauses on crust for footpath 

and cycle tracks are inconsistent. 

 

Bidder understands that the crust for 

footpath and cycle track shall be as per 

Clause 2.19.12. Kindly confirm. 

The crust of footpath and cycle track 

in the ROW shall be as per relevant 

IS code and finished with the laying 

of precast concrete panel as per 

Clause 2.11.4 and Clause 2.11.5.   

It is further clarified that Clause 

2.19.12 shall be applicable only for 

the Footpath within the Utility plots.   

 

87.  Cl. 2.4.3, Pg. 16, Vol. 

1, Part-II 

Subject to the provisions of Clause 

2.4.1, in case of ambiguities or 

As per this clause it is mentioned that the 

agreement will prevail over schedules and 

schedules will prevail over Annexes. 

However, the scope of work is mentioned 

RFP cum RFQ conditions remain 

unchanged.  
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discrepancies within this Agreement, the 

following shall apply: 

 

b) between the Clauses of this 

Agreement and the Schedules, the 

Clauses shall prevail and between 

Schedules and Annexes, the Schedules 

shall prevail. 

in Vol. 2 Technical Specifications, Part-A, 

the bidder understands that the scope of 

work shall prevail over schedule and 

Annexes. 

88.  Cl. 1, Pg. 07, Vol. 2, 

Part-A 

…In accordance with provisions of 

Clause 3, Vol 1, Part II, the contractor’s 

scope for design and engineering will 

include a total road length of 56.6km 

whereas the contractor’s scope for 

execution will include a length of 36.2 

km…. 

 

The Plan and profile drawings available 

along with the tender document is of 

39.705 Km. of length. However, design 

length mentioned in the Vol:2 Part-A 

scope of work is 56.6Km. The P&P 

drawing for the following roads are 

missing: 

LR18-04,LR18-05,LR18-08,LR18-

09,LR18-10,LR18-11,LR18-12,LR18-

13,LR18-14,LR18-15,LR18-15A,LR18-

18,MDR1,CR11A,CR12A,CR13A,CR14A

,CR15A,CR16A,CR18-07,CR18-

06,CR18-03,SAR9/CR16,SAR10,SH 

Connector,SAR11,SAR12. 

Request to kindly provide these drawing. 

The indicative tender drawings for 

the Phase II area, as required for 

the design scope, shall be provided 

to the successful bidder. 

89.  Vol 2, Part A, Page 6 Notes given in scope of work This being an EPC contract and all works 

being the function of master plan, it shall 

RFP cum RFQ conditions remain 

unchanged. However, any change 
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Clause 2.5 …Change in alignment or changes to 

the master plan shall be deemed to be 

included in the scope of the contractor 

without additional price. 

only be fair that any changes in the master 

plan and scope of work defined in Vol. 2 

Part-A shall be dealt under variation. 

Kindly confirm. 

in the number of junctions due to 

any change in the road alignment or 

changes to the Master Plan as per 

the Employer’s requirement shall 

qualify for a Change of scope. 

90.  Volume 3 Tender 

Drawings -1 / 01. 

Master Plan 

Drawings / MITL-

DPIA-PKG1-TCS-01 

TCS drawing “36m sub Arterial Road 

with the transmission” 

4 pipes are shown in TCS drawing “36m 

sub Arterial Road with the transmission” 

below the 7.2m wide median. Utilities 

names are not mentioned for those 4 

pipes, kindly provide the details. 

Bidder to refer to relevant Wet Utility 

drawings in Vol 3 of the RFQ cum 

RFP document. 

91.  Volume 3 Tender 

Drawings -1 / 01. 

Master Plan 

Drawings / MITL-

DPIA-PKG1-TCS-01 

TCS drawing “36m sub Arterial Road 

with the transmission” 

The TCS “36m sub–Arterial Road with the 

transmission” has 7.2 m wide median. 

Bidder understands that the shape and 

size of median drain shall be suitably 

designed as per codal requirements 

kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

92.  MITL-DPIA-PKG 1-

MP-05 
DPIA ROAD HIERARCHY MAP 

DESIGN SCOPE 

Kindly provide a map showing all roads 

with their respective names, as one road 

name appears to be missing. 

Bidder’s query is indistinct and 

incognizable.   
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93.  Cl. 1, Pg. 07, Vol. 2, 

Part-A 

 

The length shown in profile drawings 

available along with the tender document 

for Road CR13, CR14, CR15, CR16 is not 

matching with the length mentioned in the 

scope of work mentioned in Vol. 2 

Technical Specifications, Part-A whereas 

these lengths match for road CR13A, 

CR14A, CR15A, CR16A respectively. The 

bidder understands that the profile 

available in the tender document 

mentioned for roads CR13, CR14, CR15, 

CR16, CR17 are for roads road CR13A, 

CR14A, CR15A, CR16A, CR17A. Kindly 

confirm.  

 

 

Bidder to note that Cl. 1, Pg. 07, Vol. 

2, Part-A shall prevail as per Clause 

2.4.2 of Volume 1, Part II – EPC 

Agreement. 

94.  Cl. 1, Pg. 07, Vol. 2, 

Part-A 

Road mentioned in table attached in 

scope of work 

The Road “SH Connector” mentioned in 

table attached in scope of work is not 

shown in Master plan, kindly provide the 

Plan and Profile drawings for the same. 

The plan and profile drawings for 

the SH connector shall be as per the 

approved design submitted by the 

Contractor during detailed 

engineering. 

95.  General Existing and Proposed Contour Kindly provide the existing and proposed 

contour so that all the bidders can 

understand and provide the bid proposal. 

Bidder to refer to Clause 4 of Vol 1 

Part II. 
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96.  Tender Drawings – 

Drawing Number – 

MITL-DPIA-PKG1-

RD-72 to 75 

Horizontal Alignment Report & Profile 

Drawings 

The Horizontal Alignment report and data 

in Profile drawings are not matching, and 

alignment element lengths are varying. 

Kindly provide the Property Boundary and 

the alignment in CAD format. 

AutoCAD files are not issued to any 

bidder. The Horizontal Alignment 

Report and profile drawings shall be 

as per the approved design 

submitted by the Contractor during 

detailed engineering. 

97.  Tender Drawings – 

Drawing Number – 

MITL-DPIA-PKG1-

RD-72 to 75 

Horizontal Alignment Report The Easting and Northing of Starting and 

Ending Points of Roads are not provided. 

Request you to kindly provide the same. 

The information requested will be 

provided to the successful bidder 

after the award of the contract.  

98.  RFP – Volume 2 - 

Design 

Specifications for 

Road Works 

Clause 2.10 

Pavement Design & 

Clause 2.11 Design 

Requirements 

Sub Clause 2.11.2 Table 2.7 states 

‘Design Traffic’ and statement that 

“Notwithstanding anything to the 

contrary contained in the Schedules, the 

Contractor shall consider the pavement 

design for each of the road type for 

minimum traffic loading” 

Whereas traffic data is not included in 

the bid package. 

Bidder requests traffic data including 

surveys, analysis, summary and 

annexures of DPR or any such report. 

RFP cum RFQ conditions remain 

unchanged.  

99.  Contract Agreement 

– Volume 3 – 

Masterplan drawings 

Masterplan shows broad land use 

categories.  

Whereas specific details of prominent 

facilities are not available in the bid 

package. 

Bidder requests specific facilities detail as 

envisaged by the Employer/Client at bid 

stage for design of facilities, e.g. schools, 

educational institutes, parking facilities, 

hospitals, bus stops, etc. 

RFP cum RFQ conditions remain 

unchanged.  
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100.  Clause 2.19.11  

(Pg No. 27) 

of Volume 2: 

Technical 

Specification of RFP 

Clause 2.19.11 specifies minimum crust 

to be adopted for roadworks. 

 

 

It is observed that total bituminous layer 

thickness cited in Clause 2.19.11  is 

inadequate for 30 MSA traffic road at an 

effective subgrade CBR of 10%. Hence, 

an additional 5 mm bituminous layer 

thickness is required to satisfy the 30 

MSA design traffic. 

Kindly provide the design freedom to the 

bidder for designing the pavement crust 

conforming to IRC 37:2018 guidelines and 

kindly amend the cited clause. 

The table given is a minimum 

requirement. However, the 

contractor has to design the 

pavement as per the codal provision 

of IRC 37: 2018. 

101.  Clause 2.11.4 & 

Clause 2.11.5 

(Pg No. 12) 

of Volume 2: 

Technical 

Specification of RFP 

 

And 

 

Clause 2.19.12 (Pg 

No. 27) 

Clause 2.11.4 specifies that 

“Footpath/Walkway shall be provided 

using Precast Concrete Pavement 

Panel and shall be in confirmation with 

the technical specifications provided in 

IRC 103-2022, IRC 86-2018.” 

 

Clause 2.11.5 specifies that Cycle track 

shall be provided using Precast 

Concrete Pavement Panel and shall be 

in confirmation with the technical 

specifications provided in IRC: SP:63-

2018 

 

The cited clauses on pavement crust for 

footpath and cycle tracks are inconsistent. 

 

Bidder understands that the crust for 

footpath and cycle track shall be as per 

Clause 2.19.12. Kindly confirm. 

The crust of footpath and cycle track 

in the ROW shall be as per relevant 

IS code and finished with the laying 

of precast concrete panel as per 

Clause 2.11.4 and Clause 2.11.5.   

It is further clarified that Clause 

2.19.12 shall be applicable only for 

the Footpath within the Utility plots.   
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of Volume 2: 

Technical 

Specification of RFP 

Clause 2.19.12 specifies that Provide 

cement concrete blocks 60 mm thick as 

per IRC: SP: 63 in footpath & courtyard, 

jointed with neat cement slurry mixed 

with pigment to match the shade of tiles, 

including rubbing and cleaning etc. 

complete, on 30 mm thick bed of cement 

mortar 1:4 (1 cement: 4 coarse sand). 

102.  General Plot area development The bidder understands that all plot areas 

will be developed up to the Finished Road 

Level (FRL) so that the plot connection 

pipes will be properly connected to the 

storm water drain (SWD) to prevent any 

water logging issues, and this work does 

not fall under the contractor's scope. 

Kindly confirm. 

Contractor to provide storm water 

drain connection up to 3m inside the 

plot boundary as per the site 

requirement.  Making up levels 

within the plots shall not be under 

the Contractor’s scope. 

103.  General Plot area development The bidder understands that all plot areas 

will be developed up to the Finished Road 

Level (FRL) so that the plot connection 

pipes will be properly connected to the 

storm water drain (SWD) to prevent any 

water logging issues, and this work does 

not fall under the contractor's scope. 

Kindly confirm. 

Making up of levels within the plots 

shall not be under the Contractor’s 

scope. 
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104.  General Hydrology Report  Hydraulic analysis of most of the 

proposed bridges is not available in the 

provided hydrology report. Kindly provide. 

RFP cum RFQ conditions remain 

unchanged.  

Notwithstanding the referred 

clause, it is clarified that site 

investigations as required for the 

design, detailed engineering, 

construction & commissioning are 

part of the Contractor’s obligations. 

105.  Volume 1, Part II – 

EPC Agreement/ 

Pg.no 15/ 4.1.10(o) 

the Contractor shall have to provide a 

project architectural model of size about 

6 m x 3.0 m of the entire DPIA project 

area of 2450 Ha at a place designated 

by the Employer/ Employer’s Engineer 

depicting the master plan features using 

acrylic or any other approved durable 

material within 3 months from the date of 

issue of the LOA. 

Bidder requests the Employer to confirm 

whether they have any specific material 

preferences or guidelines for the model. 

RFP cum RFQ conditions remain 

unchanged. 

106.  Volume 1, Part II – 

EPC 

Agreement/Pg.no 17/  

4.1.17 

The Contractor will require a designated 

set-down area for construction 

equipment and materials within the 

project premises. 

Bidder requests the Employer to provide 

full details on the set-down area allocation 

and conditions. 

The successful bidder shall propose 

the logistics plan with details of the 

set down area, labour 

accommodation, site facilities, 

store, equipment area, site 

laboratory, site offices, any other 

temporary works, and temporary 

roads for approval by the 

Employer’s Engineer. 
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107.  Volume 1, Part II – 

EPC 

Agreement/page 37 / 

5.1.2 

"The Employer has appointed a 

Programme Manager... All 

communications and documents related 

to contract management... shall be 

submitted to the PMNC for final approval 

of Employer." 

Bidder requests the Employer to clarify 

whether the PMNC has the authority to 

approve or reject the contractor’s 

submissions or if they only provide 

recommendations to the Employer. 

RFP cum RFQ conditions remain 

unchanged. 

108.  Volume 1, Part II – 

EPC 

Agreement/page  59/ 

11.1.1(d) 

The Contractor shall make its own 

arrangements for quarrying of Materials 

needed for the Project Works under and 

in accordance with the Applicable Laws 

and Applicable Permits. 

Bidder requests the Employer to confirm 

whether any designated borrow areas or 

quarry sites have been identified by the 

Employer for sourcing materials. 

RFP cum RFQ conditions remain 

unchanged. 

109.  Volume 1, Part II – 

EPC 

Agreement/page 60/ 

11.1.5 

The Contractor shall appoint a Safety 

Consultant to carry out fire and safety 

audit at the design stage of the Project 

Works in accordance with the Applicable 

Laws and Good Industry Practice. The 

Contractor shall propose a panel of 

three qualified and experienced firms, 

from whom the Employer may choose 

one. If the panel is not acceptable to the 

Employer, the Contractor shall submit a 

revised panel from firms empanelled by 

the Employer. 

Please confirm if the Employer has a pre-

approved panel of Safety Consultants, or 

if the Contractor has the flexibility to 

propose any firm meeting the qualification 

criteria. 

RFP cum RFQ conditions remain 

unchanged. 
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110.  Volume 1, Part II – 

EPC 

Agreement/page 60 / 

11.2.2 

The Contractor shall be responsible for 

obtaining approval of design, detailed 

engineering drawings, and construction 

documents from the Employer's 

Engineer or any agency appointed by 

the Employer for this purpose, with no 

extra payment for this requirement. 

Kindly clarify if there is a predefined 

timeline for the approval process by the 

Employer’s Engineer and if any deemed 

approval mechanism exists in case of 

delays. 

Bidder to refer to the relevant 

section of clause 11, Volume 1, Part 

II – EPC Agreement 

111.  Volume 1, Part II – 

EPC Agreement/61/ 

11.2.4 

The Contractor shall appoint a 3D BIM 

(for infrastructure) consultant with 

experience in implementing projects 

with linear infrastructure components 

such as roads, sewer, stormwater, and 

power distribution. The Contractor shall 

propose a panel of three firms for 

Employer’s selection. If the panel is not 

acceptable, a revised panel shall be 

submitted from empanelled firms. 

Please confirm if the Employer has a 

preferred BIM platform or software for 

integration with its systems. 

RFP cum RFQ conditions remain 

unchanged. Contractor to comply 

with Clause 41, Schedule L: BIM 

and CAD Requirements as per 

Volume 1 Part II.   

112.  Volume 1, Part II – 

EPC Agreement/61/ 

11.2.5 

The Contractor shall appoint a Proof 

Consultant after proposing a panel of 

three qualified firms, from whom the 

Employer may select one. If the panel is 

not acceptable, the Contractor shall 

propose a revised panel from 

empanelled firms. The Contractor shall 

obtain the Employer’s consent for two 

key personnel of the Proof Consultant. 

Bidder requests the Employer to kindly 

confirm if the Contractor may engage an 

in-house proof-checking team, provided it 

meets the Employer’s qualification 

criteria. 

RFP cum RFQ conditions remain 

unchanged. 
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113.  Volume 1, Part II – 

EPC Agreement 

/62/11.2.7(c) 

Within 21 days of receipt of Drawings, 

the Employer’s Engineer shall review 

them and convey observations 

regarding their conformity with the 

Scope of the Project and Specifications. 

Please clarify if the 21-day review period 

includes time for Contractor responses to 

comments or if additional time will be 

granted for revisions. 

RFP cum RFQ conditions remain 

unchanged. 

114.  Volume 1, Part II – 

EPC Agreement 

/63/11.2.8 

Any cost or delay in Construction arising 

from review by the Employer’s Engineer 

and/or Proof Consultant shall be borne 

by the Contractor. 

Bidder requests the Employer to exclude 

this clause. 

RFP cum RFQ conditions remain 

unchanged. 

115.  Volume 1, Part II – 

EPC Agreement 

/63/11.2.9 

Works shall be executed in accordance 

with the Drawings provided by the 

Contractor in accordance with the 

provisions of Clause 11.2 and the 

observations of the Employer’s 

Engineer thereon as communicated 

pursuant to the provisions of Clause 

11.2.7 (d). Such Drawings shall not be 

amended or altered without prior written 

notice to the Employer’s Engineer. If a 

Party becomes aware of an error or 

Defect of a technical nature in the design 

or Drawings, that Party shall promptly 

give notice to the other Party of such 

error or defect. Works shall only be 

carried out on drawings duly signed and 

Bidder requests the Employer to kindly 

clarify the process and timeline for 

seeking approval on amended drawings. 

Will there be a deemed approval 

mechanism if no response is received 

within a stipulated period? 

RFP cum RFQ conditions remain 

unchanged. 
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stamped as Good for Construction by 

the Employer’s Engineer. 

116.  Volume 1, Part II – 

EPC Agreement 

/85/15.1.1 

O&M Obligations of Contractor Since the Maintenance Period is 4 years, 

the Bidder requests the Employer to 

include a provision for mid-term review 

and renegotiation of O&M payments 

based on inflation, changes in regulations, 

or unforeseen circumstances. 

RFP cum RFQ conditions remain 

unchanged. 

117.  Volume 1, Part II – 

EPC Agreement 

/95/18.1.1 

Defect Liability Period Bidder requests the Employer to kindly 

provide clear parameters that differentiate 

usual wear and tear from defects, 

ensuring no ambiguity in determining the 

Contractor’s liability. 

RFP cum RFQ conditions remain 

unchanged. 

118.  Volume 1, Part II – 

EPC Agreement/95/ 

18.2.1 

Remedying Defects Since some defects may require 

specialized materials or extended lead 

times for rectification, Bidder requests the 

Employer a defined procedure for 

obtaining approval for an extended 

rectification period beyond 15 days. 

RFP cum RFQ conditions remain 

unchanged. 

119.  Volume 1, Part II – 

EPC Agreement/95/ 

18.3.1 

Cost of Remedying Defects To ensure fair allocation of risk, Bidder 

requests the Employer to clarify the 

procedure to establish whether defects 

are attributable to the Contractor, 

especially in cases where multiple factors 

RFP cum RFQ conditions remain 

unchanged. 



RFP cum RFQ     Dighi Port Industrial Area (DPIA) 
Response to Pre-Bid Queries Phase 1, Package A 

 

 Maharashtra Industrial Township Ltd            31 July 2025 P a g e  51 | 82 

 

Sl Section/Page/Clause 

No. 

Clause Description Query/Clarification Requested Employer’s Response 

(e.g., extreme weather, third-party 

interference) could be involved. 

120.  Volume 1, Part II – 

EPC Agreement/96/ 

18.5.3 

Contractor to Search Cause Bidder requests the Employer to confirm 

whether a joint inspection mechanism will 

be implemented to determine defect 

attribution. Additionally, specify the 

timeline within which the Employer’s 

Engineer must notify the Contractor of the 

findings. 

RFP cum RFQ conditions remain 

unchanged. 

121.  Volume 1, Part II – 

EPC Agreement/96/ 

18.5.3 

Contractor to Search Cause Bidder requests the Employer to kindly 

define the exact timeline for 

reimbursement of examination costs 

incurred by the Contractor in cases where 

defects are found to be not attributable to 

the Contractor. 

RFP cum RFQ conditions remain 

unchanged. 

122.  Volume 1, Part II – 

EPC Agreement/97/ 

19.3.2 

Delegation by the Employer’s Engineer Since the Employer reserves the right to 

reject previously accepted work, Bidder 

requests the Employer to specify a 

reasonable time limit beyond which the 

Employer cannot reject work already 

approved by the Employer’s Engineer. 

RFP cum RFQ conditions remain 

unchanged. 

123.  Volume 1, Part II – 

EPC Agreement/101/ 

20.1.3 

Royalty Payments Can the Employer provide a predefined 

list of applicable minor minerals and their 

prevailing royalty rates for better financial 

planning? 

RFP cum RFQ conditions remain 

unchanged. 
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124.  Volume 1, Part II – 

EPC Agreement 

/104/20.5.3 

Withholding Payments Bidder requests the Employer to specify 

the conditions under which withheld 

amounts will be released and the timeline 

for such release. 

RFP cum RFQ conditions remain 

unchanged. 

125.  Volume 1, Part II – 

EPC Agreement/104/ 

20.7.4 

O&M Payment Deductions If deductions are made due to non-

compliance, is there a mechanism to 

restore withheld payments upon 

rectification of deficiencies? 

RFP cum RFQ conditions remain 

unchanged. 

126.  Volume 1, Part II – 

EPC Agreement/106/ 

20.10.5 

Price Adjustment for Electrical Works Since the price adjustment formulae are 

based on IEEMA, can the Employer 

confirm the applicable base indices and 

methodology for non-IEEMA-covered 

items? 

RFP cum RFQ conditions remain 

unchanged. 

127.  Volume 1, Part II – 

EPC Agreement/106 

& 107/ 20.10.5 (b) & 

(c) 

Price Adjustment Formula Will the percentages assigned to various 

components in price adjustment be 

subject to review based on market 

fluctuations? 

RFP cum RFQ conditions remain 

unchanged. 

128.  Volume 1, Part II – 

EPC Agreement/108/ 

20.13.3 

Format of Final Payment Statement for 

O&M 

If the Employer’s Engineer does not 

prescribe the format within 15 days, will 

the Contractor's format be deemed 

accepted? 

RFP cum RFQ conditions remain 

unchanged. 
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129.  Volume 1, Part II – 

EPC Agreement/134/ 

26.3.1 

Notice and Contest of Claims The clause allows the Indemnified Party 

to notify the Indemnifying Party within 15 

days of receipt of a third-party claim. 

Given the complexity of claims, can this 

period be extended to at least 30 days to 

allow adequate assessment and 

response? 

RFP cum RFQ conditions remain 

unchanged. 

130.  Volume 1, Part II – 

EPC Agreement/137/ 

27.3.1 

The arbitral tribunal shall consist of a 

sole arbitrator appointed by mutual 

agreement of the Parties; {provided that 

in case the Consultant is a joint venture 

consortium, the arbitrator agreed 

between the Member in Charge and the 

Client shall be deemed to have been 

appointed by the Member in Charge on 

behalf of all the Members}. In case of 

failure of the Parties to mutually agree 

on a sole arbitrator, the arbitral tribunal 

shall consist of three arbitrators. Each of 

the Client and the Consultant shall 

appoint one arbitrator {(in case the 

Consultant is a joint venture consortium, 

the arbitrator designated by the Member 

in Charge shall be deemed to have been 

jointly appointed by all Members)} and 

the two arbitrators so appointed shall 

jointly appoint the third arbitrator. The 

seat of arbitration shall be Mumbai and 

To ensure a balanced and equitable 

arbitration process, we propose the 

following amendment: 

The arbitral tribunal shall consist of three 

arbitrators. 

The Employer shall appoint one arbitrator, 

and the Contractor shall appoint one 

arbitrator. 

The two appointed arbitrators shall jointly 

select the third arbitrator, who shall act as 

the presiding arbitrator. 

RFP cum RFQ conditions remain 

unchanged. 
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the arbitration shall be conducted in the 

English language. The Arbitration and 

Conciliation Act, 1996 shall govern the 

arbitral proceedings. 

131.  Clause 2.6 Culverts, 

Volume 2, Part A – 

Roadworks 

All culverts will be precast constructed 

with a width the same as that of the 

proposed road at that chainage, i.e., 

TCS applicable at that section. The 

culverts shall be precast, factory-made, 

RCC fair-finished with embossed MITL 

logo . 

To ensure and expedite completion of the 

project, the bidder requests the Employer 

to grant freedom to the Contractor to 

construct the culverts as either Precast or 

Cast-in-situ as per site conditions.    

RFP cum RFQ conditions remain 

unchanged. 

132.  Clause 3.1, Scope, 

Volume 2, Part C – 

Design 

Specifications for 

Wet Utilities 

In general, this work shall include the 

construction of Precast Rectangular box 

drains, catch basins and inter-

connection infrastructure, including but 

not limited to pipes, gratings etc.  

The precast rectangular box drains shall 

be mandatorily factory-made, fair-

finished in accordance with Clause 8 of 

Volume 2, Part E – Civil and Structural 

Specifications.  

Cast-in-situ construction shall be 

permitted only for the non-regular 

sections, junctions, etc, with a length not 

exceeding 15% of the total length of the 

box drains. 

To ensure and expedite completion of the 

project and considering significant length 

of the storm water drains , the bidder 

requests the Employer to grant freedom to 

the Contractor to construct the Storm 

water drainage as either Precast or Cast-

in-situ as per site conditions. 

 

 

RFP cum RFQ conditions remain 

unchanged. 
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133.  Clause 2.6 Culverts, 

Volume 2, Part A – 

Roadworks 

&  

Clause 3.1, Scope, 

Volume 2, Part C – 

Design 

Specifications for 

Wet Utilities 

& 

Cl. 2.11.7 Retaining 

walls ,Volume-2, 

Part-A 

2.6 Culverts 

“All culverts will be precast constructed 

with a width the same as that of the 

proposed road at that chainage, i.e., 

TCS applicable at that section. The 

culverts shall be precast, factory-made, 

RCC fair-finished with embossed MITL 

logo” 

3. Storm Water Drainage 

3.1 Scope 

“………………. 

In general, this work shall include the 

construction of Precast Rectangular box 

drains, catch basins and inter-

connection infrastructure, including but 

not limited to pipes, gratings etc.  

The precast rectangular box drains shall 

be mandatorily factory-made, fair-

finished in accordance with Clause 8 of 

Volume 2, Part E – Civil and Structural 

Specifications.  

Cast-in-situ construction shall be 

permitted only for the non-regular 

sections, junctions, etc, with a length not 

The tender documents stipulate that all 

culverts, storm water drains, and retaining 

walls must be fully precast. However, 

implementing entirely precast structures 

would substantially increase construction 

costs due to specialized design, plant, 

and machinery requirements. 

 

While Precast helps in reducing the time 

for construction, it comes with significant 

cost impacts due to specialized design 

and other plant & machinery requirements 

 

In view of the above, bidder requests the 

Authority to grant freedom to the 

Contractor to construct either cast in-situ 

or precast structures as per site 

conditions to complete the project on time 

and within the estimated cost. 

 

However, if the Authority requires precast 

structures as per the tender documents, 

we kindly request a revision of the project 

estimate to accommodate the additional 

RFP cum RFQ conditions remain 

unchanged. 
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exceeding 15% of the total length of the 

box drains” 

Cl. 2.11.7 Retaining walls  

“Considering the high Embankments, in 

order to restrict the embankment slopes 

within ROW, the Contractor shall 

provide precast retaining walls along the 

roads wherever embankment slopes 

…………………….” 

costs of precast construction, as the 

current estimate is insufficient. 

 

134.  Clause 8, Precast 

Concrete, Volume 2, 

Part E – Civil & 

Structural 

Specifications  

The precast element/component shall 

be factory-made (wet cast) of Width x 

Height as per the Contractor’s design in 

accordance with the tender 

specifications and made up of high-

strength precast reinforced cement 

concrete duly steam cured in a 

controlled environment and 

manufactured by using high-

performance self-compacting concrete 

of M40/M50 grade using Fe 500D/550D 

grade TMT steel reinforcement bar. 

Since this is an EPC project, bidder 

requests the Employer to allow the 

contractor to adopt grade of concrete as 

per Contractor’s design in accordance 

with the relevant codes and standards. 

RFP cum RFQ conditions remain 

unchanged. 
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135.  Clause 2.16.1, 

Concrete, Volume 2, 

Part A – Road Works 

 

Since this is an EPC project, bidder 

requests the Employer to allow the 

contractor to adopt grade of concrete as 

per Contractor’s design in accordance 

with the relevant codes and standards. 

RFP cum RFQ conditions remain 

unchanged. 

136.   The minimum concrete grade 

requirement as given in IRC:112 should 

always be followed as per the exposure 

condition. 

 Bidder’s query is indistinct and 

incognizable.   

137.  Clause 2.6, Culverts, 

Volume 2, Part A – 

Road Works 

Note: The above culverts are a minimum 

requirement. Any change in the number 

of culverts during detailed engineering 

due to a change in alignment or changes 

to the drainage plan shall be deemed to 

Being an EPC bid, the quantum/scope 

needs to be clearly defined so that all the 

bidders can accordingly submit the bid. 

We request the Authority to confirm the 

total number of culverts. Any additional 

culvert which needs to be constructed 

RFP cum RFQ conditions remain 

unchanged.  Notwithstanding the 

referred clause, it is clarified that, 

any change in the number of 

structures due to Contractor’s 

design and/or during detailed 

Structures Concrete Grade 

Superstructures 

PSC Members M40 & above 

RCC T-Girder and Deck Slab M35 & above 

RCC Solid Slab M35 & above 

Crash Barriers M40 

Approach slab M35 

Substructure 

RCC substructures and foundations M35 

All PCC structural members M20 

All PCC non-structural members M20 

Pedestals for bearings 

Pot bearings M40 

Elastomeric M40 
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be included in the scope of the 

contractor without additional price.   

after detailed design shall be dealt under 

Change of Scope (Clause 14 of EPC 

Agreement). 

engineering shall be the sole 

responsibility of the Contractor 

without any extra time and cost 

implication to the Employer. 

138.  Clause 2.7, Bridges, 

Volume 2, Part A – 

Road Works 

Note: The above bridges are a minimum 

requirement. Any change in the number 

of bridges during detailed engineering 

due to a change in alignment or changes 

to the master plan shall be deemed to be 

included in the scope of the contractor 

without additional price.  

- Skew angles are not provided here as 

they are subject to change as per the 

Contractor’s detailed design.  

* Structure proposed as a clear span in 

square. 

Being an EPC bid, the quantum/scope 

needs to be clearly defined so that all the 

bidders can accordingly submit the bid. 

We request the Authority to confirm the 

total number of bridges. Any additional 

bridge which needs to be constructed 

after detailed design shall be dealt under 

Change of Scope (Clause 14 of EPC 

Agreement). 

RFP cum RFQ conditions remain 

unchanged. Bidder to refer to the 

note provided as part of the table in 

Clause 2.7.   Notwithstanding the 

referred clause, it is clarified that, 

any change in the number of 

structures due to Contractor’s 

design and/or during detailed 

engineering shall be the sole 

responsibility of the Contractor 

without any extra time and cost 

implication to the Employer. 

139.  Clause 15, Operation 

and Maintenance, 

Volume 1, Part II – 

EPC Agreement 

S. 

No 

Year   from   

the   date   of   

issue   of   the 

Completion 

Certificate 

O&M Payment 

as per cent of 

the Contract 

price 

1 Year 1 0.4% (zero 

point four per 

cent) 

Bidder requests the Employer to kindly 

modify the O&M Payment as below: 

S. 

No 

Year   from   

the   date   of   

issue   of   the 

Completion 

Certificate 

O&M Payment 

as per cent of 

the Contract 

price 

RFP cum RFQ conditions remain 

unchanged. 
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2 Year 2 0.5% (zero 

point five per 

cent) 

3 Year 3 0.5% (zero 

point five per 

cent) 

4 Year 4 0.6% (zero 

point Six per 

cent) 
 

1 Year 1 0.5% (zero 

point five per 

cent) 

2 Year 2 0.75% (zero 

point seven 

five per cent) 

3 Year 3 0.75% (zero 

point seven 

five per cent) 

4 Year 4 1% (one per 

cent) 
 

140.  Vol 1, Part 2, EPC 

Agreement, pg No. 

171 

Schedule C – Contract Price 

Weightages 

Bidder requests the Employer to kindly 

provide the provision for Retaining wall in 

Schedule C – Contract Price Weightages. 

RFP cum RFQ conditions remain 

unchanged. Retaining wall shall be 

considered under the sub-head 

‘Roads’ in Schedule C – Contract 

Price Weightages. 

141.  Vol 1, Part 2, Clause 

18, Pg 95 

Defect Liability Period As per the clause Defect Liability shall be 

4 years after construction completion. 

As a standard practice, we request you to 

consider the DLP as 2 years instead of 4 

years. Please confirm. 

RFP cum RFQ conditions remain 

unchanged. 
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142.  Vol 1, Part 2, Clause 

8, Pg 48 

The 50% of this Retention Money shall 

be released within 28 days of the issue 

of the completion certificate for 

construction works upon furnishing an 

irrevocable and unconditional Bank 

guarantee substantially in the form 

provided and valid for 28 days beyond 

the end of the Defect Liability Period. 

The balance 50% will be retained 

without interest and shall be released 

within 28 days after the expiry of the 

Defect Liability Period. 

Bidder requests the Employer to allow the 

Contractor to submit upfront Bank 

Guarantee to avoid the Cash retention. 

RFP cum RFQ conditions remain 

unchanged. 

143.  Vol-1, Part -2, 

Section C Page 48, 

Clause 8.5.4 

Release of retention money As per the clause 50% of the retention 

money shall be released within 28 days 

from completion certificate and balance 

50% after Defect Liability only. 

Considering the validity of 5% 

Performance Security is up to 90 days 

after the Defect Liability Period, we 

request you to release 100% of the 

retention money within 28 days from 

completion certificate. Please confirm. 

RFP cum RFQ conditions remain 

unchanged. 

144.  Clause 5.8  Excavation in All Kinds of Soils  The excavation slope specified in the 

clause is applicable for all depths up to 

16m. Please clarify. 

Bidder to refer to Clause 5.8 in its 

entirety. 
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145.  Clause 6.17.4 Stone pitching As per clause 5.8, excavation in soil 

needs to be carried out either vertically 

with 50 cm berm on either side at every 

2m or with a slope of 1H:4V. 

Protection with stone pitching for the 

slopes shall not be provided. Also, no 

other slope protection is required. Please 

clarify. 

The stone pitching, as mentioned in 

Clause 6.17.4, is for embankments 

only and not for temporary 

excavation protection. Contractor to 

propose shoring or other slope 

protection measures for excavation 

deeper than 2 m as per Clause 5.8 

146.  General  Please provide GTI report for utility 

corridor. 

It is part of Contractor’s obligations 

to undertake all investigations and 

submit reports. 

147.  Volume 2: Technical 

Specification    

Tender Doc, Clause 

2.3.1, Scope of 

works 

Land Status Request to provide details on the present 

status of the Land Acquisition and land 

availability as per ROW with Client. In 

case the land is not available the status 

and the likely date of availability of 

complete ROW. 

RFP cum RFQ conditions remain 

unchanged. 

148.  Land Acquisition- 

 No reference is 

given in the bid 

document 

Land Acquisition No details have been included in the bid 

document. 

We would request you provide details on 

the present status of the Land Acquisition 

(Govt/Private/Forest). Status of payment 

made to landowners/competent authority. 

Bidder to refer to Clause 9.2, 

Volume 1 Part II. 
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149.  Volume 1 Part 2 EPC 

Agreement, Clause 

5.2.1 

Environmental Clearance Please provide status of Environment 

Clearances required. 

Environmental Clearance is 

obtained by the Employer and the 

same has been issued as reference 

tender document. Contractor to 

ensure compliance with EC 

conditions during construction and 

provide all necessary 

documentation for the half-yearly 

compliance report to be submitted 

by Environmental Consultant to 

MOEF&CC. 

150.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.4.1 

Forest Clearance Request the authority to confirm whether 

any forest area is present in the project 

area. If so, please provide the details of 

the forest area and status of the forest 

clearance. 

RFP cum RFQ conditions remain 

unchanged. 

 

151.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.4.1, Tree Cutting / 

Translocation 

Permission 

Tree Cutting / Translocation Permission The scope of tree felling/translocation has 

not been mentioned. Please provide the 

details and payment responsibility of 

Trees which are required to be 

felled/translocated with its girth size and 

no. of trees to be cut down/translocated. 

 

RFP cum RFQ conditions remain 

unchanged.  Bidder to refer to 

Clause 5.2, Volume 1 Part II. 

152.  Volume 1 Part 2 EPC 

Agreement, Clause 

Shifting of Obstructing Utilities Please define the scope of Sifting of 

Utilities with its responsibilities. 

RFP cum RFQ conditions remain 

unchanged. 
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10.2, Shifting of 

Obstructing Utilities 

Please provide the details of obstructing 

Electrical Utilities as below: 

a) Actual Quantities of all Utilities (Over 

Ground and Under Ground) need to be 

shifted 

b) Exact location of Existing utilities to be 

shifted with Reference to Existing Centre 

Line. 

c) Depth of existing Utilities to be shifted 

from Original GL. 

d) Type, capacity of Electrical utilities 

e) Contact Details of Utilities owners’ 

entities for further Correspondence and 

Data collection (Latest SOR and UOD 

Name). 

153.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.2, Shifting of 

Obstructing Utilities 

Shifting of Obstructing Utilities Please provide the details of obstructing 

Water/Sewage/SWD utilities below to 

prepare the most economical estimation: 

a) Actual Quantities of all Utilities (Over 

Ground and Under Ground) need to be 

shifted 

b) Exact location of existing utilities to be 

shifted with reference to existing center 

line. 

RFP cum RFQ conditions remain 

unchanged. 
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c)Depth of existing Utilities to be shifted 

from Original GL. 

d) Type and Dia., depth, diameter, and 

vintage 

154.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.2, Shifting of 

Obstructing Utilities 

Shifting of Obstructing Utilities For HT line Crossing the ROW below 

Conductor and the Tower foundation 

where shifting of towers which is not in the 

ROW is required, bidder understood that 

it is the obligation of authority for acquiring 

additional land where towers have to be 

relocated and which is not in the ROW by 

paying the compensation to the 

landowners. 

The Bidder Understands that the required 

additional compensation for crops, 

foundation of the EHT Towers, conductor 

paving will be paid by the Employer. 

RFP cum RFQ conditions remain 

unchanged. 

155.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.2, Shifting of 

Obstructing Utilities 

Shifting of Obstructing Utilities Please provide the details of the Oil & Gas 

pipeline obstructing the proposed project 

alignment. Bidder proposes to the client if 

the shifting of the utility is required, since 

it is a specialized work and specific to the 

UOD. The shifting is recommended to be 

executed by UOD and directly 

coordinated by the client. 

RFP cum RFQ conditions remain 

unchanged. 
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156.  Volume 1 Part 2 EPC 

Agreement, Clause 

10.2, Shifting of 

Obstructing Utilities 

Shifting of Obstructing Utilities Please provide the details of structures 

within the ROW which need to be 

dismantled and its responsibility. 

The details may be provided in terms of 

the number of structures and associated 

total sqm area. 

RFP cum RFQ conditions remain 

unchanged. 

157.  General Third Party Damages to Utilities Any damage to the constructed 

infrastructure network caused by plot 

owners during their construction activities, 

transportation, or erection of their unit 

establishments shall be rectified by the 

respective agency. Furthermore, the 

contractor shall not be held liable or 

subjected to penalties for any issues 

arising from such occurrences. Please 

confirm 

RFP cum RFQ conditions remain 

unchanged. 

158.  General Asset Replacement For any equipment that becomes obsolete 

and no longer receives OEM support due 

to outdated technology during O&M 

period, then the replacement of such 

equipment shall be carried out by the 

contractor and the same shall be 

reimbursed from Employer. Kindly confirm 

RFP cum RFQ conditions remain 

unchanged. 

159.  General Compliance with Labour Regulations We understand that any revision / addition 

or any change in Statutory variation, 

RFP cum RFQ conditions remain 

unchanged.   



RFP cum RFQ     Dighi Port Industrial Area (DPIA) 
Response to Pre-Bid Queries Phase 1, Package A 

 

 Maharashtra Industrial Township Ltd            31 July 2025 P a g e  66 | 82 

 

Sl Section/Page/Clause 

No. 

Clause Description Query/Clarification Requested Employer’s Response 

including minimum wages, ESI/EPF, 

Bonus, any new imposed by state / central 

government etc.., shall be reimbursed 

during O&M Period. Kindly confirm. 

160.  General Spares Spares such as Commissioning Spares, 

Mandatory/Operational Spares supplied 

along with Equipment’s OEMs to the 

Employer shall be issued to the 

Contractor for plant utilization at free cost, 

on the request of the Contractor during 

O&M period. Please confirm. 

RFP cum RFQ conditions remain 

unchanged.   

161.  General Service Connections during O&M During O&M period, based on site 

requirements, new service connections 

may need to be provided, terminated, or 

relocated. Hence, we request that all such 

costs shall be reimbursed at actuals for 

such cases. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.   

162.  General Substation Finished ground level We seek confirmation regarding ground 

level treatment for the following electrical 

infrastructure sites: 

(a) ZSS 2 Site: NGL = 72.103 m; FRL = 

75.434 m 

(b) SSTN 10 Site: NGL = 112.180 m; FRL 

= 118.292 m 

The Contractor’s design may use 

the natural slope for drainage 

without any need for pumping out 

stormwater as approved by 

Employer’s Engineer.  Contractor to 

ensure cost effectiveness and 

functionality of ZSS.  Contractor to 

comply with the relevant conditions 

of the latest statutory requirements, 
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Given the elevation differences (+3.331 m 

and +6.112 m respectively), are we 

required to raise the ground level (by 

filling) to match the Finished Road Level 

(FRL) before construction or is it 

acceptable to proceed with construction at 

the Natural Ground Level (NGL). Kindly 

confirm. 

including the Development Control 

Regulations (DCR).   

163.  General Valve Chamber Please provide Typical Valve chamber & 

House Service Connections drawings for 

Potable Water & Recycle Water. 

The contractor is required to submit 

its design/drawings for review and 

approval by the Employer’s 

Engineer. 

164.  Vol-1, Part -2, 

Section D,  Page 

102, Clause 20.2 

Mobilization Advance Considering the magnitude of the project, 

a considerable initial investment will be 

required towards mobilization, material 

purchase etc. Therefore, we request the 

department to provide interest free 

mobilization advance of 10% of CV on 

signing of contract agreement against the 

submission of an irrevocable BG. 

We request the department to kindly 

consider the same. 

RFP cum RFQ conditions remain 

unchanged.  

165.  Vol-1, Part -2, 

Section B, Page 17, 

Clause 4.2 

Project Office for the Employer’s 

Engineer 

We presume that contractor need not to 

provide any computer/laptop for the use of 

employer Engineer. Please confirm. 

RFP cum RFQ conditions remain 

unchanged.  
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166.  Vol-1,Part -2, Section 

C Procurement of the 

Site/Page 51/Clause 

9.2.4 

Delay in Starting Work The Contractor shall be duly 

compensated with both time and all 

applicable costs, if any such delay is not 

attributable to the Contractor. Kindly 

consider and modify the clause 

accordingly. 

RFP cum RFQ conditions remain 

unchanged.  

167.  Vol-1, Part -2, 

Section C Page 61, 

Clause 11.2.3 

Design & Drawings Clause mentioned that, “The contractor 

within 30 days of LOA shall submit the 

drawing & document list for Employer 

Engineer approval”. 

To complete a foolproof design of an 

integrated infrastructure project, a 

detailed topographical & geotechnical 

survey of the entire project is essential, 

and it will consume considerable time to 

complete the activities. Based on the site 

data, the detailed engineering to be done 

after a lot of deliberation and clash 

analysis of various utilities.  

Therefore, submission of drawings   for 

approval within 30 days of LOA is 

practically difficult. Hence, we request you 

to consider the time period as 90 days 

from the date of agreement instead of 30 

days from the date of LOA. Please accept. 

RFP cum RFQ conditions remain 

unchanged.  
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168.  Vol-1, Part -2, 

Section B/51/9.2.4 

Obligations of the Employer In the case of delay in handing over the 

90% of the total area of the Project 

beyond 90 days from the Date of 

Agreement, the Contractor shall be 

reimbursed with all duly applicable costs 

in addition to the extension of time. Kindly 

modify. 

RFP cum RFQ conditions remain 

unchanged.  

169.  Vol-1, Part -2, 

Section B/38/5.2 

Environmental Clearances In the case of delay in procuring 

Environmental Clearances for the Project 

beyond 90 days from the Date of 

Agreement, the Contractor shall be 

reimbursed with all duly applicable costs 

in addition to the extension of time. Kindly 

modify. 

RFP cum RFQ conditions remain 

unchanged.  

170.  Vol-1, Part -2, 

Section C/48/8.5.4 

Retention Money We kindly request to release the balance 

Retention Money in tranches of 1/4th of the 

balance 50% held on completion of each 

year of the Defect Liability Period. Kindly 

modify. 

RFP cum RFQ conditions remain 

unchanged.  

171.  Vol-1, Part -2, 

Section C/73/12.17.4 

Suspension In the case of Suspension of Works for 

reasons not attributable to the Contractor, 

the Contractor shall be reimbursed with all 

duly applicable costs in addition to the 

extension of time. Kindly modify. 

RFP cum RFQ conditions remain 

unchanged.  
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172.  Vol-1, Part -2, 

Section C/104/20.6.2 

Payment for Operation & Maintenance We kindly request to provide monthly 

O&M payment instead of quarterly 

payments to ease the project cashflow. 

Kindly modify. 

RFP cum RFQ conditions remain 

unchanged.  

173.  Vol-1, Part -2, 

Section E/125/24.3 

Termination As per the clause it is mentioned that the 

“Employer may terminate the Agreement 

for convenience.” 

Considering this clause as detrimental to 

a balanced contract, we request you to 

remove this clause from the contract 

condition. Please accept. 

RFP cum RFQ conditions remain 

unchanged.  

174.  Vol 1, Part 2, Section 

C, Clause 18.3.1, Pg 

95 

Cost of Remedying Defects Clause mentioned that the Contractor 

shall repair or rectify or replace all defects 

and deficiencies observed by the 

Employer’s Engineer during the Defect 

Liability Period within a period of 15 

(Fifteen) days from the date of notice 

issued by the Employer. 

We presume that if any defect occurred 

due to third party intervention, the 

rectification cost towards the same shall 

be paid to the contractor by the employer. 

Please confirm. 

RFP cum RFQ conditions remain 

unchanged.  
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175.  Vol 1, Part 2, Section 

E, Clause 24.2.1, Pg 

124 

Termination for Employer’s Default We request you to consider the following 

event also under the clause of 

Termination for Employer Default. 

e) The Employer fails to provide the 70% 

of encumbrance free land for the project 

execution within a period of 180 days from 

the date of agreement. Please consider. 

RFP cum RFQ conditions remain 

unchanged.  

176.  Vol 1, Part 2, Section 

F, Clause 27.3.1, Pg 

137 

Arbitration Clause mentioned that, “In case of failure 

of the Parties to mutually agree on a sole 

arbitrator, the arbitral tribunal shall consist 

of three arbitrators. Each of the Client and 

the Consultant shall appoint one arbitrator 

and the two arbitrators so appointed shall 

jointly appoint the third arbitrator.” 

We presume that the word “Consultant” is 

a clerical mistake, and this shall be read 

as the “Contractor”. Please confirm. 

RFP cum RFQ conditions remain 

unchanged.  

177.  Vol 1, Part 2, 

Schedule C, Clause 

32.1, Pg 171 

Contract Price Weightages As per the schedule 5% of the component 

value of Potable Water Network, 

Recycled water network, & Industrial 

Wastewater and Domestic Sewage 

collection system shall be released after 

successful hydrotesting & Commissioning 

of the component only. 

RFP cum RFQ conditions remain 

unchanged.  
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Since the 5% performance security & 5% 

retention money is valid till project 

completion, further holding of 5% of the 

above-mentioned amount shall make 

severe impact to the contractor’s cash 

flow for the project. 

Therefore, we request you to consider the 

release of the said 5% amount after 

successful completion of hydrotesting of 

each component. Please accept. 

178.  Vol 1, Part 2, 

Schedule K, Clause 

40.2, Pg 207 

Insurance for Contractor’s Defect 

Liability 

Clause mentioned that The Contractor 

shall maintain an insurance of value not 

less than 25% of the Contract Value for 

the entire period of the Defect Liability 

Period or O&M. 

We presume that the validity of the above-

mentioned insurance coverage till the end 

of the Defect Liability period only. 

Contractor can submit insurance 

coverage for 25% of the O&M value for 

the O&M period separately. Please 

confirm. 

RFP cum RFQ conditions remain 

unchanged.  

179.  Vol 1, Part 2, Section 

D/108 / 20.14 

Change in Laws We understand that the referred clause is 

applicable for total contract period 

(EPC+O&M). Please confirm 

RFP cum RFQ conditions remain 

unchanged.  
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180.  Vol 1, Part 2, 

Schedule Q / 247 / 

47.8 

Repairs on Account of Natural 

Calamities 

We request to consider the cost for 

restoring the facilities due to natural (rain, 

storm/ cyclone, flood, fire etc.) calamities 

are reimbursable at actuals. Since natural 

damage is beyond the control of the 

contractor and it is not predictable for a 

long-term O&M period. Kindly confirm 

RFP cum RFQ conditions remain 

unchanged.   

181.  Vol 1, Part 2, Section 

D / 106 / 20.10.5 (b) 

Price Adjustment during O&M We understand that the referred 

calculation formula for price adjustment is 

applicable for O&M period also. Kindly 

confirm. 

RFP cum RFQ conditions remain 

unchanged.   

182.  Vol 1, Part 2, Section 

D / 91 / 16.3.1 

Tests We understand that the Schedule-F for 

the test to be carried out is applicable 

during the completion of EPC works. The 

tests given are not applicable for O&M 

period. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

183.  Vol 1, Part 2, 

Schedule H / 191 / 

37.2 

Percentage Reductions In Lump Sum 

Payments 

We request limiting the penalty to an 

amount of 5% of monthly O&M value. 

Kindly consider. 

RFP cum RFQ conditions remain 

unchanged.  

184.  Vol 1, Part 2, Section 

C / 86 / 15.1.3 

Defect or deficiency by Third Parties We understand that any Defect or 

Deficiency to the system which may be 

caused by any third-party agencies shall 

be rectified by the same agency itself. If 

the contractor rectifies those, then the 

payment for such extra item should be 

RFP cum RFQ conditions remain 

unchanged.  
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made by the employer according to the 

prevailing market rates of labour and 

materials. Kindly confirm 

185.  Vol 1, Part 2, Section 

C/ 80 / 14.1 

Change of Scope If any Additional / supplemental works as 

change of scope which is found essential 

for the project during O&M period as per 

the requirement of employer, then 

contractor to carry out such works and the 

payment shall be made by the employer 

according to the mutually agreed rate 

between contractor and Employer. 

RFP cum RFQ conditions remain 

unchanged.  

186.  Vol 1, Part 2, 

Schedule H/ 191 / 

37.2.1 

Percentage Reductions In Lump Sum 

Payments 

We request to clarify the purpose of 

Breakup%-Level 1 & Breakup%-Level 2 

given in the referred table for Road 

Works, Bridge Works, Other Road Works. 

RFP cum RFQ conditions remain 

unchanged.  

187.  Volume 2, Part C – 

Wet Utilities / Page 

No. 19, 22/ 1.2.2 

Recycle Water service reservoir 

capacity 

We have observed a discrepancy in the 

capacity of the Recycled Water Service 

Reservoir. It is mentioned as 6 ML on the 

table on page 19 but listed as 4 ML on 

page 22. Kindly confirm the correct 

reservoir capacity. 

Bidder to consider the capacity of 

Recycled Water Service Reservoir 

as 4 ML.  

188.  Volume 2, Part B – 

Avenue Plantation / 

Page No. 13/ 2.11 

Avenue plantation O&M years The proposed maintenance period for 

avenue plantation is 10 years, including 

scheduled inspections and replacement 

of dead plants. However, the current 

The proposed maintenance period 

for the avenue plantation shall be 

4 years same as the contract O&M 

period. 
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Operations & Maintenance (O&M) 

contract covers only 4 years. Please 

clarify the intended duration of the 

maintenance responsibility. 

189.  Volume 2, Part C – 

Wet Utilities/ Page 

44. Table 4.2 

Grade of concrete for manhole The minimum RCC grade is specified as 

M25 in the document. However, as per IS 

12592:2002, the minimum RCC grade for 

manholes should be M30. Please clarify 

whether M30 should be adopted to 

comply with the IS standard. 

Bidder to consider IS 12592:2002. 

 

190.  Volume 2, Part C – 

Wet Utilities/5/ 1.2.2 

Land use wise Population projection Please provide Land use wise Population 

projection for Base, Intermediate & 

Ultimate year. 

RFP cum RFQ conditions remain 

unchanged.  

191.  Volume 2, Part C – 

Wet Utilities /5/ 1.2.2 

Clear Water Storage Reservoir, Recycle 

treated water Storage Reservoir & 

Service Reservoirs. 

Please provide Coordinates and capacity 

for Clear Water Storage Reservoir, 

Recycle treated Water Storage Reservoir 

& Service Reservoirs. 

An indicative location of Water 

Treatment Plant has been provided 

in the Masterplan.  Contractor shall 

submit the proposed layout with 

coordinates for approval by 

Employer’s Engineer. 

192.  Volume 2, Part C – 

Wet Utilities/5/ 1.2.2 

Clear Water Storage Reservoir, Recycle 

treated Water Reservoir & Service 

Reservoirs. 

Please provide the Typical Drawing for 

Clear Water Storage Reservoir, Recycle 

treated Water Storage Reservoir and 

please furnish the staging height of the 

Service Reservoir. 

RFP cum RFQ conditions remain 

unchanged. 
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193.  Volume 2, Part C – 

Wet Utilities/5/ 1.2.2 

WTP, Clear Water Pump House Please provide the location and capacity 

of WTP & Pump Houses. 

Please refer to Volume 2, Part J – 

Clause 2.1 for the WTP capacity. 

Please refer to Drawing No. MITL-

DPIA-PKG1-PW-01 in Volume 3 for 

the location of the WTP and Pump 

House. 

194.  Volume 2, Part C – 

Wet Utilities/43 

SETP and CETP Kindly provide the capacity and location 

for STP and CETP. 

RFP cum RFQ conditions remain 

unchanged. 

195.  Volume 2, Part C – 

Wet Utilities/47 

Sewerage Intermediate Pumping 

stations. 

Please provide Coordinates of Proposed 

Sewerage Intermediate Pumping 

Stations. 

Please refer to Drawing No. MITL-

DPIA-PKG1-SEW-03 for the 

indicative location of ISPS. 

196.  Vol II /Part C/10/1.1 Control room As per our understanding, the automation 

systems for Potable Water Management 

SCADA, Recycled Water SCADA, and 

Sewerage Management System are all 

housed within the same control room. 

Therefore, a separate operating room for 

Potable and Recycled Water is not 

required. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

197.  Vol 3.2 / MITL-DPIA-

PKG1-EL-43 

Typical PLC-SCADA System 

Architecture for water & other utilities 

 

We assume that the Plant Automation 

Network mentioned in the architecture 

consisting of PLCs, RTUs, sensors, and 

actuators is to be separate for each utility 

SCADA system, whereas the Plant 

RFP cum RFQ conditions remain 

unchanged. Bidder to refer to Vol 3. 
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Monitoring Network (i.e. servers, EWS, 

OWS, printers, etc.) is proposed to be 

shared across all utility SCADA systems 

and is housed within common operation 

room. Kindly confirm. 

198.  Vol II /Part D/1.1 Street Light Automation specification 

 

As per our understanding Feeder pillars 

are provided with gateway controllers and 

media converters, and communication 

with the Lighting Management System in 

ICCC (common control room) is through 

OFC. 

However, the communication between 

individual streetlights and the feeder pillar 

is not specified. We assume it is through 

Wireless Zigbee/RF. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

199.  Vol II /Part H/15/3 ICT Manhole We understand that for 12m and 18m 

ROWs, as well as for median crossings, 

where the ICT duct is laid only on one side 

of the road, cross ducts are provided to 

connect plots on the opposite side or to 

enable connectivity to ICT devices in the 

median. As per the ICT specifications 

(Volume 2, Part H – Scope of Work), the 

maximum spacing between ICT manholes 

at the end of these cross ducts shall not 

exceed 30 meters (centre-to-centre). 

RFP cum RFQ conditions remain 

unchanged.  

 

 

 

 

 

 



RFP cum RFQ     Dighi Port Industrial Area (DPIA) 
Response to Pre-Bid Queries Phase 1, Package A 

 

 Maharashtra Industrial Township Ltd            31 July 2025 P a g e  78 | 82 

 

Sl Section/Page/Clause 

No. 

Clause Description Query/Clarification Requested Employer’s Response 

 

For other ROWs (24m and above), where 

ICT ducts are laid on both sides, we 

understand that the maximum spacing of 

ICT manholes is 200 meters, as indicated 

in the typical ICT access network 

drawings. 

 

 

200.  Vol 3.3/ Typical Fibre 

Arrangement Inside    

RCC-02 

Typical Fibre Arrangement Inside 

Electrical Duct 

In "Volume 2, Part H - Information and 

Communication Technology (ICT)" 

technical specifications, the conduit size 

for OFC run through the road network has 

not been mentioned. However, in the 

"TYPICAL FIBRE ARRANGEMENT 

INSIDE ELECTRICAL DUCT," a 5 x 40 

mm conduit is provided. 

We presume that the conduit shall be of 

HDPE type. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

 

201.  Vol II /Part H/6/3 Installation of ICT Poles & Gantry As per our understanding only adequate 

space has to be considered for ICT 

Poles/Gantry. ICT poles & Its installation 

is not our scope. Kindly confirm 

RFP cum RFQ conditions remain 

unchanged.  

 

202.  Vol II /Part H/7/3 ATCC & ANPR Cameras As per our understanding providing 

required power to IPFB and installation of 

IPFB is in our scope. ATCC & ANPR 

RFP cum RFQ conditions remain 

unchanged.  
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cameras are not in our scope. Kindly 

confirm 

203.  Vol II /Part H/7/3 CCTV Cameras As per our understanding providing 

required power to IPFB and installation of 

IPFB is in our scope. CCTV cameras are 

not in our scope. Kindly confirm 

RFP cum RFQ conditions remain 

unchanged.  

204.  Vol II /Part 

D/23/1.6.14 

SCADA As per our understanding scope of supply 

of redundant server for each substation 

SCADA and SCADA at common control 

room is not in our scope. 

RFP cum RFQ conditions remain 

unchanged. The contractor’s scope 

shall include end-to-end SCADA 

implementation for each of the 

utilities. 

205.  Vol II /Part D/11/1.4.7 Power Consumption From the stated clause, we understand 

that 32 W/sq.m shall be considered for 

MSME & other industries for arriving 

power consumption. We would request 

you to mention the maximum plot size to 

be considered under MSME industries. 

RFP cum RFQ conditions remain 

unchanged.  

Total overall load for this package 

shall be as per the number of 

Transformers & their respective 

capacities as mentioned in the 

tender. The plot sizes shall be as 

per the approved Masterplan.   

206.  Vol II /Part D/11/1.4.7 Power Consumption From the stated clause, while calculating 

the power demand for the entire project, 

we noticed that total project demand is 

increasing by more than 2 times the 

substations (12 nos) capacity. Even, 

RFP cum RFQ conditions remain 

unchanged.  

The total overall load for this 

package shall be as per the number 

of Transformers & their respective 
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many plots are landing under 220kV.  

Kindly clarify the requirement. 

capacities as mentioned in the 

tender.  

207.  Vol II /Part 

D/163/1.30.6 

Breaker Type From the stated clause, we understand 

that VCB breaker shall be considered for 

33 kV & 11 kV GIS Panel. Whereas in 

Volume 3.2, Drawing no. MITL-DPIA-

PKG1-EL-03, SF6 breaker has been 

considered for the same. We presume 

that the VCB breaker shall be considered 

for 33 kV & 11 kV GIS Panel. Kindly 

confirm. 

Bidder to refer to technical 

specifications as per Vol 2 Part D - 

Electrical Substations & Power 

Distribution Network. 

208.  Vol II /Part D/15/1.4.3 11 kV System Fault Level From the stated clause, we understand 

that Fault level for 11 kV GIS panel shall 

be 25 kA for 1 sec. Whereas in Volume 

3.2, Drawing no. MITL-DPIA-PKG1-EL-

03, fault level has been considered as 25 

kA for 3 sec for the same.  

We presume that 11 kV GIS substation 

fault level shall be 25 kA for 1 sec. Kindly 

confirm. 

RFP cum RFQ conditions remain 

unchanged. Notwithstanding the 

referred clause, the fault level shall 

be as per State Discom/Power 

Utility standards and no extra cost 

and time shall be payable.  

209.  Vol 3.2 Substation Building From the stated drawing, we understand 

that single storey (G) building shall be 

considered for 33kV Switching 

substations and 33/11 kV Distribution 

Substations. Whereas in Volume 2, Part 

D, clause no.1.1, page no 09/387,  G+1 

The layout drawing is indicative.  

Bidder to consider G+1 structure for 

the substation building as per the 

specifications. 
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footprint has been mentioned for the 

same. We presume that single storey (G) 

building  shall be considered for the 

substations. Kindly confirm. 

210.  Vol II /Part D/03/1.1 Cable laying From the stated clause, we understand 

that HT & LT cables shall be laid with a 

spacing of the diameter of the cable. 

However, we are considering cable laying 

with touching with required deration 

factor, otherwise cable trench dimension 

will increase abnormally.  

Kindly confirm.  

RFP cum RFQ conditions remain 

unchanged.  

211.  Vol II /Part D/17/1.6.1 Cable tray supports From the stated clause, we understand 

that cable trays shall be supported by MS 

angels.  Whereas in Vol – 3.2, Drawing 

No. MITL-DPIA-PKG1-EL-28 C1 

channels are considered as a Cable tray 

supports. Kindly clarify the requirement. 

MS Angles to be considered for 

cable tray supports. 

212.  Vol II /Part 

D/23/1.6.14 

High mast we presume that the High mast Lighting 

system shall be considered only at 4 way 

Road junctions. Kindly confirm. 

RFP cum RFQ conditions remain 

unchanged.  

213.  Vol II /Part 

D/319/1.48.6 

Pole type From the stated clause, we understand 

that galvanized octagonal pole shall be 

considered for Road lighting. Whereas in 

Volume 3.2, Drawing no. MITL-DPIA-

Bidder to refer to technical 

specifications as per Vol 2 Part D - 
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PKG1-EL-38 GRP pole is mentioned. 

Kindly clarify the requirement. 

Electrical Substations & Power 

Distribution Network. 

214.  Vol II /Part 

D/159/1.29.2 

Spare Feeder Requirement As per referred clause and typical single 

line diagrams provided in tender 

document. We understand spare 

philosophy of 20% or Min. 1 feeder at 

each bus to be provided is applicable for 

11 kV GIS Switchgear Panel only & no 

spare feeder is required to be considered 

for 33 kV GIS Switchgear Panel at 33/11 

kV Substation. Kindly Confirm. 

RFP cum RFQ conditions remain 

unchanged.  

 


