RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Notice Inviting RFQ

cum RFP/ Pg. 5

Clause Description

DLP shall be 4 years and O&M shall be
4 years from the date of issue of the
completion certificate for the EPC work.

Query/Clarification Requested

DLP shall be 2 years and O&M shall be 2

years from the date of issue of the
certificate completion for the EPC work.

Employer's Response

RFP cum RFQ conditions remain

unchanged.

Instruction to
Bidders/ pg. 7/ 1(c)

Bid Security is also to be furnished by
the Bidder for the amount of INR. 33
Crore (Indian Rupees Thirty Three Crore
Only)

Bid Security is also to be furnished by the
Bidder for the amount of INR. 13.24 Crore
(Indian Rupees Thirteen Crore Twenty
Four Lakhs Only)

RFP cum RFQ conditions remain

unchanged.

Vol.1 Part Il Section
Cl/ pg. 47/ 8.1.1

The Contractor shall, for the
performance of its obligations hereunder
during the Construction Period, provide
to the Employer, within 28 (Twenty
Eighth) days of the date of issue of LOA,
an irrevocable and unconditional
guarantee from a Bank or an Insurance
Surety Bond in the form set forth in
Schedule-B (the “Performance
Security”) for an amount equal to 5%
(Five percent) of the Contract Price.

The Contractor shall, for the performance
of its obligations hereunder during the
Construction Period, provide to the
Employer, within 28 (Twenty Eighth) days
of the date of issue of LOA, an irrevocable
and unconditional guarantee from a Bank
or an Insurance Surety Bond in the form
set forth in Schedule-B (the “Performance
Security”) for an amount equal to 3%
(Three percent) of the Contract Price.

RFP cum RFQ conditions remain

unchanged.

Notice Inviting RFQ
cum RFP/ Pg. 5

Time Period 930 days from the

Appointment date.

Time Period 1095 days from the

Appointment date.

RFP cum RFQ conditions remain

unchanged.

Vol 1 Part I, Clause
3.2, Pg. 46-49

Similar Work Experience - A minimum
number of similar works specified below
that have been successfully completed
as a prime contractor or joint venture

Similar Work Experience - A minimum
number of similar works specified below
that have been successfully completed as
a prime contractor or joint venture

Bidder to refer to Corrigendum No.

1

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

member, or sub-contractor between 013t

July 2015 to 30" June 2025.

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

member, or sub-contractor between 01st

July 2015 to 30th June 2025.

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like
(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

Employer's Response

6. Vol 1 Part I, Clause
3.2, Pg. 46-49

For the above and / or any other
contracts completed and /or under
implementation as prime contractor, or
joint venture /consortium member, or
sub-contractor between 013! July 2015 to
30" June 2025, a minimum construction

For the above and / or any other contracts
completed and /or under implementation
as prime contractor, or joint venture
/consortium member, or sub-contractor
between 015t July 2015 to 30" June 2025,
a minimum construction experience in the

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

experience in the following key activities |

successfully completed:

Query/Clarification Requested

following key activities
substantially completed:

successfully/

Employer's Response

7. Vol 1 Part I, Clause
3.2, Pg. 50

Key Construction Activity No. 1:

Construction of power substations and
laying of  power  transmission/
distribution network, and the Bidder shall
have satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from
multiple project executed.

Key Construction Activity No. 1:

Construction of power substations and
laying of power transmission/ distribution
network, and the Bidder shall have
satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS or AlS substation with
or without SCADA from multiple project
executed.

Bidder to refer Corrigendum No. 1.

8. Vol 1 Part I, Clause
3.2, Pg. 51

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a
value of work not less than Rs. 662 crore
(Rupees Six Hundred Sixty Two crore
only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a value
of work not less than Rs. 500 crore
(Rupees Five Hundred crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Industrial Hostel/ Mass Housing

The value of work for Key
Construction Activity No. 2 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

SEZs/ Roads/ Airport/ Utilities in urban |

areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

project/ Airport/ Utilities in urban areas like

(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

Employer's Response

9. Vol 1 Part I, Clause
3.2, Pg. 52

Key Construction Activity No. 3:

Design and Engineering of similar
nature of works like integrated
infrastructure projects for an area not
less than 500 acres or a value of work
not less than Rs. 662 crore (Rupees Six
Hundred Sixty Two crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,

Key Construction Activity No. 3:

Design and Engineering of similar nature
of works like integrated infrastructure
projects for an area not less than 500
acres or a value of work not less than Rs.
500 crore (Rupees Five Hundred crore

only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Industrial Hostel/ Mass Housing
project/ Airport/ Utilities in urban areas like

The value of work for Key
Construction Activity No. 3 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No. | |
| | power distribution, water treatment | (water, wastewater, drainage, power |
plants, sewerage treatment plants/ & distribution, water treatment plants,
effluent treatment plants) for any sewerage treatment plants/ effluent
Government or Private developments. treatment plants) for any Government or
These projects should comprise of roads Private developments.
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).
10. Vol 1 Part I, Clause Definition of Similar Works as define Definition of Similar Works as define in | Bidder to refer Corrigendum No. 1.

3.1, Pg. 46-49

in 3.1

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater

3.1

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like
(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

water—water—supply,—wastewater

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
| | collection, power infrastructure, ICT | collection.—power—infrastructure—ICT |
Infrastructure, treatment plants | Infrastructure,—treatment——planis
(WTP/STP/CETP). ONTRISTRICETPY
1 contract of a minimum value of Rs. 1 contract of a minimum value of Rs. 1060
1060 cr OR cr OR
2 contracts of a minimum value of Rs. | 2 contracts of a minimum value of Rs. 662
662 cr OR cr OR
3 contracts of a minimum value of @ 3 contracts of a minimum value of Rs.530
Rs.530 cr cr
11. Vol 1 Part I, Clause @ Definition of Similar Works as define in . Definition of Similar Works as define in 3.2 | Bidder to refer Corrigendum No. 1

3.1, Pg. 46-49

3.2 under Key Construction Activity 2 &
3

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm

Key Construction Activity 2 & 3

The word “Similar Work(s)” means the
Construction of lntegrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like
(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

water—water—supply,—wastewater

for the definition of similar works.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

water, water supply, wastewater

collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

Infrastructure,—treatment—plants
ONTRISTRICETPY

Employer's Response

12.

Vol 1 Part |, Clause
3.2, Pg. 50

Key Construction Activity No. 1:

Construction of power substations and
laying of  power  transmission/
distribution network, and the Bidder shall
have satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from
multiple project executed.

Key Construction Activity No. 1:

Construction of power substations and
laying of power transmission/ distribution
network, and the Bidder shall have
satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS / AlIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution.

Bidder to refer to Corrigendum No.
1.

13.

Bid Due Date

14™ August 2025 at 15:00 Hrs

Request you to extend the bid date by one
month

RFP cum RFQ conditions remain
unchanged.

14.

Vol.1 Part I/ Pg. 14/
Clause 1.1.9

The scope of work will broadly include
ETS Survey, Geotech Investigation,
Design, Engineering, obtaining approval
on detailed Engineering Drawings, GFC
(Good for Construction) drawings,
Construction, Erection, Installation,
testing and commissioning of Roads,
Stormwater Drains, Bridges, Culverts,
Water Treatment Plant, Water Supply

During the site visit, we have found that
there is already construction of Water
Treatment Plant is going on. Kindly please
clarify that we have to construct another
water treatment plant or we have to
continue the balance water treatment
plant works which is a present in
construction phase.

The WTP under construction is for
parcel A, which is not part of the
bidder's scope of work.

Bidder to consider the scope of work
for the WTP as mentioned in the
RFP cum RFQ document.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

Distribution Network, Sewerage |

network, Utility Ducts for Power & ICT,
Power distribution system, Recycle
Water Distribution Network, Avenue
Plantation on EPC Basis including
Performance based Operation and
Maintenance for 4 Years (inclusive of 4
years DLP).

Query/Clarification Requested

Employer's Response

15.

General

During the site visit, we have found that
the use of fusion epoxy coated steel used
in reinforcements works at Water
treatment plant. Kindly please clarify it is
mandatory to use fusion Epoxy coated
steel in Water Treatment Plant.

Bidder to follow specifications
provided in the RFP cum RFQ
document.

16.

Vol 1 Part I, Clause
3.2, Pg. 46 to 51

Definition of Similar Works as define in
Clause 3.1 and 3.2 Key Construction
Activity 2 & 3

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/

Definition of Similar Works as define in
Clause 3.1 and 3.2 Key Construction
Activity 2 & 3

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Railway/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment plants,
sewerage treatment plants/ effluent

Bidder to refer to Corrigendum No.
1.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

efﬂuent treatment plants) for any

Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

treatment plants) for any Government or |

Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Employer's Response

17.

Vol 1 Part I, Clause
3.2, Pg. 50

Key Construction Activity No. 1:

Construction of power substations and
laying of power  transmission/
distribution network, and the Bidder shall
have satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from
multiple project executed.

Key Construction Activity No. 1:

Should have a work experience of
Construction of power substations and
laying of power transmission/ distribution
network or MOU with a party who
satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with or
without SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from multiple
project executed.

Bidder to refer to Corrigendum No.
1.

18.

Vol 1 Part I, Clause
3.2, Pg. 51

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a
value of work not less than Rs. 662 crore

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a value

The value of work for Key
Construction Activity No. 2 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

(Rupees Six Hundred Sixty Two crore |

only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,

power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any

Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

of work not less than Rs. 500 crore

(Rupees Five Hundred Crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like

(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent

treatment plants) for any Government or
Private developments.

Employer's Response

19. Vol 1 Part I, Clause

3.2, Pg. 52

Key Construction Activity No. 3:

Design and Engineering of similar
nature of works like integrated
infrastructure projects for an area not
less than 500 acres or a value of work

Key Construction Activity No. 3:

Design and Engineering of similar nature
of works like integrated infrastructure
projects for an area not less than 500
acres or a value of work not less than Rs.

The value of work for Key
Construction Activity No. 3 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ

Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl Section/Page/Claus

 No.

Clause Description

not less than Rs. 662 crore (Rupees Six |

Hundred Sixty Two crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

500 crore (Rupees Five Hundred Crore

only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like
(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

These projects should comprise of roads
and at least 1 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Employer's Response

20.

General

Up-dation Factor

The following up-dation factor shall be
applied for updating the values of work to
bring them to the base year. The current
financial year in which the bid is invited
shall be considered as the base year.

Bidder to refer to Corrigendum No.
1.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl Section/Page/Claus

Clause Description

Query/Clarification Requested

Employer's Response

 No. |
| *Period of completion of the works for
which bids are invited.
Year FY Up-dation
factor
Base year | 2024-25 1.00
Year 1 2023-24 1.10
Year 2 2022-23 1.21
Year 3 2021-22 1.33
Year 4 2020-21 1.46
Year 5 2019-20 1.61
21. Vol 1 Part I, To participate in Bidding, applicants  To participate in Bidding, applicants | RFP cum RFQ conditions remain
Instruction to have to pay INR.3,00,000 (Indian have to pay INR.3,00,000 (Indian unchanged.
Bidders/ pg. 7/ 1(c) Rupees Three Lakh Only) including Rupees Three Lakh Only) including
applicable GST towards processing applicable GST towards processing fee
fee for Bid (non- refundable) to be paid = for Bid (non- refundable) to be paid
through online mode only on through online mode only on
https://aitl.eproc.in. ___Also, a Bid @ https://aitl.eproc.in. Also, a Bid Security
Security is also to be furnished by the  is also to be furnished by the Bidder for
Bidder for the amount of INR. 33 Crore | the amount of INR. 13.24 Crore (Indian
(Indian Rupees Thirty Three Crore Rupees Thirteen Crore Twenty Four

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)

Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
Only) in the form of Demand Draft or = lakh Only) in the form of Demand Draft
in the form of Bank Guarantee (BG) as | or in the form of Bank Guarantee (BG)
per the format mentioned in Annexure- | as per the format mentioned in
XVI, issued from a Nationalized bank | Annexure-XVI, issued from a
(incorporated in India and approved by | Nationalized bank (incorporated in India
RBI ) or in the form of Insurance surety | and approved by RBI ) or in the form of
bond (issued by an Insurance | Insurance surety bond (issued by an
Company authorized by the Insurance | Insurance Company authorized by the
Regulatory and Development  Insurance Regulatory and Development
Authority of India) in the name of the = Authority of India) in the name of the
Employer -Maharashtra Industrial | Employer -Maharashtra  Industrial
Township Limited payable at Mumbai. Township Limited payable at Mumbai.
22. Vol 1 Part I, Bid Security is also to be furnished by ' Bid Security is also to be furnished by the | RFP cum RFQ conditions remain
Instruction to the Bidder for the amount of INR. 33 | Bidder for the amount of INR. 13.24 Crore = unchanged.
Bidders/ pg. 7/ 1(c) Crore (Indian Rupees Thirty Three Crore | (Indian Rupees Thirteen Crore Twenty
Only) Four Lakhs Only)
23.  Notice Inviting RFQ DLP shall be 4 years and O&M shall be = DLP shall be 2 years and O&M shall be 2 RFP cum RFQ conditions remain
cum RFP/ Pg. 5 4 years from the date of issue of the years from the date of issue of the unchanged.
completion certificate for the EPC work. = completion certificate for the EPC work.
24.  Notice Inviting RFQ Time Period 930 days from the Time Period 1095 days from the RFP cum RFQ conditions remain
cum RFP/ Pg. 5 Appointment date. Appointment date. unchanged.
25. | Vol.1 Part 1/ Clause | Key Construction Activity No. 1: Key Construction Activity No. 1: Bidder to refer to Corrigendum No.

3.2, Page 50

Construction of power substations and
laying of  power  transmission/
distribution network, and the Bidder shall

Construction of power substations and
laying of power transmission/ distribution
network, and the Bidder shall have

1.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

have

Clause Description

satisfactorily completed
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from
multiple project executed.

and |

Query/Clarification Requested

satisfactorily completed
commissioned of at least 1 number of
minimum 33kV GIS or AlS substation with
or without SCADA from multiple projects
executed.

and

Employer's Response

26.

Vol.1 Part Il Section
Cl/ pg. 47/ 8.1.1

The Contractor shall, for the
performance of its obligations hereunder
during the Construction Period, provide
to the Employer, within 28 (Twenty
Eighth) days of the date of issue of LOA,
an irrevocable and unconditional
guarantee from a Bank or an Insurance
Surety Bond in the form set forth in
Schedule-B (the “Performance
Security”) for an amount equal to 5%
(Five percent) of the Contract Price.

The Contractor shall, for the performance
of its obligations hereunder during the
Construction Period, provide to the
Employer, within 28 (Twenty Eighth) days
of the date of issue of LOA, an irrevocable
and unconditional guarantee from a Bank
or an Insurance Surety Bond in the form
set forth in Schedule-B (the “Performance
Security”) for an amount equal to 3%
(Three percent) of the Contract Price.

RFP cum RFQ conditions remain
unchanged.

27.

Vol 1 Part I, Clause
3.1 and 3.2, Pg. 46-
52

Definition of Similar Works as define
in Clause 31 and 3.2 Key
Construction Activity 2 & 3

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/

Definition of Similar Works as define in
Clause 3.1 and 3.2 Key Construction
Activity 2 & 3

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/

Bidder to refer to Corrigendum No.
1.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ

Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl Section/Page/Claus

 No.

Clause Description

SEZs/ Roads/ Airport/ Utilities in urban |

areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

Roads/ Airport/ Port Terminals/ Jetties/

Utilities in urban areas like (water,
wastewater, drainage, power distribution,
water treatment plants, sewerage
treatment plants/ effluent treatment
plants) for any Government or Private
developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Employer's Response

28.

General

Up-dation Factor

The following up-dation factor shall be
applied for updating the values of work to
bring them to the base year. The current
financial year in which the bid is invited
shall be considered as the base year.

*Period of completion of the works for
which bids are invited.

Year FY Up-dation
factor

Base year | 2024-25 1.00

Year 1 2023-24 1.10

Bidder to refer to Corrigendum No.
1.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

S Clause Description Query/Clarification Requested Employer's Response
No. :
Year 2 2022-23 1.21
Year 3 2021-22 1.33
Year 4 2020-21 1.46
Year 5 2019-20 1.61
29. | Vol.1 Part I/ Clause | Similar Work(s) Experience Similar Work(s) Experience RFP cum RFQ conditions remain
no. 3.1 Footnote no 2: Footnote no 2: unchanged.
The Similar Works experience(s) of The credentials of subsidiary of a parent
Group Companies, Parent Companies  company will also be considered in
or Sister Companies, Concessionaires respect of works mentioned above if
and Developers shall not be considered tender is submitted by the parent
for evaluation. The Bidders are advised = company.
to strictly adhere to their requirement
and submit the Similar Works
experience(s) from the client(s) of the
Bidder Only.
30. | Vol.1 Part I/ Clause | Footnote no.5: Footnote no.5: RFP cum RFQ conditions remain
no. 3.1 For contracts under which the Bidder | For contracts under which the Bidder unchanged.
participated as a member of a joint  participated as a member of a joint
venture/consortium; or as a sub- venture/consortium; or as a sub-
contractor, only the Bidder's share, by contractor, and where the Bidder was the
value, shall be considered to meet this Lead Partner holding a share of 51% or
requirement. more, the entire value of the executed

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ Dighi Port Industrial Area (DPIA)

Response to Pre-Bid Queries Phase 1, Package A
S Section/Page/Claus Clause Description Query/Clarification Requested Employer's Response
. No.
| | work experience may be considered for
the purpose of meeting the qualification
criteria.
31.  Vol.1 Part 1/ Clause = Key Construction Activity No. 1: We request you to consider the Bidder to refer to Corrigendum No.
3.2 Construction of power substations and expen.(ta ncg tOf dm; su:)§t?t|oqt tOf 32‘?\3; 1.
laying of power  transmission/ cc:;gam yt; Ti.ea 0 .:ﬁs gg};g Ai ° ih
distribution network, and the Bidder shall ¢ su fsalcl)(ns with | _,tas ?_.
have satisfactorily completed and ga ure ot wor retmaln S|m|:r |nterrr]ns_ OI
commissioned of at least 1 number of eS|gn, execufion  an . echnica
minimum_ 33kV GIS substation with requirements for all HT substation.
SCADA connectivity and laying of Additionally, we request that bidders be
minimum 50 kms of power transmission/ | allowed to demonstrate such experience
distribution network cables from  through a valid MoU with a qualified
multiple project executed. electrical subcontractor. Considering the
limited scope of electrical works
compared to the overall civil scope,
allowing  experience  through  HT
substations and MoU will ensure broader
participation without compromising on
technical adequacy.
32. | Similar Works Definition of Similar Works as define = Definition of Similar Works as define in  Bidder to refer to Corrigendum No.
in Clause 31 and 3.2 Key Clause 3.1 and 3.2 Key Construction 1.
Construction Activity 2 & 3 Activity 2 & 3
The word “Similar Work(s)” means the A The word “Similar Work(s)’ means the
Construction of Integrated infrastructure . Construction of Integrated infrastructure
development project of industrial development project of industrial

Maharashtra Industrial Township Ltd 31 July 2025 Page 17| 82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

townships/ Industrial parks (Iike

Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

townships/ Industrial parks (like Pharma

park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Drains & Utility shifting
(power HT/ LT lines & Transformers)/
Electrical works/ Utilities in urban areas
like (water, wastewater, drainage, power
distribution, water treatment plants,
sewerage ftreatment plants/ effluent
treatment plants) for any Government or
Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Employer's Response

33.

Vol.1 Part Il/ Pg. 48/
Clause 8.5

Retention Money

Retention Money be allowed to be
replaced by Equivalent Bank Guarantee/
Surety Bond for better cash-flow of
contractor.

RFP cum RFQ conditions remain
unchanged.

34.

Vol.1 Part Il/ pg. 51/
Clause 9.2.4

The Right of Way including Utility area in
accordance with the provisions of this
Clause, shall be handed over to the
contractor, no less than 70% (Seventy
percent) of the Right of Way (RoW) shall
be handed over to the contractor within

RoW including Utility area no less than
80% be provided @ notice to proceed/
Agreement Date.

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

a period of 90 (Ninety) days from the |

date of this Agreement, for Construction
of Project. No compensation will be paid
for any delay in handing over of RoW for
construction; however, a time extension
can be granted upon submission of the
schedule impact.

Query/Clarification Requested

Cost to be reimbursed to contractor for

delay in handing over of RoW for
construction alongside time extension.

Employer's Response

35.

Vol.1 Part Il/ pg. 53/
Clause no. 9.5.1

The Contractor shall bear all costs and
charges for any special or temporary
roads required by it in connection with
access to the Site. The Contractor shall
obtain at its cost such facilities on or
outside the Site as may be required by it
for the purposes of the Project Works
and the performance of its obligations
under this Agreement.

Land for all Temporary & Special Roads
be acquired by Employer and Costs for
Construction & Maintenance be borne by
Employer / Re-imbursed by Employer to
Contractor.

RFP cum RFQ conditions remain
unchanged.

36.

Vol.1 Part Il/ pg. 54/
Clause no. 9.8.1

All materials arising from excavation for
road and other structures of the project
site shall be disposed of by the
Contractor with all leads and lifts at a
location identified by the contractor and
as agreed by the employer. The
disposal of materials is the responsibility
of the Contractor.

Employer to provide Contractor site for
disposal.

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

37.

Section/Page/Claus
No.

Vol.1 part Il/ pg. 62/

Clause no. 11.2.7 ¢)
& d)

Clause Description

Design and Drawing

Within 21 (Twenty-one) days of the
receipt of the Drawings, the Employer’s
Engineer shall review the same and
convey its observations to the
Contractor with particular reference to
their conformity or otherwise with the
Scope of the Project and the
Specifications and Standards.

If the aforesaid observations of the
Employer’'s Engineer indicate that the
Drawings are not in conformity with the
Scope of the Project or the
Specifications and Standards, such
Drawings shall be revised by the
Contractor in conformity with the
provisions of this Agreement and
resubmitted to the Employer’'s Engineer
for review. The Employer's Engineer
shall give its observations, if any, within
15 (Fifteen) days of receipt of the
revised Drawings. In the event the
Contractor fails to revise and resubmit
such Drawings to the Employer’s
Engineer for review as aforesaid, the
Employer's Engineer in consultation
with the Employer may withhold the
payment for the affected Works in

Query/Clarification Requested

Employer / Engineer shall within 15 days

of the receipt shall review & convey its
observations to the contractor and within
7 days for the revised Designs/ Drawings.

Employer's Response

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

“accordance with the provisions of

Clause 20.5. If the Contractor Disputes
any decision, direction or determination
of the Employer’s Engineer hereunder,
the Dispute shall be resolved in
accordance with the Dispute Resolution
Procedure.

Query/Clarification Requested

Employer's Response

38.

Vol.1 part Il/ pg. 62/
Clause no. 11.2.7 f)

The Contractor shall be responsible for
delays in submitting the Drawing as set
forth in Volume Il caused by reason of
delays in surveys and field
investigations, and shall not be entitled
to seek any relief in that regard from the
Employer,;

Contractor for reasons not attributable to
Contractor shall be entitled for Costs &
EoT towards Survey & Investigations.

RFP cum RFQ conditions remain
unchanged.

39.

Vol. 1 Part Il/ Pg.
102/ Clause 20.2.1

The Employer shall make an interest-
bearing advance payment @ SBI MCLR
+ 3% per annum applicable on the date
of payment of mobilization advance (the
“Advance Payment”), equal in amount to
10 (Ten) percent of the Contract Price,
for  mobilisation expenses and
acquisition of equipment. The Advance
Payment shall be made in two
instalments. The first instalment shall be
an amount equal to 5% (five percent) of
the Contract Price and the second

Advance must be made interest Free /
Equal to Interest Payable to Contractor for
delayed Payments (6% P.A.).

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
| “instalment shall be equal to 5% (five
percent) of the Contract Price.
40. Vol.1 Partll/ Pg. 123/ | Termination Termination for Employers default must RFP cum RFQ conditions remain
Clause 24 be in-line & terms to Termination for unchanged.
Contractors Default - Timelines &
Payments (Loss of Business, Idleness of
Men & Machinery, Interest towards
delayed, withheld & unpaid Payments,
Loss of Profits)
41. Vol. 1 Part Ill/ Pg. Inthe event the Party against whom the ' Irrevocable Bank Guarantee for interim | RFP cum RFQ conditions remain

138/ Clause 27.3.6

Award has been granted challenges the
Award for any reason in a court of law, it
shall make an interim payment to the
other Party for an amount equal to 75%
(seventy-five per cent) of the Award,
pending final settlement of the Dispute.
The aforesaid amount shall be paid
forthwith upon furnishing an irrevocable
Bank Guarantee for a sum equal to
120% (one hundred and twenty per
cent) of the aforesaid amount. Upon final
settlement of the Dispute, the aforesaid
interim payment shall be adjusted and
any balance amount due to be paid or
returned, as the case may be, shall be
paid or returned with interest calculated
at the rate of 10% (Ten per cent) per

award must be equivalent to the agreed
sum / amount to be paid.

unchanged.

Maharashtra Industrial Township Ltd
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

annum from the date of interim payment |

to the date of final settlement of such
balance.

Query/Clarification Requested

Employer's Response

42. Vol.1Partl/Pg.44/

Section 3 Clause 2.1

The audited balance sheets, for the last
5 (five) financial years shall be submitted
and must demonstrate the current
soundness of the Applicant’s financial
position.

Accounts for the FY 2024-25 are yet to
finalised, Experience for the Financial
Capabilities for 5 yrs to be considered
from FY 2023-24.

Kindly refer Note no.2 to Annexure
IV of Volume 1 Part |, pg. 78

43. Vol.1 Part I/ Pg. 50/

Clause 3.2

Key Construction Activity No. 1:

Construction of power substations and
laying of power  transmission/
distribution network, and the Bidder shall
have satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from multiple
projects executed.

We kindly request permission to meet this
requirement through a specialized
subcontractor via a Memorandum of
Understanding (MOU). Given the
specialized nature of the work, we believe
this approach would be the most effective
way to ensure high-quality delivery.

Bidder to refer to Corrigendum No.
1.

44,

Vol.1 part I/ Pg. 102/
Clause 20.2.3

At any time after 10% of Financial
progress have been achieved by
contractor and duly certified by
Employer's Engineer , the Contractor
may apply for the second instalment of
the Advance Payment along with an
irrevocable and unconditional guarantee

We would like to bring to your attention a
concern regarding the provision for the
second installment of mobilization
advance in Clause 20.2.3. As per the
current clause, the second installment is
contingent upon achieving 10% financial
progress, certified by the Employer's

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ Dighi Port Industrial Area (DPIA)

Response to Pre-Bid Queries Phase 1, Package A
S Section/Page/Clause Clause Description Query/Clarification Requested mployer’'s Response

 No.

from a Bank or in the form of Insurance Engineer. This condition poses a
Surety Bond for an amount equivalent to = significant financial burden on the
110% (one hundred and ten per cent) of contractor, as they would need to fund the
such instalment, substantially in the form ' initial setup and equipment procurement
provided at Schedule-B, to remain without the benefit of the second
effective till the complete and full instalment until the specified milestone is
repayment thereof along with proof of | achieved.
satisfactory utilization of first instalment

Gi that th tract i EPC
of Advance Payment in this Project. ven fhat the contract 1S on an

basis, we propose amending the clause to
align with standard practices in
infrastructure projects. Specifically, we
suggest allowing the contractor to apply
for the second instalment of mobilization
advance after 60 days from the appointed
date, subject to providing an irrevocable
and unconditional bank guarantee for
110% of the advance amount.

This amendment  would provide
necessary relief to the contractor,
enabling them to better manage their
finances and  allocate  resources
efficiently. Moreover, the interest rates for
mobilization advances are not
significantly beneficial, and contractors
may explore alternative financing options
at more favourable rates.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
45. Vol.1 Partll/ Pg. 102/  The recovery of all Advances shall We propose adjusting the recovery RFP cum RFQ conditions remain
Clause no. 20.2.6 commence when 20% (Twenty per cent) schedule for Mobilization Advance as unchanged.
of the original Contract Price of the work = follows:
has been paid, or at twelve months after Recovery to commence after achieving
the Commencement of the Contract 25-30% project progress
whichever is the earlier, and it will be '
completed by the time 80% of the Full recovery to be completed before
original contract value has been paid or  reaching 80% project completion.
by the time of original Completion Date | s revised schedule would better align
whichever is earlier. with project milestones and cash flow
requirements. We would appreciate it if
you could consider this proposal
favourably and make the necessary
adjustments to the contract.
46. Vol.1 Part I/ Pg. 46/ @ Tendering Capacity The following up-dation factor shall be  Bidder to refer to Corrigendum No.
Section 3, Clause 2.3 applied for updating the values of work to | 1
bring them to the base year. The current
financial year in which the bid is invited
shall be considered as the base year.
*Period of completion of the works for
which bids are invited.
Year FY Up-dation
factor
Maharashtra Industrial Township Ltd 31 July 2025 Page 25|82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

Base 2024-25 | 1.00

Year 1 2023-24 | 1.10

Year2 | 2022-23 | 1.21

Year3 | 2021-22 | 1.33

Year4 | 2020-21 | 1.46

Year5 |2019-20 | 1.61

Employer's Response

47.

General

Similar Works

If 33 kVA sub-station construction and
Design-Drawing of whole work if lead
member meets with all requisitions
whether J.V. member should also meet all
criteria, Please specifically state.

RFP cum RFQ conditions remain
unchanged.

48.

Vol.1 Part I/ Pg. 32/
Clause 2.13.2 d)

BID security of Rs. 33.00 crore in the
form of Demand Draft or in the form of
Original Bank Guarantee in the format at
Annexure XVI from a Nationalised Bank
(incorporated in India and approved by
RBI) or in the form of Insurance Surety
Bond (issued by an Insurance Company
authorised by the Insurance Regulatory
and Development Authority of India).

We request you to please accept Bank
Guarantee from Scheduled Bank also.

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
49. Vol.1 Part I/ Pg. 32/  BID security of Rs. 33.00 crore in the  In case of JV, Please accept Bid Security | RFP cum RFQ conditions remain
Clause 2.13.2 d) form of Demand Draft or in the form of | from any member of JV. unchanged.
Original Bank Guarantee in the format at
Annexure XVI from a Nationalised Bank
(incorporated in India and approved by
RBI) or in the form of Insurance Surety
Bond (issued by an Insurance Company
authorised by the Insurance Regulatory
and Development Authority of India).
50. | Vol.1 Part I/ Pg. 44/ | Evidence of Access to or Availability of | Kindly accept Credit Facility Certificate RFP cum RFQ conditions remain
Section 3, Clause 2.1 | Credit Facilities for this project from any | from Scheduled Bank also. unchanged.
(i) Nationalized bank (incorporated in India
and approved by RBI) of not less than
Rs. 132 Crore. (Rupees One Hundred
and Thirty-Two Crore only).
51. | Bid Due Date 14th August 2025 at 15:00 Hrs As per Scope of Works, this work is RFP cum RFQ conditions remain
Design & Construction type. We need unchanged.
sufficient time for design & prepare detalil
rate analysis. Considering this,
submission date of 14/08/2025 is very
short period. So we request you to please
extend bid submission date 1 month from
current date of bid submission.
52. | Vol.1 Part I/ pg. 42/ | Indian Registered Companies — The  As per RFP: “Indian Registered RFP cum RFQ conditions remain
Section 3, Clause 1.2 = Applicant shall be Indian registered Companies (The Applicant shall be an unchanged. However, the Applicant
shall be Indian registered
Maharashtra Industrial Township Ltd 31 July 2025 Page 27|82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

Companies Act 1956 & 2013.

companies incorporated under the

Query/Clarification Requested

Indian registered company incorporated
under the Companies Act 1956 & 2013”

Single Entity: Must meet the requirement.

All parties combined: Must meet the
requirement.

Each  member:
requirement.

Must meet the

“‘Regarding the eligibility requirement
specified in RFP clause 1.2 (Page 42)
mandating that each member of a Joint
Venture must be an Indian Registered
Company (incorporated under the
companies act, 1956 or 2013), and
acknowledging NHAI's well established
precedent of accepting undertakings to
incorporate prior to agreement execution,
we respectfully request the Authority to
accept a formal undertaking from the
Foreign bidder in lieu of strict compliance
with this requirement”.

Employer's Response

companies incorporated under the
Companies Act 1956 OR 2013.

53.

Vol.1 Part I/ Pg. 32/
Clause 2.13.2 d)

BID security of Rs. 33.00 crore in the
form of Demand Draft or in the form of
Original Bank Guarantee in the format at
Annexure XVI from a Nationalised Bank
(incorporated in India and approved by
RBI) or in the form of Insurance Surety

With reference to the Bid security
requirement specified in the RFP
amounting to Rs. 33 crore (representing
2.5% of the estimated project cost), we
respectfully request the Authority to

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

Clause Description

Bond (issued by an Insurance Company |

authorised by the Insurance Regulatory
and Development Authority of India).

Query/Clarification Requested

consider reducing this requirement to 1%

of the estimated cost (Rs. 13.20 crore)

Employer's Response

54. | Notice/ Pg. 5/ -

Time Period 930 days from the

Appointment date.

With reference to the RFP — stipulated
construction period of 930 days, we
respectfully request the Authority to
extend this duration to 1460 days due to
the project’s inherent complexities and to
ensure deliverable quality, safety, and
compliance.

RFP cum RFQ conditions remain
unchanged.

55. | Bid Due Date

14th August 2025 at 15:00 Hrs

Given the comprehensive scope of work
involving Design, construction, testing,
commissioning and  operation &
maintenance of Infrastructure works, we
respectfully request the Authority to
extend the bid submission deadline by 30
days beyond the current due date to
ensure adequate proposal preparation
time.

RFP cum RFQ conditions remain
unchanged.

56. Vol.2 part A/ pg.

Table no.7 Design vs. Construction
scope

Table no.7 shows 56.6 km design scope
but only 36.2 km construction scope. For
roads like collector 18M (5.4 km design, O
km construction), will MITL compensate
for unused design work? How is pricing
structured for non-executed designs?

RFP cum RFQ conditions remain
unchanged.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

S Clause Description Query/Clarification Requested Employer's Response
57.  Vol.2 part A/ pg. /  Utility Duct sizing flexibility Clause 2.8.1 mandates fixed duct sizes | RFP cum RFQ conditions remain
clause 2.8.1 (e.g., 1.35m X 2m for 45m, 36m, 30m  unchanged.
RoW). Can we optimize sizes based on
actual utility load? If not, what justifies
uniform sizing despite varying road
widths?
58. | Vol.2 part A/ pg. 32/ | Table 2.14 Pavement Flexibility Proposes thickness of crust 575 mm for RFP cum RFQ conditions remain
table 2-14 30 MSA roads. This exceeds IRC: 37-  unchanged. Notwithstanding the
2018 guidelines (500mm). referred clause, it is clarified that the
Is this deviation backed by soil reports? de5|gn Sh,;a”. tmteﬁ the  Codal
Can we submit alternative designs requirements in totafity.
meeting IRC standards?
59. | Vol.2 part A/ pg. 24/ | Foreign material standards As per clause 2.18 allows alternatives RFP cum RFQ conditions remain
clause 2.18 (AASHTO/  Eurocodes) if Indian unchanged.
Standards are equal or better.
Can we propose cost saving alternatives
during detailed design?
60. Vol.2 part A/ pg. 4/ Unforeseen Soil conditions Clause 2.2(b) states MITL provides no RFP cum RFQ conditions remain
clause 2.2 (b) warranty on site data. If CBR<10% is unchanged. Notwithstanding the
found beyond 500mm depth, will MITL referred clause, it is clarified that
bear cost escalation for subgrade detailed design based on
improvement? investigations as required is part of
the contractor’'s scope without any
Maharashtra Industrial Township Ltd 31 July 2025 Page 30|82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

Employer's Response

“extra time and cost implication to

the Employer.

61.

Vol.2 part A/ pg. 8-9/
clause 2.6 & 2.7

Culvert/ Bridge

Clauses 2.6 & 2.7 state extra culverts/
bridges are deemed included. What cost
mechanisms apply if quantities increase
due to drainage plan changes.

RFP cum RFQ conditions remain
unchanged. Notwithstanding the
referred clause, it is clarified that
any change in the number of
structures due to the Contractor’s
design and/or during detailed
engineering shall be the sole
responsibility of the Contractor
without any extra time and cost
implication to the Employer.

62.

Vol.2 part C/ pg. /
clause 1.1

Scope and Interface

Clause 1.1 states part 1 (WTP, clear water
reservoir) is executed by another
contractor? Please define scope. Can
MITL confirm if land handover, design
coordination, and interface points (e.g.,
inlet valve chamber at service reservoir)
will be fully managed by MITL? Will
penalties for delays by the other
contractor impact our schedule?

Bidder to refer to Corrigendum No.
1

63.

Vol.2 Part C/ pg. 8 &
49/ clause 1.10 &
414

Water table & Uplift

The document notes high water tables
(page 54).

Will MITL share geotechnical reports for
anchorage design?

RFP cum RFQ conditions remain
unchanged. The survey and
investigation are the obligation of
the contractor.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
64.  Vol.2 Part D/ Pg. 380 | Approvals List of proposed/ preferred makes (clause Bidder may propose makes with
/ clause 1.65 1.65) mandatory, or can equivalents with | equivalent or superior technical
superior technical specs be proposed? specifications complying with the
MSETCL/MSEDCL Approved
Vendor List.
65. | Vol.2 Part D/ pg. 5/ Clause 1.1 (ff) states diesel costs during | RFP cum RFQ conditions remain
clause 1.1(ff) O&M will be reimbursed as per actuals. unchanged.
66.  Vol.2 Part D/ pg. 15/ | MSETCL/ MSEDCL approvals What is the expected timeline for drawing/ RFP cum RFQ conditions remain
clause 1.4.15 equipment approvals by MSETCL/  unchanged.
MSEDCL?
Delays beyond the contractors control —
will extensions be granted?
67.  Vol.2 part /pg. 29/ | Blasting Restrictions Where blasting is prohibited (Section 5.2), RFP cum RFQ conditions remain
Clause 5.2 cost adjustments will be permitted? unchanged.
(Page 29: Hard rock excavation by
chiselling could massively inflate costs.)
68. | Vol.2part E/pg. 127/ | Precast concrete The precast factory must have ISO 9001/ | Bidder to refer to Vol.. 1- Part II,
Clause 8 14001/ 45001 and NABL labs. If a bidder = Clause 4.13
partners with a subcontractor meeting
these, is this acceptable?
69. General The use of Superstructure as specified in  RFP cum RFQ conditions remain
the General Arrangement Drawing (GAD), . unchanged.
is mandatory or not.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
| As a type of superstructure shall be
decided based on contractors choice of
constriction.

70.  General Kindly share the detailed project report Bidder to refer to Clause 1.2.6 of
(DPR) and latest topographical survey @ Volume 1, Part |, Page No. 10
and geotechnical investigation reports for
our reference and further planning.

71.  General The distribution network is to be analysed @ Total overall load for this package
to assess the power demand and  shall be as per the number of
determine the required capacity of the | Transformers & their respective
substations. capacities as mentioned in Vol. 2

Part D.
72. | Instruction to | Bid Security is also to be furnished by @ Bid Security is also to be furnished by the | RFP cum RFQ conditions remain
Bidders/ pg. 7/ 1(c) the Bidder for the amount of INR. 33 Bidder for the amount of INR. 13.24 Crore unchanged.
Crore (Indian Rupees Thirty Three Crore | (Indian Rupees Thirteen Crore Twenty
Only) Four Lakhs Only)
73. | Notice Inviting RFQ | DLP shall be 4 years and O&M shall be | DLP shall be 2 years and O&M shall be 2  RFP cum RFQ conditions remain
cum RFP/ Pg. 5 4 years from the date of issue of the years from the date of issue of the unchanged.
completion certificate for the EPC work. = completion certificate for the EPC work.
74. Vol 1 Part |, Clause For the above and / or any other  Forthe above and/or any other contracts RFP cum RFQ conditions remain

3.2, Pg. 46-49

contracts completed and /or under
implementation as prime contractor, or
joint venture /consortium member, or
sub-contractor between 01st July 2015

completed and /or under implementation
as prime contractor, or joint venture
/consortium member, or sub-contractor
between 01st July 2015 to 30th June

unchanged.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

"to 30th June 2025

Clause Description

a minimum
construction experience in the following
key activities successfully completed:

Query/Clarification Requested

2025, a minimum construction experience

in the following key activities successfully/
substantially completed:

Employer's Response

75. Vol 1 Part I, Clause

3.2, Pg. 50

Key Construction Activity No. 1:

Construction of power substations and
laying of  power  transmission/
distribution network, and the Bidder shall
have satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS substation with
SCADA connectivity and laying of
minimum 50 kms of power transmission/
distribution network cables from
multiple project executed.

Key Construction Activity No. 1:

Construction of power substations and
laying of power transmission/ distribution
network, and the Bidder shall have
satisfactorily completed and
commissioned of at least 1 number of
minimum 33kV GIS or AlS substation with
or without SCADA from multiple project
executed.

Bidder to refer to Corrigendum No.
1.

76.

Vol 1 Part I, Clause
3.2, Pg. 51

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a
value of work not less than Rs. 662 crore
(Rupees Six Hundred Sixty Two crore
only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/

Key Construction Activity No. 2:

Construction of similar nature of works
like integrated infrastructure projects for
an area not less than 500 acres or a value
of work not less than Rs. 500 crore
(Rupees Five Hundred crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/

The value of work for Key
Construction Activity No. 2 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works. .
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
Biotechnology park/ IT parks etc.)/ Roads/ Industrial Hostel/ Mass Housing
SEZs/ Roads/ Airport/ Utilities in urban | project/ Airport/ Utilities in urban areas like
areas like (water, wastewater, drainage, (water, wastewater, drainage, power
power distribution, water treatment | distribution, water treatment plants,
plants, sewerage treatment plants/ sewerage treatment plants/ effluent
effluent treatment plants) for any treatment plants) for any Government or
Government or Private developments. Private developments.
These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).
77. Vol 1 Part |, Clause | Key Construction Activity No. 3: Key Construction Activity No. 3: The value of work for Key

3.2, Pg. 52

Design and Engineering of similar
nature of works like integrated
infrastructure projects for an area not
less than 500 acres or a value of work
not less than Rs. 662 crore (Rupees Six
Hundred Sixty Two crore only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban

Design and Engineering of similar nature
of works like integrated infrastructure
projects for an area not less than 500
acres or a value of work not less than Rs.
500 crore (Rupees Five Hundred crore

only).

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/  Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Industrial Hostel/ Mass Housing

Construction Activity No. 3 remains
unchanged. However, the Bidder to
refer Corrigendum No. 1 for the
definition of similar works.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

areas like (water, wastewater, drainage,

power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

project/ Airport/ Utilities in urban areas like

(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

Employer's Response

78.

Vol.1 Part Il Section
Cl/ pg. 47/ 8.1.1

The Contractor shall, for the
performance of its obligations hereunder
during the Construction Period, provide
to the Employer, within 28 (Twenty
Eighth) days of the date of issue of LOA,
an irrevocable and unconditional
guarantee from a Bank or an Insurance
Surety Bond in the form set forth in
Schedule-B (the “Performance
Security”) for an amount equal to 5%
(Five percent) of the Contract Price.

The Contractor shall, for the performance
of its obligations hereunder during the
Construction Period, provide to the
Employer, within 28 (Twenty Eighth) days
of the date of issue of LOA, an irrevocable
and unconditional guarantee from a Bank
or an Insurance Surety Bond in the form
set forth in Schedule-B (the “Performance
Security”) for an amount equal to 3%
(Three percent) of the Contract Price.

RFP cum RFQ conditions remain
unchanged.

79.

Vol 1 Part I, Clause
3.1, Pg. 46-49

Similar Work Experience - A minimum
number of similar works specified below
that have been successfully completed
as a prime contractor or joint venture

Similar Work Experience - A minimum
number of similar works specified below
that have been successfully completed as
a prime contractor or joint venture

Bidder to refer to Corrigendum No.
1.
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RFP cum RFQ

Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl Section/Page/Claus

 No.

Clause Description

member, or sub-contractor between

01st July 2015 to 30th June 2025.

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development project of industrial
townships/ Industrial parks (like
Pharma park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/
SEZs/ Roads/ Airport/ Utilities in urban
areas like (water, wastewater, drainage,
power distribution, water treatment
plants, sewerage treatment plants/
effluent treatment plants) for any
Government or Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Query/Clarification Requested

| member, or sub-contractor between 01st

July 2015 to 30th June 2025.

The word “Similar Work(s)” means the
Construction of Integrated infrastructure
development  project of industrial
townships/ Industrial parks (like Pharma
park/ Apparel park/ Food park/
Biotechnology park/ IT parks etc.)/ SEZs/
Roads/ Airport/ Utilities in urban areas like
(water, wastewater, drainage, power
distribution, water treatment plants,
sewerage treatment plants/ effluent
treatment plants) for any Government or
Private developments.

These projects should comprise of roads
and at least 2 components out of storm
water, water supply, wastewater
collection, power infrastructure, ICT
Infrastructure, treatment plants
(WTP/STP/CETP).

Employer's Response

80.

General

Detailed Project Report (DPR)
document not provided along with the
Tender Documents.

Bidder requests the Employer to kindly
provide the DPR reports.

Bidder to refer to Clause 1.2.6 of
Volume 1, Part |, Page No. 10

81.

General

AutoCAD files for the plan & profile &
Structures GADs.

Bidder requests the Employer to kindly
provide.

AutoCAD files are not issued to any
bidder.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response

82. | Cl. 5.13, Pg. 36, Vol. | Utility relocations plan for sewer, storm | Bidder requests the Employer to kindly Please refer to the Tender
2, Part-E water, OFC cables, ET line HT line. provide. documents for the Contractor’'s

obligation  related to  utility
relocations.

83. | Cl. 211.7, Pg. 12,  Considering the high Embankments, in | Since the retaining walls height varies  RFP cum RFQ conditions remain
Vol.2, Part-A order to restrict the embankment slopes  based on the embankment, ROW & | unchanged.

within ROW, the Contractor shall Ground Levels, the bidder requests to
provide precast retaining walls along the | allow Cast-in-Situ Retaining/Toe walls
roads wherever embankment slopes | instead of Precast. Kindly confirm.

84. | Volume 2: Technical | Bridge length given above is minimum | Being an EPC bid, the quantum/scope @ Bidder to refer to the note provided
specifications/Clause  and subject to change as per site | needs to be clearly defined so that all the | as part of the table in Clause 2.7.
No.2.7 condition. bidders can accordlngly submit ’Fhe bid. Notwithstanding the referred

YX: tﬁgﬁ;;?ﬁ Su;?izgz :)?O?/?;;;n?nﬂgt clause, it is clarified that any change
, : in number and/or dimensions of any
2.11.7,'Vol. 2, Part-A shall be considered structures due to the Contractors
by all b!dders as .part of the scope, as per design and/ or detailed design shall
RFP. Kindly confirm. be the sole responsibility of the
Contractor without any extra time
and cost implication to the

Employer.

85. Dwg no. MITL- DPIA  Longitudinal profile of Road-LR3 has Bidder understands that being hilly Bidder to consider the relevant IRC

- PKG1- RD-66 steep gradient of 10.652%, at Ch. terrain, such gradients of more than 10% : code for the design of gradients for
0+260. is allowed as per the topography & site short stretches.
constraints. Kindly confirm.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

86.

Section/Page/Claus
No.

Clause
Clause 2.11.5

(Pg No. 22)

of Volume 2:
Technical
Specification of RFP

And

Clause 2.19.12 (Pg
No. 43)

of Volume 2:
Technical
Specification of RFP

2114 &

Clause Description

Clause 2114 specifies
“Footpath/Walkway shall be provided
using Precast Concrete Pavement
Panel and shall be in confirmation with
the technical specifications provided in
IRC 103-2022, IRC 86-2018.”

Clause 2.11.5 specifies that Cycle track
shall be provided using Precast
Concrete Pavement Panel and shall be
in confirmation with the technical
specifications provided in IRC: SP:63-
2018

Clause 2.19.12 specifies that Provide
cement concrete blocks 60 mm thick as
per IRC: SP: 63 in footpath & courtyard,
jointed with neat cement slurry mixed
with pigment to match the shade of tiles,
including rubbing and cleaning etc.
complete, on 30 mm thick bed of cement
mortar 1:4 (1 cement: 4 coarse sand).

that

Query/Clarification Requested

The cited clauses on crust for footpath
and cycle tracks are inconsistent.

Bidder understands that the crust for
footpath and cycle track shall be as per
Clause 2.19.12. Kindly confirm.

Employer's Response

The crust of footpath and cycle track
in the ROW shall be as per relevant
IS code and finished with the laying
of precast concrete panel as per
Clause 2.11.4 and Clause 2.11.5.

It is further clarified that Clause
2.19.12 shall be applicable only for
the Footpath within the Utility plots.

87.

Cl. 2.4.3, Pg. 16, Vol.
1, Part-Il

Subject to the provisions of Clause
241, in case of ambiguities or

As per this clause it is mentioned that the
agreement will prevail over schedules and
schedules will prevail over Annexes.
However, the scope of work is mentioned

RFP cum RFQ conditions remain
unchanged.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

Clause Description

discrepancies within this Agreement, the |

following shall apply:

b) between the Clauses of this
Agreement and the Schedules, the
Clauses shall prevail and between
Schedules and Annexes, the Schedules
shall prevail.

Query/Clarification Requested

in Vol. 2 Technical Specifications, Part-A,

the bidder understands that the scope of
work shall prevail over schedule and
Annexes.

Employer's Response

88.

Cl. 1, Pg. 07, Vol. 2,
Part-A

...In accordance with provisions of
Clause 3, Vol 1, Part I, the contractor’s
scope for design and engineering will
include a total road length of 56.6km
whereas the contractor's scope for
execution will include a length of 36.2
km....

The Plan and profile drawings available
along with the tender document is of
39.705 Km. of length. However, design
length mentioned in the Vol:2 Part-A
scope of work is 56.6Km. The P&P
drawing for the following roads are
missing:

LR18-04,LR18-05,LR18-08,LR18-
09,LR18-10,LR18-11,LR18-12,LR18-
13,LR18-14,LR18-15,LR18-15A,LR18-
18,MDR1,CR11A,CR12A,CR13A,CR14A
,CR15A,CR16A,CR18-07,CR18-
06,CR18-03,SAR9/CR16,SAR10,SH
Connector,SAR11,SAR12.

Request to kindly provide these drawing.

The indicative tender drawings for
the Phase |l area, as required for
the design scope, shall be provided
to the successful bidder.

89.

Vol 2, Part A, Page 6

Notes given in scope of work

This being an EPC contract and all works
being the function of master plan, it shall

RFP cum RFQ conditions remain
unchanged. However, any change
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
Clause 2.5 ...Change in alignment or changes to only be fair that any changes in the master | in the number of junctions due to
the master plan shall be deemed to be plan and scope of work defined in Vol. 2 any change in the road alignment or
included in the scope of the contractor | Part-A shall be dealt under variation.  changes to the Master Plan as per
without additional price. Kindly confirm. the Employer's requirement shall
qualify for a Change of scope.

90. | Volume 3 Tender TCS drawing “36m sub Arterial Road | 4 pipes are shown in TCS drawing “36m Bidder to refer to relevant Wet Utility
Drawings -1 / 01. with the transmission” sub Arterial Road with the transmission” . drawings in Vol 3 of the RFQ cum
Master Plan below the 7.2m wide median. Utilities RFP document.

Drawings / MITL- names are not mentioned for those 4
DPIA-PKG1-TCS-01 pipes, kindly provide the details.
91.  Volume 3 Tender TCS drawing “36m sub Arterial Road | The TCS “36m sub—Arterial Road with the  RFP cum RFQ conditions remain
Drawings -1 / 01. with the transmission” transmission” has 7.2 m wide median. unchanged.
Master Plan Bidder understands that the shape and
Drawings / MITL- size of median drain shall be suitably
DPIA-PKG1-TCS-01 designed as per codal requirements
kindly confirm.
P Mpos 0 T DPIA ROAD HIERARCHY AP i B mes, a0 one road  mcognate.
DESIGN SCOPE C '
name appears to be missing.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
93.  Cl. 1, Pg. 07, Vol. 2, The length shown in profile drawings @ Bidder to note that Cl. 1, Pg. 07, Vol.
Part-A pescroton | Lok | o | Resdlenahnm available along with the tender document = 2, Part-A shall prevail as per Clause
S ot | (nm | Desan | Constrcton for Road CR13, CR14, CR15, CR16isnot 2.4.2 of Volume 1, Part Il — EPC
i i matching with the length mentioned in the = Agreement.
N Rl et scope of work mentioned in Vol. 2
" crim | ows | os | sis o106 Technical Specifications, Part-A whereas
these lengths match for road CR13A,
S A IRttt IS At st CR14A, CR15A, CR16A respectively. The
32 CR14 22407 | 24 22497 bidder understands that the profile
| o N I available in the tender document
mentioned for roads CR13, CR14, CR15,
£l CR15A 50161 | 24 | 50161 | 50161 CR16, CR17 are for roads road CR13A,
v | o wone | 26 | oosaa CR14A, CR15A, CR16A, CR17A. Kindly
confirm.
38 CR16A 17373 24 17373 17373
a7 CRITA 12099 24 120.99 120.99 :
94. CI. 1, Pg. 07, Vol. 2, Road mentioned in table attached in The Road “SH Connector’” mentioned in | The plan and profile drawings for
Part-A scope of work table attached in scope of work is not @ the SH connector shall be as per the
shown in Master plan, kindly provide the @ approved design submitted by the
Plan and Profile drawings for the same. Contractor during detailed
engineering.
95. | General Existing and Proposed Contour Kindly provide the existing and proposed Bidder to refer to Clause 4 of Vol 1
contour so that all the bidders can : Partll.
understand and provide the bid proposal.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response

96. | Tender Drawings — | Horizontal Alignment Report & Profile | The Horizontal Alignment report and data = AutoCAD files are not issued to any
Drawing Number — | Drawings in Profile drawings are not matching, and : bidder. The Horizontal Alignment
MITL-DPIA-PKG1- alignment element lengths are varying.  Report and profile drawings shall be
RD-72to 75 Kindly provide the Property Boundary and as per the approved design

the alignment in CAD format. submitted by the Contractor during
detailed engineering.

97. | Tender Drawings — : Horizontal Alignment Report The Easting and Northing of Starting and | The information requested will be
Drawing Number - Ending Points of Roads are not provided. provided to the successful bidder
MITL-DPIA-PKG1- Request you to kindly provide the same.  after the award of the contract.
RD-72 to 75

98.  RFP — Volume 2 - Sub Clause 2.11.2 Table 2.7 states  Bidder requests traffic data including RFP cum RFQ conditions remain
Design ‘Design Traffic and statement that surveys, analysis, summary and A unchanged.

Specifications for | “Notwithstanding anything to the  annexures of DPR or any such report.
Road Works contrary contained in the Schedules, the
Clause 210 Coqtractor shall consider the pavement
Pavement Design & dgs!gn for egch of. th”e road type for
Clause 2.11 Design minimum traffic loading
Requirements Whereas ftraffic data is not included in
the bid package.

99. Contract Agreement Masterplan shows broad land use Bidder requests specific facilities detail as | RFP cum RFQ conditions remain
— Volume 3 - categories. envisaged by the Employer/Client at bid | unchanged.

Masterplan drawings Whereas specific details of prominent stage fpr des.ign_of facilities, e.g. schggls,
facilities are not available in the bid educgtlonal institutes, parking facilities,
package. hospitals, bus stops, etc.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
100. Clause 2.19.11 Clause 2.19.11 specifies minimum crust | It is observed that total bituminous layer | The table given is a minimum
(Pg No. 27) to be adopted for roadworks. thickness cited in Clause 2.19.11 is | requirement. However, the
inadequate for 30 MSA traffic road at an | contractor has to design the
of Volume 2: effective subgrade CBR of 10%. Hence, pavement as per the codal provision
Technical Tele 14 roposed thickness of Cruat Layers an additional 5 mm bituminous layer of IRC 37:2018.
i . Road Row(m) | Traffic | Thickness (m)
Specification of RFP e wea | thickness is required to satisfy the 30
s mw w e s |m = = MSAdesign traffic.
i e I %2 Kindly provide the design freedom to the
bidder for designing the pavement crust
conforming to IRC 37:2018 guidelines and
kindly amend the cited clause.
101. Clause 2.11.4 & Clause 2114 specifies that | The cited clauses on pavement crust for = The crust of footpath and cycle track
Clause 2.11.5 “Footpath/Walkway shall be provided footpath and cycle tracks are inconsistent. | in the ROW shall be as per relevant
(Pg No. 12) using Precast Concrete Pavement IS code and finished with the laying
Panel and shall be in confirmation with of precast concrete panel as per
of Volume 2. the technical specifications provided in Bidder understands that the crust for Clause 2.11.4 and Clause 2.11.5.

Technical
Specification of RFP

And

Clause 2.19.12 (Pg
No. 27)

IRC 103-2022, IRC 86-2018.”

Clause 2.11.5 specifies that Cycle track
shall be provided using Precast
Concrete Pavement Panel and shall be
in confirmation with the technical
specifications provided in IRC: SP:63-
2018

footpath and cycle track shall be as per
Clause 2.19.12. Kindly confirm.

It is further clarified that Clause
2.19.12 shall be applicable only for
the Footpath within the Utility plots.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus

 No.
| of Volume 2: |
Technical

Specification of RFP

Clause Description

Clause 2.19.12 specifies that Provide

cement concrete blocks 60 mm thick as
per IRC: SP: 63 in footpath & courtyard,
jointed with neat cement slurry mixed
with pigment to match the shade of tiles,
including rubbing and cleaning etc.
complete, on 30 mm thick bed of cement
mortar 1:4 (1 cement: 4 coarse sand).

Query/Clarification Requested

Employer's Response

102.

General

Plot area development

The bidder understands that all plot areas
will be developed up to the Finished Road
Level (FRL) so that the plot connection
pipes will be properly connected to the
storm water drain (SWD) to prevent any
water logging issues, and this work does
not fall under the contractor's scope.
Kindly confirm.

Contractor to provide storm water
drain connection up to 3m inside the
plot boundary as per the site
requirement.  Making up levels
within the plots shall not be under
the Contractor’s scope.

103.

General

Plot area development

The bidder understands that all plot areas
will be developed up to the Finished Road
Level (FRL) so that the plot connection
pipes will be properly connected to the
storm water drain (SWD) to prevent any
water logging issues, and this work does
not fall under the contractor's scope.
Kindly confirm.

Making up of levels within the plots
shall not be under the Contractor’s
scope.
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RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

S Section/Page/Claus
No.

104. General

Clause Description

Hydrology Report

Query/Clarification Requested

Hydraulic analysis of most of
proposed bridges is not available in the
provided hydrology report. Kindly provide.

the

Employer's Response

RFP cum RFQ conditions remain
unchanged.

Notwithstanding the referred
clause, it is clarified that site
investigations as required for the
design, detailed engineering,
construction & commissioning are
part of the Contractor’s obligations.

105.: Volume 1, Part Il —
EPC Agreement/

Pg.no 15/ 4.1.10(0)

the Contractor shall have to provide a
project architectural model of size about
6 m x 3.0 m of the entire DPIA project
area of 2450 Ha at a place designated
by the Employer/ Employer’s Engineer
depicting the master plan features using
acrylic or any other approved durable
material within 3 months from the date of
issue of the LOA.

Bidder requests the Employer to confirm
whether they have any specific material
preferences or guidelines for the model.

RFP cum RFQ conditions remain
unchanged.

106.

Volume 1, Part Il —
EPC
Agreement/Pg.no 17/
4117

The Contractor will require a designated
set-down area for  construction
equipment and materials within the
project premises.

Bidder requests the Employer to provide
full details on the set-down area allocation
and conditions.

The successful bidder shall propose
the logistics plan with details of the

set down area, labour
accommodation, site facilities,
store, equipment area, site

laboratory, site offices, any other
temporary works, and temporary
roads for approval by the
Employer’s Engineer.

Maharashtra Industrial Township Ltd

31 July 2025

Page 46|82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
107. Volume 1, Part Il — "The Employer has appointed a Bidder requests the Employer to clarify | RFP cum RFQ conditions remain
EPC Programme Manager... All | whether the PMNC has the authority to | unchanged.
Agreement/page 37 / communications and documents related approve or reject the contractor’s
51.2 to contract management... shall be submissions or if they only provide
submitted to the PMNC for final approval recommendations to the Employer.
of Employer."
108. Volume 1, Part Il — The Contractor shall make its own Bidder requests the Employer to confirm RFP cum RFQ conditions remain
EPC arrangements for quarrying of Materials = whether any designated borrow areas or | unchanged.
Agreement/page 59/ needed for the Project Works under and quarry sites have been identified by the
11.1.1(d) in accordance with the Applicable Laws | Employer for sourcing materials.
and Applicable Permits.
109. Volume 1, Part Il — The Contractor shall appoint a Safety  Please confirm if the Employer has a pre- | RFP cum RFQ conditions remain
EPC Consultant to carry out fire and safety . approved panel of Safety Consultants, or | unchanged.

Agreement/page 60/
11.1.5

audit at the design stage of the Project
Works in accordance with the Applicable
Laws and Good Industry Practice. The
Contractor shall propose a panel of
three qualified and experienced firms,
from whom the Employer may choose
one. If the panel is not acceptable to the
Employer, the Contractor shall submit a
revised panel from firms empanelled by
the Employer.

if the Contractor has the flexibility to
propose any firm meeting the qualification
criteria.
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Section/Page/Claus
No.

110.

Volume 1, Part Il —

EPC
Agreement/page 60 /
11.2.2

Clause Description

The Contractor shall be responsible for
obtaining approval of design, detailed
engineering drawings, and construction
documents from the Employer's
Engineer or any agency appointed by
the Employer for this purpose, with no
extra payment for this requirement.

Query/Clarification Requested

Kindly clarify if there is a predefined

timeline for the approval process by the
Employer's Engineer and if any deemed
approval mechanism exists in case of
delays.

Employer's Response

Bidder to refer to the relevant
section of clause 11, Volume 1, Part
Il — EPC Agreement

111.

Volume 1, Part Il —
EPC Agreement/61/
11.2.4

The Contractor shall appoint a 3D BIM
(for infrastructure) consultant with
experience in implementing projects
with linear infrastructure components
such as roads, sewer, stormwater, and
power distribution. The Contractor shall
propose a panel of three firms for
Employer’s selection. If the panel is not
acceptable, a revised panel shall be
submitted from empanelled firms.

Please confirm if the Employer has a
preferred BIM platform or software for
integration with its systems.

RFP cum RFQ conditions remain
unchanged. Contractor to comply
with Clause 41, Schedule L: BIM
and CAD Requirements as per
Volume 1 Part Il

112.

Volume 1, Part Il —
EPC Agreement/61/
11.2.5

The Contractor shall appoint a Proof
Consultant after proposing a panel of
three qualified firms, from whom the
Employer may select one. If the panel is
not acceptable, the Contractor shall
propose a revised panel from
empanelled firms. The Contractor shall
obtain the Employer’s consent for two
key personnel of the Proof Consultant.

Bidder requests the Employer to kindly
confirm if the Contractor may engage an
in-house proof-checking team, provided it
meets the Employer's qualification
criteria.

RFP cum RFQ conditions remain
unchanged.
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S Section/Page/Claus Clause Description Query/Clarification Requested Employer's Response
No.
113. Volume 1, Part Il — Within 21 days of receipt of Drawings, Please clarify if the 21-day review period | RFP cum RFQ conditions remain
EPC Agreement | the Employer's Engineer shall review | includes time for Contractor responses to . unchanged.
162/11.2.7(c) them and convey observations comments or if additional time will be
regarding their conformity with the @ granted for revisions.
Scope of the Project and Specifications.
114. Volume 1, Part Il — Any cost or delay in Construction arising | Bidder requests the Employer to exclude | RFP cum RFQ conditions remain
EPC Agreement = from review by the Employer’s Engineer  this clause. unchanged.
/63/11.2.8 and/or Proof Consultant shall be borne
by the Contractor.
115. Volume 1, Part Il — Works shall be executed in accordance @ Bidder requests the Employer to kindly | RFP cum RFQ conditions remain
EPC Agreement | with the Drawings provided by the  clarify the process and timeline for unchanged.
/63/11.2.9 Contractor in accordance with the @ seeking approval on amended drawings.

provisions of Clause 11.2 and the  Will there be a deemed approval
observations of the Employer's mechanism if no response is received
Engineer thereon as communicated | within a stipulated period?

pursuant to the provisions of Clause
11.2.7 (d). Such Drawings shall not be
amended or altered without prior written
notice to the Employer’s Engineer. If a
Party becomes aware of an error or
Defect of a technical nature in the design
or Drawings, that Party shall promptly
give notice to the other Party of such
error or defect. Works shall only be
carried out on drawings duly signed and
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Clause Description

S Query/Clarification Requested Employer's Response
No.
stamped as Good for Construction by
the Employer’s Engineer.
116. Volume 1, Part Il — O&M Obligations of Contractor Since the Maintenance Period is 4 years, | RFP cum RFQ conditions remain
EPC Agreement the Bidder requests the Employer to unchanged.
/85/15.1.1 include a provision for mid-term review
and renegotiation of O&M payments
based on inflation, changes in regulations,
or unforeseen circumstances.
117. Volume 1, Part Il — Defect Liability Period Bidder requests the Employer to kindly RFP cum RFQ conditions remain
EPC Agreement provide clear parameters that differentiate | unchanged.
/95/18.1.1 usual wear and tear from defects,
ensuring no ambiguity in determining the
Contractor’s liability.
118. Volume 1, Part Il — Remedying Defects Since some defects may require  RFP cum RFQ conditions remain
EPC Agreement/95/ specialized materials or extended lead | unchanged.
18.2.1 times for rectification, Bidder requests the
Employer a defined procedure for
obtaining approval for an extended
rectification period beyond 15 days.
119. Volume 1, Part Il — Cost of Remedying Defects To ensure fair allocation of risk, Bidder RFP cum RFQ conditions remain
EPC Agreement/95/ requests the Employer to clarify the unchanged.
18.3.1 procedure to establish whether defects
are attributable to the Contractor,
especially in cases where multiple factors
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Section/Page/Clause  Clause Description Query/Clarification Requested Employer's Response
\[o} :
(e.g., extreme weather, third-party
interference) could be involved.
120. Volume 1, Part Il — Contractor to Search Cause Bidder requests the Employer to confirm RFP cum RFQ conditions remain
EPC Agreement/96/ whether a joint inspection mechanism will - unchanged.
18.5.3 be implemented to determine defect
attribution.  Additionally, specify the
timeline within which the Employer’s
Engineer must notify the Contractor of the
findings.
121. Volume 1, Part Il — Contractor to Search Cause Bidder requests the Employer to kindly RFP cum RFQ conditions remain
EPC Agreement/96/ define  the exact timeline  for unchanged.
18.5.3 reimbursement of examination costs
incurred by the Contractor in cases where
defects are found to be not attributable to
the Contractor.
122. Volume 1, Part Il — Delegation by the Employer’s Engineer | Since the Employer reserves the right to | RFP cum RFQ conditions remain
EPC Agreement/97/ reject previously accepted work, Bidder unchanged.
19.3.2 requests the Employer to specify a
reasonable time limit beyond which the
Employer cannot reject work already
approved by the Employer’s Engineer.
123. Volume 1, Part Il — Royalty Payments Can the Employer provide a predefined | RFP cum RFQ conditions remain
EPC Agreement/101/ list of applicable minor minerals and their . unchanged.
20.1.3 prevailing royalty rates for better financial
planning?
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Clause Description

S Query/Clarification Requested Employer's Response
124. Volume 1, Part Il — Withholding Payments Bidder requests the Employer to specify RFP cum RFQ conditions remain
EPC Agreement the conditions under which withheld unchanged.
/104/20.5.3 amounts will be released and the timeline
for such release.
125. Volume 1, Part Il — O&M Payment Deductions If deductions are made due to non- RFP cum RFQ conditions remain
EPC Agreement/104/ compliance, is there a mechanism to | unchanged.
20.7.4 restore  withheld payments  upon
rectification of deficiencies?
126. Volume 1, Part Il — Price Adjustment for Electrical Works Since the price adjustment formulae are | RFP cum RFQ conditions remain
EPC Agreement/106/ based on IEEMA, can the Employer unchanged.
20.10.5 confirm the applicable base indices and
methodology for non-IEEMA-covered
items?
127. Volume 1, Part Il — Price Adjustment Formula Will the percentages assigned to various | RFP cum RFQ conditions remain
EPC Agreement/106 components in price adjustment be  unchanged.
& 107/ 20.10.5 (b) & subject to review based on market
(c) fluctuations?
128. Volume 1, Part Il — Format of Final Payment Statement for If the Employer's Engineer does not RFP cum RFQ conditions remain
EPC Agreement/108/ O&M prescribe the format within 15 days, will . unchanged.
20.13.3 the Contractor's format be deemed
accepted?
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Clause Description

S Query/Clarification Requested Employer's Response
129. Volume 1, Part Il — Notice and Contest of Claims The clause allows the Indemnified Party  RFP cum RFQ conditions remain
EPC Agreement/134/ to notify the Indemnifying Party within 15 = unchanged.
26.3.1 days of receipt of a third-party claim.
Given the complexity of claims, can this
period be extended to at least 30 days to
allow adequate assessment and
response?
130. Volume 1, Part Il — The arbitral tribunal shall consist of a To ensure a balanced and equitable | RFP cum RFQ conditions remain

EPC Agreement/137/
27.3.1

sole arbitrator appointed by mutual
agreement of the Parties; {provided that
in case the Consultant is a joint venture
consortium, the arbitrator agreed
between the Member in Charge and the
Client shall be deemed to have been
appointed by the Member in Charge on
behalf of all the Members}. In case of
failure of the Parties to mutually agree
on a sole arbitrator, the arbitral tribunal
shall consist of three arbitrators. Each of
the Client and the Consultant shall
appoint one arbitrator {(in case the
Consultant is a joint venture consortium,
the arbitrator designated by the Member
in Charge shall be deemed to have been
jointly appointed by all Members)} and
the two arbitrators so appointed shall
jointly appoint the third arbitrator. The
seat of arbitration shall be Mumbai and

arbitration process, we propose the
following amendment:

The arbitral tribunal shall consist of three
arbitrators.

The Employer shall appoint one arbitrator,
and the Contractor shall appoint one
arbitrator.

The two appointed arbitrators shall jointly
select the third arbitrator, who shall act as
the presiding arbitrator.

unchanged.
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Section/Page/Claus
No.

Clause Description

the arbitration shall be conducted in the |

English language. The Arbitration and
Conciliation Act, 1996 shall govern the
arbitral proceedings.

Query/Clarification Requested

Employer's Response

131.

Clause 2.6 Culverts,
Volume 2, Part A —
Roadworks

All culverts will be precast constructed
with a width the same as that of the
proposed road at that chainage, i.e.,
TCS applicable at that section. The
culverts shall be precast, factory-made,
RCC fair-finished with embossed MITL
logo .

To ensure and expedite completion of the
project, the bidder requests the Employer
to grant freedom to the Contractor to
construct the culverts as either Precast or
Cast-in-situ as per site conditions.

RFP cum RFQ conditions remain
unchanged.

132.

Clause 3.1, Scope,
Volume 2, Part C —
Design
Specifications for
Wet Utilities

In general, this work shall include the
construction of Precast Rectangular box
drains, catch basins and inter-
connection infrastructure, including but
not limited to pipes, gratings etc.

The precast rectangular box drains shall
be mandatorily factory-made, fair-
finished in accordance with Clause 8 of
Volume 2, Part E — Civil and Structural
Specifications.

Cast-in-situ  construction shall be
permitted only for the non-regular
sections, junctions, etc, with a length not
exceeding 15% of the total length of the
box drains.

To ensure and expedite completion of the
project and considering significant length
of the storm water drains , the bidder
requests the Employer to grant freedom to
the Contractor to construct the Storm
water drainage as either Precast or Cast-
in-situ as per site conditions.

RFP cum RFQ conditions remain
unchanged.
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133.

Section/Page/Claus
No.

Clause 2.6 Culverts,

Volume 2, Part A —
Roadworks

&

Clause 3.1, Scope,
Volume 2, Part C -
Design
Specifications
Wet Utilities

&

Cl. 2.11.7 Retaining
walls ,Volume-2,
Part-A

for

Clause Description

2.6 Culverts

“All culverts will be precast constructed
with a width the same as that of the
proposed road at that chainage, i.e.,
TCS applicable at that section. The
culverts shall be precast, factory-made,
RCC fair-finished with embossed MITL
logo”

3. Storm Water Drainage

3.1 Scope

In general, this work shall include the
construction of Precast Rectangular box
drains, catch basins and inter-
connection infrastructure, including but
not limited to pipes, gratings etc.

The precast rectangular box drains shall
be mandatorily factory-made, fair-
finished in accordance with Clause 8 of
Volume 2, Part E — Civil and Structural
Specifications.

Cast-in-situ  construction shall be
permitted only for the non-regular
sections, junctions, etc, with a length not

Query/Clarification Requested

The tender documents stipulate that all
culverts, storm water drains, and retaining
walls must be fully precast. However,
implementing entirely precast structures
would substantially increase construction
costs due to specialized design, plant,
and machinery requirements.

While Precast helps in reducing the time
for construction, it comes with significant
cost impacts due to specialized design
and other plant & machinery requirements

In view of the above, bidder requests the

Authority to grant freedom to the
Contractor to construct either cast in-situ
or precast structures as per site

conditions to complete the project on time
and within the estimated cost.

However, if the Authority requires precast
structures as per the tender documents,
we kindly request a revision of the project
estimate to accommodate the additional

Employer's Response

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025

Page 55|82




RFP cum RFQ Dighi Port Industrial Area (DPIA)
Response to Pre-Bid Queries Phase 1, Package A

Sl Section/Page/Claus

' Clause Description Query/Clarification Requested Employer's Response
No.

exceeding 15% of the total length of the | costs of precast construction, as the
box drains” current estimate is insufficient.

Cl. 2.11.7 Retaining walls

“Considering the high Embankments, in
order to restrict the embankment slopes
within ROW, the Contractor shall
provide precast retaining walls along the
roads wherever embankment slopes

134. Clause 8, Precast The precast element/component shall Since this is an EPC project, bidder | RFP cum RFQ conditions remain
Concrete, Volume 2, be factory-made (wet cast) of Width x  requests the Employer to allow the @ unchanged.

Part E — Civil & | Height as per the Contractor’s design in | contractor to adopt grade of concrete as
Structural accordance with the tender per Contractor's design in accordance
Specifications specifications and made up of high- with the relevant codes and standards.

strength precast reinforced cement
concrete duly steam cured in a
controlled environment and
manufactured by using high-
performance self-compacting concrete
of M40/M50 grade using Fe 500D/550D
grade TMT steel reinforcement bar.
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S Clause Description Query/Clarification Requested mployer’'s Response
\[o} ‘ ‘
135. Clause 2.16.1, |[structures Concrete Grade Since this is an EPC project, bidder | RFP cum RFQ conditions remain
Concrete, Volume 2, syperstructures requests the Employer to allow the @ unchanged.
Part A — Road Works |-~ V40 & above contractor to adopt grade of concrete as
o T rdor o Dok S N per Contractor’s design in accordance
with the relevant codes and standards.

RCC Solid Slab M35 & above
Crash Barriers M40
IApproach slab M35
Substructure
RCC substructures and foundations M35
IAll PCC structural members M20
IAll PCC non-structural members M20
Pedestals for bearings
Pot bearings M40
Elastomeric M40

136. The minimum concrete grade Bidder's query is indistinct and
requirement as given in IRC:112 should incognizable.
always be followed as per the exposure
condition.

137. Clause 2.6, Culverts, Note: The above culverts are a minimum | Being an EPC bid, the quantum/scope | RFP cum RFQ conditions remain

Volume 2, Part A —
Road Works

requirement. Any change in the number
of culverts during detailed engineering
due to a change in alignment or changes
to the drainage plan shall be deemed to

needs to be clearly defined so that all the
bidders can accordingly submit the bid.
We request the Authority to confirm the
total number of culverts. Any additional
culvert which needs to be constructed

unchanged. Notwithstanding the
referred clause, it is clarified that,

any change in the number of
structures due to Contractor’s
design and/or during detailed
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Clause Description

S Query/Clarification Requested Employer's Response
be included in the scope of the after detailed design shall be dealt under engineering shall be the sole
contractor without additional price. Change of Scope (Clause 14 of EPC | responsibility of the Contractor
Agreement). without any extra time and cost
implication to the Employer.

138. Clause 2.7, Bridges, Note: The above bridges are a minimum | Being an EPC bid, the quantum/scope | RFP cum RFQ conditions remain
Volume 2, Part A — requirement. Any change in the number needs to be clearly defined so that all the | unchanged. Bidder to refer to the
Road Works of bridges during detailed engineering bidders can accordingly submit the bid. | note provided as part of the table in

due to a change in alignment or changes We request the Authority to confirm the  Clause 2.7. Notwithstanding the
to the master plan shall be deemed to be = total number of bridges. Any additional ' referred clause, it is clarified that,
included in the scope of the contractor | bridge which needs to be constructed | any change in the number of
without additional price. after detailed design shall be dealt under | structures due to Contractor’s
- Skew angles are not provided here as Xhange of Scope (Clause 14 of EPC desi.gn .and/or during detailed
they are subject to change as per the greement). engineering shall be the sole
Contractor’s detailed design. rgspon3|blllty of the Contractor

without any extra time and cost
* Structure proposed as a clear span in implication to the Employer.
square.

139. Clause 15, Operation |S. | Year from | O&M Payment | Bidder requests the Employer to kindly | RFP cum RFQ conditions remain
and Maintenance, | No |the date of | as per cent of | modify the O&M Payment as below: unchanged.

Volume 1, Part Il — issue of the | the Contract
EPC Agreement Completion price S. |Year from | O&M Payment
Certificate No |[the date of | as per cent of
issue of the | the Contract
1 Year 1 0.4% (zero Completion price
point four per Certificate
cent)
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Clause Description

Sl Query/Clarification Requested Employer's Response
No.
2 Year 2 0.5% (zero 1 Year 1 0.5% (zero
point five per point five per
cent) cent)
3 Year 3 0.5% (zero 2 Year 2 0.75% (zero
point five per point  seven
cent) five per cent)
4 Year 4 0.6% (zero 3 Year 3 0.75% (zero
point Six per point  seven
cent) five per cent)
4 Year 4 1% (one per
cent)
140. Vol 1, Part 2, EPC Schedule C - Contract Price Bidder requests the Employer to kindly RFP cum RFQ conditions remain
Agreement, pg No. Weightages provide the provision for Retaining wall in . unchanged. Retaining wall shall be
171 Schedule C — Contract Price Weightages. | considered under the sub-head
‘Roads’ in Schedule C — Contract
Price Weightages.
141. Vol 1, Part 2, Clause @ Defect Liability Period As per the clause Defect Liability shall be  RFP cum RFQ conditions remain
18, Pg 95 4 years after construction completion. unchanged.
As a standard practice, we request you to
consider the DLP as 2 years instead of 4
years. Please confirm.
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Clause Description

S Query/Clarification Requested Employer's Response
142. Vol 1, Part 2, Clause The 50% of this Retention Money shall Bidder requests the Employer to allow the RFP cum RFQ conditions remain
8, Pg 48 be released within 28 days of the issue | Contractor to submit upfront Bank unchanged.
of the completion certificate for Guarantee to avoid the Cash retention.
construction works upon furnishing an
irrevocable and unconditional Bank
guarantee substantially in the form
provided and valid for 28 days beyond
the end of the Defect Liability Period.
The balance 50% will be retained
without interest and shall be released
within 28 days after the expiry of the
Defect Liability Period.
143. Vol-1, Part -2, Release of retention money As per the clause 50% of the retention RFP cum RFQ conditions remain
Section C Page 48, money shall be released within 28 days unchanged.
Clause 8.5.4 from completion certificate and balance
50% after Defect Liability only.
Considering the validity of 5%
Performance Security is up to 90 days
after the Defect Liability Period, we
request you to release 100% of the
retention money within 28 days from
completion certificate. Please confirm.
144. Clause 5.8 Excavation in All Kinds of Soils The excavation slope specified in the Bidder to refer to Clause 5.8 in its
clause is applicable for all depths up to = entirety.
16m. Please clarify.
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145. Clause 6.17.4 Stone pitching

Query/Clarification Requested

As per clause 5.8, excavation in soil
needs to be carried out either vertically
with 50 cm berm on either side at every
2m or with a slope of 1H:4V.

Protection with stone pitching for the
slopes shall not be provided. Also, no
other slope protection is required. Please
clarify.

Employer's Response

The stone pitching, as mentioned in
Clause 6.17.4, is for embankments
only and not for temporary
excavation protection. Contractor to
propose shoring or other slope
protection measures for excavation
deeper than 2 m as per Clause 5.8

146. General

Please provide GTI report for utility
corridor.

It is part of Contractor’s obligations
to undertake all investigations and
submit reports.

147. Volume 2: Technical | Land Status
Specification
Tender Doc, Clause
2.3.1, Scope of
works

Request to provide details on the present
status of the Land Acquisition and land
availability as per ROW with Client. In
case the land is not available the status
and the likely date of availability of
complete ROW.

RFP cum RFQ conditions remain
unchanged.

148.. Land Acquisition-

No reference is
given in the bid
document

Land Acquisition

No details have been included in the bid
document.

We would request you provide details on
the present status of the Land Acquisition
(Govt/Private/Forest). Status of payment
made to landowners/competent authority.

Bidder to refer to Clause 9.2,
Volume 1 Part Il.
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No.

149. Volume 1 Part2 EPC Environmental Clearance Please provide status of Environment Environmental Clearance is
Agreement, Clause Clearances required. obtained by the Employer and the
5.2.1 same has been issued as reference

tender document. Contractor to
ensure compliance with EC
conditions during construction and
provide all necessary
documentation for the half-yearly
compliance report to be submitted
by Environmental Consultant to
MOEF&CC.

150. Volume 1 Part 2 EPC | Forest Clearance Request the authority to confirm whether  RFP cum RFQ conditions remain
Agreement, Clause any forest area is present in the project | unchanged.

10.4.1 area. If so, please provide the details of
the forest area and status of the forest
clearance.

151. Volume 1 Part 2 EPC Tree Cutting / Translocation Permission = The scope of tree felling/translocation has RFP cum RFQ conditions remain
Agreement, Clause not been mentioned. Please provide the unchanged. Bidder to refer to
10.4.1, Tree Cutting / details and payment responsibility of Clause 5.2, Volume 1 Part Il.
Translocation Trees which are required to be
Permission felled/translocated with its girth size and

no. of trees to be cut down/translocated.

152. Volume 1 Part 2 EPC = Shifting of Obstructing Utilities Please define the scope of Sifting of RFP cum RFQ conditions remain

Agreement, Clause Utilities with its responsibilities. unchanged.
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| 10.2, Shifting of | Please provide the details of obstructing
Obstructing Utilities Electrical Utilities as below:

a) Actual Quantities of all Utilities (Over
Ground and Under Ground) need to be
shifted

b) Exact location of Existing utilities to be
shifted with Reference to Existing Centre
Line.

c) Depth of existing Ultilities to be shifted
from Original GL.

d) Type, capacity of Electrical utilities

e) Contact Details of Utilities owners’
entities for further Correspondence and
Data collection (Latest SOR and UOD
Name).

153. Volume 1 Part 2 EPC = Shifting of Obstructing Utilities Please provide the details of obstructing RFP cum RFQ conditions remain
Agreement, Clause Water/Sewage/SWD utilities below to @ unchanged.
10.2, Shifting of prepare the most economical estimation:

Obstructing Utilities a) Actual Quantities of all Utilities (Over

Ground and Under Ground) need to be
shifted

b) Exact location of existing utilities to be
shifted with reference to existing center
line.
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| c)Depth of existing Utilities to be shifted
from Original GL.

d) Type and Dia., depth, diameter, and
vintage

154. Volume 1 Part 2 EPC @ Shifting of Obstructing Utilities For HT line Crossing the ROW below RFP cum RFQ conditions remain
Agreement, Clause Conductor and the Tower foundation | unchanged.

10.2, Shifting of where shifting of towers which is not in the
Obstructing Utilities ROW is required, bidder understood that
it is the obligation of authority for acquiring
additional land where towers have to be
relocated and which is not in the ROW by
paying the compensation to the
landowners.

The Bidder Understands that the required
additional compensation for crops,
foundation of the EHT Towers, conductor
paving will be paid by the Employer.

155. Volume 1 Part 2 EPC = Shifting of Obstructing Utilities Please provide the details of the Oil & Gas  RFP cum RFQ conditions remain
Agreement, Clause pipeline obstructing the proposed project . unchanged.

10.2, Shifting of alignment. Bidder proposes to the client if
Obstructing Utilities the shifting of the ultility is required, since
it is a specialized work and specific to the
UOD. The shifting is recommended to be
executed by UOD and directly
coordinated by the client.
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Response to Pre-Bid Queries
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S Section/Page/Claus Clause Description

Query/Clarification Requested

Please provide the details of structures
within the ROW which need to be
dismantled and its responsibility.

The details may be provided in terms of
the number of structures and associated
total sgm area.

Employer's Response

RFP cum RFQ conditions remain
unchanged.

Any damage to the constructed
infrastructure network caused by plot
owners during their construction activities,
transportation, or erection of their unit
establishments shall be rectified by the
respective agency. Furthermore, the
contractor shall not be held liable or
subjected to penalties for any issues
arising from such occurrences. Please
confirm

RFP cum RFQ conditions remain
unchanged.

For any equipment that becomes obsolete
and no longer receives OEM support due
to outdated technology during O&M
period, then the replacement of such
equipment shall be carried out by the
contractor and the same shall be
reimbursed from Employer. Kindly confirm

RFP cum RFQ conditions remain
unchanged.

 No.
156. Volume 1 Part 2 EPC @ Shifting of Obstructing Ultilities
Agreement, Clause
10.2, Shifting of
Obstructing Utilities
157. General Third Party Damages to Utilities
158. General Asset Replacement
159. General Compliance with Labour Regulations

We understand that any revision / addition
or any change in Statutory variation,

RFP cum RFQ conditions remain
unchanged.
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S Section/Page/Claus Clause Description

Query/Clarification Requested

including minimum wages, ESI/EPF,

Bonus, any new imposed by state / central
government etc.., shall be reimbursed
during O&M Period. Kindly confirm.

Employer's Response

Spares such as Commissioning Spares,
Mandatory/Operational Spares supplied
along with Equipment's OEMs to the
Employer shall be issued to the
Contractor for plant utilization at free cost,
on the request of the Contractor during
O&M period. Please confirm.

RFP cum RFQ conditions remain
unchanged.

During O&M period, based on site
requirements, new service connections
may need to be provided, terminated, or
relocated. Hence, we request that all such
costs shall be reimbursed at actuals for
such cases. Kindly confirm.

RFP cum RFQ conditions remain
unchanged.

 No.
160.. General Spares
161.. General Service Connections during O&M
162. General Substation Finished ground level

We seek confirmation regarding ground
level treatment for the following electrical
infrastructure sites:

(a) ZSS 2 Site: NGL = 72.103m; FRL =
75.434m

(b) SSTN 10 Site: NGL = 112.180 m; FRL
=118.292m

The Contractor's design may use
the natural slope for drainage
without any need for pumping out
stormwater as approved by
Employer’s Engineer. Contractor to
ensure cost effectiveness and
functionality of ZSS. Contractor to
comply with the relevant conditions
of the latest statutory requirements,
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Sl

Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

| Given the elevation differences (+3.331m

and +6.112m respectively), are we
required to raise the ground level (by
filling) to match the Finished Road Level
(FRL) before construction or is it
acceptable to proceed with construction at
the Natural Ground Level (NGL). Kindly
confirm.

Employer's Response

including the Development Control
Regulations (DCR).

163.

General

Valve Chamber

Please provide Typical Valve chamber &
House Service Connections drawings for
Potable Water & Recycle Water.

The contractor is required to submit
its design/drawings for review and
approval by the Employer’s
Engineer.

164.

Vol-1, Part -2,
Section D, Page
102, Clause 20.2

Mobilization Advance

Considering the magnitude of the project,
a considerable initial investment will be
required towards mobilization, material
purchase etc. Therefore, we request the
department to provide interest free
mobilization advance of 10% of CV on
signing of contract agreement against the
submission of an irrevocable BG.

We request the department to kindly
consider the same.

RFP cum RFQ conditions remain
unchanged.

165.

Vol-1, Part -2,
Section B, Page 17,
Clause 4.2

Project Office for

Engineer

the

Employer’s

We presume that contractor need not to
provide any computer/laptop for the use of
employer Engineer. Please confirm.

RFP cum RFQ conditions remain
unchanged.
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RFP cum RFQ Dighi Port Industrial Area (DPIA)
Response to Pre-Bid Queries Phase 1, Package A

Sl Section/Page/Claus

Clause Description Query/Clarification Requested Employer's Response

No.
166. Vol-1,Part-2, Section Delay in Starting Work The  Contractor shall be duly RFP cum RFQ conditions remain
C Procurement of the compensated with both time and all | unchanged.
Site/Page 51/Clause applicable costs, if any such delay is not
9.24 attributable to the Contractor. Kindly
consider and modify the clause
accordingly.
167. Vol-1, Part -2, Design & Drawings Clause mentioned that, “The contractor | RFP cum RFQ conditions remain
Section C Page 61, within 30 days of LOA shall submit the = unchanged.
Clause 11.2.3 drawing & document list for Employer

Engineer approval”.

To complete a foolproof design of an
integrated  infrastructure  project, a
detailed topographical & geotechnical
survey of the entire project is essential,
and it will consume considerable time to
complete the activities. Based on the site
data, the detailed engineering to be done
after a lot of deliberation and clash
analysis of various utilities.

Therefore, submission of drawings for
approval within 30 days of LOA is
practically difficult. Hence, we request you
to consider the time period as 90 days
from the date of agreement instead of 30
days from the date of LOA. Please accept.
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Sl

Section/Page/Claus
No.

168.

Vol-1, Part -2,

Section B/51/9.2.4

Clause Description

Obligations of the Employer

Query/Clarification Requested

In the case of delay in handing over the
90% of the total area of the Project
beyond 90 days from the Date of
Agreement, the Contractor shall be
reimbursed with all duly applicable costs
in addition to the extension of time. Kindly
modify.

Employer's Response

RFP cum RFQ conditions remain

unchanged.

169.

Vol-1, Part -2,
Section B/38/5.2

Environmental Clearances

In the case of delay in procuring
Environmental Clearances for the Project
beyond 90 days from the Date of
Agreement, the Contractor shall be
reimbursed with all duly applicable costs
in addition to the extension of time. Kindly
modify.

RFP cum RFQ conditions remain

unchanged.

170.

Vol-1, Part -2,
Section C/48/8.5.4

Retention Money

We kindly request to release the balance
Retention Money in tranches of 1/4'" of the
balance 50% held on completion of each
year of the Defect Liability Period. Kindly
modify.

RFP cum RFQ conditions remain

unchanged.

171.

Vol-1, Part -2,
Section C/73/12.17.4

Suspension

In the case of Suspension of Works for
reasons not attributable to the Contractor,
the Contractor shall be reimbursed with all
duly applicable costs in addition to the
extension of time. Kindly modify.

RFP cum RFQ conditions remain

unchanged.
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' Clause Description Query/Clarification Requested Employer's Response
No.

172. Vol-1, Part -2, Payment for Operation & Maintenance = We kindly request to provide monthly RFP cum RFQ conditions remain

Section C/104/20.6.2 O&M payment instead of quarterly | unchanged.
payments to ease the project cashflow.
Kindly modify.
173. Vol-1, Part -2, | Termination As per the clause it is mentioned that the RFP cum RFQ conditions remain
Section E/125/24.3 “‘Employer may terminate the Agreement | unchanged.

for convenience.”

Considering this clause as detrimental to
a balanced contract, we request you to
remove this clause from the contract
condition. Please accept.

174. Vol 1, Part 2, Section = Cost of Remedying Defects Clause mentioned that the Contractor | RFP cum RFQ conditions remain
C, Clause 18.3.1, Pg shall repair or rectify or replace all defects | unchanged.
95 and deficiencies observed by the

Employer's Engineer during the Defect
Liability Period within a period of 15
(Fifteen) days from the date of notice
issued by the Employer.

We presume that if any defect occurred
due to third party intervention, the
rectification cost towards the same shall
be paid to the contractor by the employer.
Please confirm.

Maharashtra Industrial Township Ltd 31 July 2025 Page 70| 82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Sl

Section/Page/Claus
No.

175.

Vol 1, Part 2, Section

E, Clause 24.2.1, Pg
124

Clause Description

Termination for Employer’s Default

Query/Clarification Requested

We request you to consider the following
event also under the clause of
Termination for Employer Default.

e) The Employer fails to provide the 70%
of encumbrance free land for the project
execution within a period of 180 days from
the date of agreement. Please consider.

Employer's Response

RFP cum RFQ conditions remain
unchanged.

176.

Vol 1, Part 2, Section
F, Clause 27.3.1, Pg
137

Arbitration

Clause mentioned that, “In case of failure
of the Parties to mutually agree on a sole
arbitrator, the arbitral tribunal shall consist
of three arbitrators. Each of the Client and
the Consultant shall appoint one arbitrator
and the two arbitrators so appointed shall
jointly appoint the third arbitrator.”

We presume that the word “Consultant” is
a clerical mistake, and this shall be read
as the “Contractor”. Please confirm.

RFP cum RFQ conditions remain
unchanged.

177.

Vol 1, Part 2,
Schedule C, Clause
321, Pg 171

Contract Price Weightages

As per the schedule 5% of the component
value of Potable Water Network,
Recycled water network, & Industrial
Wastewater and Domestic Sewage
collection system shall be released after
successful hydrotesting & Commissioning
of the component only.

RFP cum RFQ conditions remain
unchanged.
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Section/Page/Claus
\[o}

Clause Description

Query/Clarification Requested

| Since the 5% performance security & 5%

retention money is valid till project
completion, further holding of 5% of the
above-mentioned amount shall make
severe impact to the contractor's cash
flow for the project.

Therefore, we request you to consider the
release of the said 5% amount after
successful completion of hydrotesting of
each component. Please accept.

Employer's Response

178.

Vol 1, Part 2,
Schedule K, Clause
40.2, Pg 207

Insurance for
Liability

Contractor’s

Defect

Clause mentioned that The Contractor
shall maintain an insurance of value not
less than 25% of the Contract Value for
the entire period of the Defect Liability
Period or O&M.

We presume that the validity of the above-
mentioned insurance coverage till the end
of the Defect Liability period only.
Contractor can  submit  insurance
coverage for 25% of the O&M value for
the O&M period separately. Please
confirm.

RFP cum RFQ conditions remain
unchanged.

179.

Vol 1, Part 2, Section
D/108/20.14

Change in Laws

We understand that the referred clause is
applicable for total contract period
(EPC+O&M). Please confirm

RFP cum RFQ conditions remain
unchanged.

Maharashtra Industrial Township Ltd

31 July 2025

Page 72|82




RFP cum RFQ
Response to Pre-Bid Queries

Dighi Port Industrial Area (DPIA)
Phase 1, Package A

Section/Page/Claus

S ' Clause Description Query/Clarification Requested Employer's Response
180. Vol 1, Part 2, Repairs on Account of Natural We request to consider the cost for | RFP cum RFQ conditions remain
Schedule Q / 247 /  Calamities restoring the facilities due to natural (rain, . unchanged.
47.8 storm/ cyclone, flood, fire etc.) calamities
are reimbursable at actuals. Since natural
damage is beyond the control of the
contractor and it is not predictable for a
long-term O&M period. Kindly confirm
181. Vol 1, Part 2, Section = Price Adjustment during O&M We understand that the referred RFP cum RFQ conditions remain
D/106/20.10.5 (b) calculation formula for price adjustment is | unchanged.
applicable for O&M period also. Kindly
confirm.
182. Vol 1, Part 2, Section ' Tests We understand that the Schedule-F for  RFP cum RFQ conditions remain
D/91/16.3.1 the test to be carried out is applicable = unchanged.
during the completion of EPC works. The
tests given are not applicable for O&M
period. Kindly confirm.
183. Vol 1, Part 2, Percentage Reductions In Lump Sum We request limiting the penalty to an RFP cum RFQ conditions remain
Schedule H / 191 / Payments amount of 5% of monthly O&M value. unchanged.
37.2 Kindly consider.
184. Vol 1, Part 2, Section = Defect or deficiency by Third Parties We understand that any Defect or RFP cum RFQ conditions remain
C/86/15.1.3 Deficiency to the system which may be unchanged.
caused by any third-party agencies shall
be rectified by the same agency itself. If
the contractor rectifies those, then the
payment for such extra item should be
Maharashtra Industrial Township Ltd 31 July 2025 Page 73|82
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Clause Description

Section/Page/Claus Query/Clarification Requested Employer's Response
No.

made by the employer according to the

prevailing market rates of labour and

materials. Kindly confirm

185. Vol 1, Part 2, Section | Change of Scope If any Additional / supplemental works as RFP cum RFQ conditions remain
C/80/141 change of scope which is found essential | unchanged.

for the project during O&M period as per
the requirement of employer, then
contractor to carry out such works and the
payment shall be made by the employer
according to the mutually agreed rate
between contractor and Employer.

186. Vol 1, Part 2, Percentage Reductions In Lump Sum  We request to clarify the purpose of | RFP cum RFQ conditions remain
Schedule H/ 191 / Payments Breakup%-Level 1 & Breakup%-Level 2 unchanged.

37.21 given in the referred table for Road
Works, Bridge Works, Other Road Works.

187. Volume 2, Part C — Recycle Water service reservoir We have observed a discrepancy in the | Bidder to consider the capacity of
Wet Utilities / Page capacity capacity of the Recycled Water Service | Recycled Water Service Reservoir
No. 19, 22/ 1.2.2 Reservoir. It is mentioned as 6 ML on the . as 4 ML.

table on page 19 but listed as 4 ML on
page 22. Kindly confirm the correct
reservoir capacity.

188. Volume 2, Part B — Avenue plantation O&M years The proposed maintenance period for  The proposed maintenance period
Avenue Plantation / avenue plantation is 10 years, including | for the avenue plantation shall be
Page No. 13/ 2.11 scheduled inspections and replacement 4 years same as the contract O&M

of dead plants. However, the current  period.
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Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
No.
Operations & Maintenance (O&M)
contract covers only 4 years. Please
clarify the intended duration of the
maintenance responsibility.
189. Volume 2, Part C — Grade of concrete for manhole The minimum RCC grade is specified as | Bidder to consider IS 12592:2002.
Wet Utilities/ Page M25 in the document. However, as per IS
44. Table 4.2 12592:2002, the minimum RCC grade for
manholes should be M30. Please clarify
whether M30 should be adopted to
comply with the IS standard.
190. Volume 2, Part C —  Land use wise Population projection Please provide Land use wise Population RFP cum RFQ conditions remain
Wet Utilities/5/ 1.2.2 projection for Base, Intermediate & unchanged.
Ultimate year.
191. Volume 2, Part C — Clear Water Storage Reservoir, Recycle | Please provide Coordinates and capacity | An indicative location of Water
Wet Utilities /5/ 1.2.2 treated water Storage Reservoir & for Clear Water Storage Reservoir, | Treatment Plant has been provided
Service Reservoirs. Recycle treated Water Storage Reservoir  in the Masterplan. Contractor shall
& Service Reservoirs. submit the proposed layout with
coordinates for approval by
Employer’s Engineer.
192. Volume 2, Part C — Clear Water Storage Reservoir, Recycle Please provide the Typical Drawing for RFP cum RFQ conditions remain

Wet Utilities/5/ 1.2.2

treated Water Reservoir & Service

Reservoirs.

Clear Water Storage Reservoir, Recycle
treated Water Storage Reservoir and
please furnish the staging height of the
Service Reservoir.

unchanged.
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Section/Page/Claus

Clause Description

S Query/Clarification Requested Employer's Response
193. Volume 2, Part C — WTP, Clear Water Pump House Please provide the location and capacity Please refer to Volume 2, Part J —
Wet Utilities/5/ 1.2.2 of WTP & Pump Houses. Clause 2.1 for the WTP capacity.
Please refer to Drawing No. MITL-
DPIA-PKG1-PW-01 in Volume 3 for
the location of the WTP and Pump
House.
194. Volume 2, Part C — SETP and CETP Kindly provide the capacity and location RFP cum RFQ conditions remain
Wet Utilities/43 for STP and CETP. unchanged.
195. Volume 2, Part C — Sewerage Intermediate Pumping | Please provide Coordinates of Proposed Please refer to Drawing No. MITL-
Wet Utilities/47 stations. Sewerage Intermediate Pumping = DPIA-PKG1-SEW-03 for the
Stations. indicative location of ISPS.
196. Vol Il /Part C/10/1.1 Control room As per our understanding, the automation RFP cum RFQ conditions remain
systems for Potable Water Management | unchanged.
SCADA, Recycled Water SCADA, and
Sewerage Management System are all
housed within the same control room.
Therefore, a separate operating room for
Potable and Recycled Water is not
required. Kindly confirm.
197. Vol 3.2 / MITL-DPIA-  Typical PLC-SCADA System  We assume that the Plant Automation RFP cum RFQ conditions remain

PKG1-EL-43

Architecture for water & other utilities

Network mentioned in the architecture
consisting of PLCs, RTUs, sensors, and
actuators is to be separate for each utility
SCADA system, whereas the Plant

unchanged. Bidder to refer to Vol 3.
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 No.

Clause Description

Query/Clarification Requested

| Monitoring Network (i.e. servers, EWS,

OWS, printers, etc.) is proposed to be
shared across all utility SCADA systems
and is housed within common operation
room. Kindly confirm.

Employer's Response

198.

Vol Il /Part D/1.1

Street Light Automation specification

As per our understanding Feeder pillars
are provided with gateway controllers and
media converters, and communication
with the Lighting Management System in
ICCC (common control room) is through
OFC.

However, the communication between
individual streetlights and the feeder pillar
is not specified. We assume it is through
Wireless Zigbee/RF. Kindly confirm.

RFP cum RFQ conditions remain
unchanged.

199.

Vol Il /Part H/15/3

ICT Manhole

We understand that for 12m and 18m
ROWs, as well as for median crossings,
where the ICT duct is laid only on one side
of the road, cross ducts are provided to
connect plots on the opposite side or to
enable connectivity to ICT devices in the
median. As per the ICT specifications
(Volume 2, Part H — Scope of Work), the
maximum spacing between ICT manholes
at the end of these cross ducts shall not
exceed 30 meters (centre-to-centre).

RFP cum RFQ conditions remain
unchanged.
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Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

For other ROWs (24m and above), where
ICT ducts are laid on both sides, we
understand that the maximum spacing of
ICT manholes is 200 meters, as indicated
in the typical ICT access network
drawings.

Employer's Response

200.

Vol 3.3/ Typical Fibre
Arrangement Inside
RCC-02

Typical Fibre Arrangement
Electrical Duct

Inside

In "Volume 2, Part H - Information and
Communication Technology (cmy"
technical specifications, the conduit size
for OFC run through the road network has
not been mentioned. However, in the
"TYPICAL FIBRE ARRANGEMENT
INSIDE ELECTRICAL DUCT," a 5 x 40
mm conduit is provided.

We presume that the conduit shall be of
HDPE type. Kindly confirm.

RFP cum RFQ conditions remain
unchanged.

201.

Vol Il /Part H/6/3

Installation of ICT Poles & Gantry

As per our understanding only adequate
space has to be considered for ICT
Poles/Gantry. ICT poles & lIts installation
is not our scope. Kindly confirm

RFP cum RFQ conditions remain
unchanged.

202.

Vol Il /Part H/7/3

ATCC & ANPR Cameras

As per our understanding providing
required power to IPFB and installation of
IPFB is in our scope. ATCC & ANPR

RFP cum RFQ conditions remain
unchanged.
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Sl

Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

cameras are not in our scope. Kindly

confirm

Employer's Response

203.

Vol Il /Part H/7/3

CCTV Cameras

As per our understanding providing
required power to IPFB and installation of
IPFB is in our scope. CCTV cameras are
not in our scope. Kindly confirm

RFP cum RFQ conditions remain
unchanged.

204.

Vol Il /Part
D/23/1.6.14

SCADA

As per our understanding scope of supply
of redundant server for each substation
SCADA and SCADA at common control
room is not in our scope.

RFP cum RFQ conditions remain
unchanged. The contractor’s scope
shall include end-to-end SCADA
implementation for each of the
utilities.

205.

Vol Il /Part D/11/1.4.7

Power Consumption

From the stated clause, we understand
that 32 W/sq.m shall be considered for
MSME & other industries for arriving
power consumption. We would request
you to mention the maximum plot size to
be considered under MSME industries.

RFP cum RFQ conditions remain
unchanged.

Total overall load for this package
shall be as per the number of
Transformers & their respective
capacities as mentioned in the
tender. The plot sizes shall be as
per the approved Masterplan.

206.

Vol Il /Part D/11/1.4.7

Power Consumption

From the stated clause, while calculating
the power demand for the entire project,
we noticed that total project demand is
increasing by more than 2 times the
substations (12 nos) capacity. Even,

RFP cum RFQ conditions remain
unchanged.

The total overall load for this
package shall be as per the number
of Transformers & their respective
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S Section/Page/Claus Clause Description

Query/Clarification Requested

Employer's Response

No. ;
| many plots are landing under 220kV. capacities as mentioned in the
Kindly clarify the requirement. tender.
207.: Vol Il /Part | Breaker Type From the stated clause, we understand Bidder to refer to technical

D/163/1.30.6

that VCB breaker shall be considered for
33 kV & 11 kV GIS Panel. Whereas in
Volume 3.2, Drawing no. MITL-DPIA-
PKG1-EL-03, SF6 breaker has been
considered for the same. We presume
that the VCB breaker shall be considered
for 33 kV & 11 kV GIS Panel. Kindly
confirm.

specifications as per Vol 2 Part D -
Electrical Substations & Power
Distribution Network.

208. Volll/PartD/15/1.4.3 11 kV System Fault Level

From the stated clause, we understand
that Fault level for 11 kV GIS panel shall
be 25 kA for 1 sec. Whereas in Volume
3.2, Drawing no. MITL-DPIA-PKG1-EL-
03, fault level has been considered as 25
kA for 3 sec for the same.

We presume that 11 kV GIS substation
fault level shall be 25 kA for 1 sec. Kindly
confirm.

RFP cum RFQ conditions remain
unchanged. Notwithstanding the
referred clause, the fault level shall
be as per State Discom/Power
Utility standards and no extra cost
and time shall be payable.

209. Vol 3.2 Substation Building

From the stated drawing, we understand
that single storey (G) building shall be
considered for 33kV Switching
substations and 33/11 kV Distribution
Substations. Whereas in Volume 2, Part
D, clause no.1.1, page no 09/387, G+1

The layout drawing is indicative.
Bidder to consider G+1 structure for
the substation building as per the
specifications.
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Sl

Section/Page/Claus
No.

Clause Description

Query/Clarification Requested

footprint has been mentioned for the

same. We presume that single storey (G)
building shall be considered for the
substations. Kindly confirm.

Employer's Response

210.

Vol Il /Part D/03/1.1

Cable laying

From the stated clause, we understand
that HT & LT cables shall be laid with a
spacing of the diameter of the cable.
However, we are considering cable laying
with touching with required deration
factor, otherwise cable trench dimension
will increase abnormally.

Kindly confirm.

RFP cum RFQ conditions remain
unchanged.

211.

Vol Il /Part D/17/1.6.1

Cable tray supports

From the stated clause, we understand
that cable trays shall be supported by MS
angels. Whereas in Vol — 3.2, Drawing
No. MITL-DPIA-PKG1-EL-28 C1
channels are considered as a Cable tray
supports. Kindly clarify the requirement.

MS Angles to be considered for
cable tray supports.

212.

Vol 1 [Part
D/23/1.6.14

High mast

we presume that the High mast Lighting
system shall be considered only at 4 way
Road junctions. Kindly confirm.

RFP cum RFQ conditions remain
unchanged.

213.

Vol Il /Part
D/319/1.48.6

Pole type

From the stated clause, we understand
that galvanized octagonal pole shall be
considered for Road lighting. Whereas in
Volume 3.2, Drawing no. MITL-DPIA-

Bidder to refer to technical
specifications as per Vol 2 Part D -
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Sl Section/Page/Claus

Clause Description Query/Clarification Requested Employer's Response

No. |
| PKG1-EL-38 GRP pole is mentioned. Electrical Substations & Power
Kindly clarify the requirement. Distribution Network.
214. Vol Il /Part | Spare Feeder Requirement As per referred clause and typical single  RFP cum RFQ conditions remain
D/159/1.29.2 line diagrams provided in tender unchanged.

document. We understand spare
philosophy of 20% or Min. 1 feeder at
each bus to be provided is applicable for
11 kV GIS Switchgear Panel only & no
spare feeder is required to be considered
for 33 kV GIS Switchgear Panel at 33/11
kV Substation. Kindly Confirm.

Maharashtra Industrial Township Ltd 31 July 2025 Page 82|82




