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1. CONTRACT DATA SHEET 

Condition Reference Clause Data 

1. Name of Works Vol 1 Part 1 ITB  Clause 
2.1 

RFQ cum RFP for Construction of Speed 
Breaker, Construction of Connection Road 
A4–B5 Junction & Rectification and Relaying 
of Paver Block around AURIC Hall Building & 
ICC Area and other allied works at AURIC 
Shendra Industrial Area, Chhatrapati 
Sambhajinagar, Maharashtra 

2. Employer’s Name and 
Address 

Vol 1 Part 4 Conditions 
of Contract Clause 
1.1.38 

Managing Director, Maharashtra Industrial 
Township Limited Udyog Sarathi, MIDC 
Office, Marol Industrial Area, Andheri (East) 
Mumbai, Maharashtra State, India – 400093 

3. Contractor’s Name and 
Address 

Vol 1 Part 4 Conditions 
of Contract Clause 
1.1.26 

[to be filled by the intending bidder] 

4. Bid Due Date and Time Vol 1 Part 1 ITB  Clause 
5.2 [Deadline for 
Submission of Bids] 

01st Dec 2025 @ 1500 Hrs 

5. Amount of Bid Security Vol 1 Part 1 ITB Clause 
4.6 [Bid Security] 

Rs. 2,50,000 /- (Rupees Two Lakhs Fifty 
Thousand  Only) 

6. Address for 
Correspondence and Pre-
bid Queries 

Vol 1 Part 1 ITB  Clause 
1.4 [Pre-bid Meeting 
and Pre-bid 
Clarifications] and 
Clause 5 [Submission of 
Bids] 

Same as Employer name and address 
indicated above. 

7. Time for Completion of  
EPC of the Works 

Vol 1 Part 1 ITB  Clause 
2.1 and Vol 1 Part 4 
[Conditions of Contract] 
Clause 4.4 and Clause 
4.5 

 1 months from date of issuance of Letter of 
Award (LOA). 

8. Defects Liability Period Vol 1 Part 4 Conditions 
of Contract Clause 
1.1.31 

6 months 

9. Total Contract Period Vol 1 Part 4 Conditions 
of Contract 

1 month 
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Condition Reference Clause Data 

10. Project Start date Vol 1 Part 4 [Conditions 
of Contract] Clause 7.1 

Date of issue of Letter of Award by the 
Employer. 

11. Site Possession Date Vol 1 Part 4 Conditions 
of Contract 

Date of issue of Letter of Award by the 
Employer. 

12. Project Plan and 
Schedule 

Conditions of Contract 
Clause 4.1 Obligations 
prior to commencement 
of Works 

The Contractor -shall submit project plan and 
schedule within 5 days of from the date of 
issue of Letter of Award. 

13. Performance Security 
Amount 

Vol 1 Part 1 ITB  Clause - 
7.5 [Performance 
Security] 

 

The amount of Performance Guarantee shall 
be equal to 5% of the Contract Price. 

14. Time for submission of 
Performance Security 

Vol 1 Part 1 ITB  Clause - 
7.6 [Advance Payment 
and Security] 

Within 5 days from date of issue of Letter of 
Award.  

15. Normal Working Hours Vol 1 Part 4 [Conditions 
of Contract] Clause 5.3 

Normal hours during which work will be 
permitted to be carried out at the Site shall 
be between 08:00 HRS to 18:00 HRS, Monday 
to Saturday, excluding gazetted and national 
holidays.  

 

16.  Delay damages   

a) Rate of delay damages Vol 1 Part 4 [Conditions 
of Contract] Clause 7.3 

Contractor shall pay Damages to the 
Employer of a sum calculated at the rate of 
0.05% (zero point zero five percent) of the 
Contract Price for delay of each day reckoned 
from the date specified in accepted base line 
schedule and until works are completed. 

b) Maximum LD Vol 1 Part 4 [Conditions 
of Contract] Clause 7.3 

10% of accepted Contract Price. 

17. Percentage of retention 
for the Works 

Vol 1 Part 4 [Conditions 
of Contract] Clause 3.6 

6% (six percent) of the amount of all Interim 
Payment Certificates for the Works Contract 
portion of the Contract, excluding any 
Provisional Sums. 

18. Limit of Retention Money 
for the Works 

Vol 1 Part 4 [Conditions 
of Contract] Clause 3.6 

5% (five percent) of the Works Contract 
Price, excluding any Provisional Sums. 
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Condition Reference Clause Data 

19. Maximum total liability 
of the Contractor to the 
Employer 

Vol 1 Part 4 [Conditions 
of Contract] Clause 12.6 

Equal to accepted Contract Price 

20. Contact & Email Address 
for site visit 

 Mr. Shailesh Dhabekar (Deputy General 
Manager Infra ) 

 E- Mail - shailesh.dhabekar@auric.city 

Mobile Number – 9763463774 
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