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Maharashtra Industrial Township Limited 
(Formerly Known as AITL) 

Notice Inviting RFQ cum RFP 

Dated: 02-04-2026 

“Maharashtra Industrial Township Limited (MITL) (Formerly Known as Maharashtra Industrial 

Township Limited (AITL)” is a special purpose vehicle formed with the equity participation of Central 

and State Government for procurement and construction of trunk infrastructure in Shendra-Bidkin 

Industrial Area (SBIA) near Chhatrapati Sambhajinagar in Maharashtra. 

The Maharashtra Industrial Township Limited (MITL) represented by Managing Director, invites bids 

from eligible contractors for the following project in the prescribed bid forms and proforma enclosed 

herewith through the e-Procurement site, for the Scope of Work described in the Bidding Documents. 

The details of the tender are given below: - 

1.  Tender No. MITL/SBIA/2025-26/T-17 

2.  Name of Work Tender for Works of 33 kV Line, RMU & Associated Works for New 
Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric 
Bidkin Industrial Area. 

3.  Location AURIC - Bidkin Industrial Area, Ch. Sambhaji Nagar, Maharashtra  

4.  Estimated Cost of 

Tender 

Rs. 153.40 Lakhs (Incl.GST) 

5.  Tender Fee Rs. 29500/- (Rupees Thirty-Five Thousand Four Hundred only) 

i.e. Tender fee   Rs. 25000/- plus 18% GST 

6.  Bid Security Rs. 1,53,000/- (One Lakh Fifty-Three Thousand Only) 

7.  Construction Period One Hundred and Twenty (120) days from the date of issue of LOA. 

8.  Defect Liability Period 

(DLP) 

5 Years (five Years) for major items and 1 year (One year) for minor 

items (Annexure X, Volume 1, Part V) supplied by the contractor, 

from the date of commissioning. 

9.  Address for 

Correspondence 

Managing Director, 

Maharashtra Industrial Township Limited 

Udyog Sarathi, MIDC Office, 

Marol Industrial Area, Andheri (East) 

Mumbai, Maharashtra State, India – 400093  

10.  Details for 

Downloading Tender 

Document 

The complete RFQ cum RFP document can be viewed/downloaded 

from website of https://aitl.eproc.in, www.auric.city from 02-04-2026  

to 21.04.2026 (up to 1500 hrs. IST) 

https://aitl.eproc.in/
https://aitl.eproc.in/
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11.  Submission of Bid Bid must be submitted online only at (https://aitl.eproc.in) 

on or before up to 21.04.2026 (at 1500 hours IST). 

12.  Email address for Pre-

Bid Queries 

Mr. Rahul Borikar DGM (Electrical) 

E- Mail-  dgmelecpra@auric.city   Ph-9324349517 

13.  Email Address for site 

visit 

Mr. Abdul Ansari (Executive Engineer Electrical) 

E- Mail-  Ansari.abdul@auric.city    

Mobile Number – 9922141999 

 
  

https://aitl.eproc.in/
mailto:dgmelecpra@auric.city
mailto:Ansari.abdul@auric.city
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DISCLAIMER 

 

This RFQ cum RFP is not an Agreement and is neither an offer nor invitation by the Employer to the 

prospective Bidders or any other person. The information contained in this Request for Qualification 

cum Request for Proposal document (the "RFQ cum RFP") or subsequently provided to Bidder(s), 

whether verbally or in documentary or any other form by or on behalf of the Employer or any of its 

employees or advisors, is provided to Bidder(s) on the terms and conditions set out in this RFQ cum 

RFP and such other terms and conditions subject to which such information is provided. 

The purpose of this RFQ cum RFP is to provide interested parties with information that may be useful 

to them in making their financial offers (BIDs) pursuant to this RFQ cum RFP. This RFQ cum RFP 

includes statements, which reflect various assumptions and assessments arrived at by The Employer 

in relation to the Project.  Such assumptions, assessments and statements do not purport to contain 

all the information that each Bidder may require.  This RFQ cum RFP may not be appropriate for all 

persons, and it is not possible for the Employer, its employees or advisors to consider the objectives, 

financial situation and particular needs of each party who reads or uses this RFQ cum RFP.  The 

assumptions, assessments, statements and information contained in the Bidding Documents, 

especially the Preliminary Design details/ information, may not be complete, accurate, adequate or 

correct.  Each Bidder should, therefore, conduct its own investigations and analysis and should check 

the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this RFQ cum RFP and obtain independent advice from 

appropriate sources. 

Information provided in this RFQ cum RFP to the Bidder(s) is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Employer accepts no responsibility for the accuracy or otherwise 

for any interpretation or opinion on law expressed herein. 

The Employer, its employees and advisors make no representation or warranty and shall have no 

liability to any person, including any Applicant or Bidder under any law, statute, rules or regulations 

or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in this RFQ 

cum RFP or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of 

the RFQ cum RFP and any assessment, assumption, statement or information contained therein or 

deemed to form part of this RFQ cum RFP or arising in any way for participation in this Bidding Process. 

The Employer also accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any Bidder upon the statements contained in this RFQ cum 

RFP. 

The Employer may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement the information, assessment or assumptions contained in this RFQ cum RFP. 

The issue of this RFQ cum RFP does not imply that the Employer is bound to select a Bidder or 

Contractor, as the case may be, for the Project and The Employer reserves the right to reject all or any 

of the Bidders or BIDs without assigning any reason whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its 

BID including but not limited to preparation, copying, postage, delivery fees, expenses associated with 
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any demonstrations or presentations which may be required by The Employer or any other costs 

incurred in connection with or relating to its BID. All such costs and expenses shall remain with the 

Bidder and The Employer shall not be liable in any manner whatsoever for the same or for any other 

costs or other expenses incurred by a Bidder in preparation or submission of the BID, regardless of the 

conduct or outcome of the Bidding Process. 

Nothing in this RFQ cum RFP shall constitute the basis of a contract which may be concluded in relation 

to the Project nor shall such documentation/information be used in construing any such contract. Each 

Bidder must rely on the terms and conditions contained in any contract, when, and if, finally executed, 

subject to such limitations and restrictions which may be specified in such contract. 

The Bidders are prohibited from any form of collusion or arrangement in an attempt to influence the 

selection and award process of the Bid. Giving or offering of any gift, bribe or inducement or any 

attempt to any such act on behalf of the Bidder towards any officer/employee of Employer or to any 

other person in apposition to influence the decision of the Employer for showing any favour in relation 

to this RFQ cum RFP or any other contract, shall render the Bidder to such liability/penalty as the 

Employer may deem proper, including but not limited to rejection of the Bid of the Bidder and 

forfeiture of its Bid Security. 

Laws of the Republic of India are applicable to this RFQ cum RFP. 

Each Bidder’s procurement of this RFQ cum RFP constitutes its agreement to, and acceptance of, the 

terms set forth in this Disclaimer. By acceptance of this RFQ cum RFP, the recipient agrees that this 

RFQ cum RFP and any information herewith supersedes documents(s) or earlier information, if any, in 

relation to the subject matter hereto. 

  



Maharashtra Industrial Township Limited VOL.-1 Part 1 - Instruction to Bidders (ITB)   

PAGE | 5  
 

Contents 

 1. INTRODUCTION ................................................................................................................ 7 

1.1 Project Information .................................................................................................. 7 
1.2 Brief description of Bidding Process .......................................................................... 8 

1.3 Schedule of Bidding Process ..................................................................................... 9 
1.4 Pre-bid Meeting and Pre-bid Clarifications ................................................................ 9 

1.5 Site Visit ................................................................................................................. 10 
1.6 Corrupt or Fraudulent Practices .............................................................................. 10 

 2. GENERAL ........................................................................................................................ 12 

2.1 Scope of Bid ........................................................................................................... 12 
2.2 Eligible Bidders ....................................................................................................... 12 

2.3 Qualification of the Bidder...................................................................................... 13 
2.4 One Bid per Bidder ................................................................................................. 15 

2.5 Cost of Bidding ....................................................................................................... 15 

 3. BIDDING DOCUMENTS.................................................................................................... 16 

3.1 Content of Bidding Documents ............................................................................... 16 
3.2 Clarification of Bidding Documents ......................................................................... 16 

3.3 Amendment of Bidding Documents ........................................................................ 17 

 4. PREPARATION OF BIDS ................................................................................................... 18 
4.1 Language of Bid ...................................................................................................... 18 

4.2 Documents Comprising the Bid ............................................................................... 18 
4.3 Bid Prices................................................................................................................ 19 

4.4 Currencies of Bid and Payment ............................................................................... 21 
4.5 Bid Validity ............................................................................................................. 21 

4.6 Bid Security ............................................................................................................ 21 
4.7 Alternative Proposals by Bidders ............................................................................ 22 

4.8 Format and Signing of Bid ....................................................................................... 22 

 5. SUBMISSION OF BIDS ..................................................................................................... 23 
5.1 Sealing and Marking of Bids .................................................................................... 23 

5.2 Deadline for Submission of Bids .............................................................................. 24 
5.3 Late Bids ................................................................................................................. 24 

5.4 Modification and Withdrawal of Bids ...................................................................... 24 

 6. BID OPENING AND EVALUATION .................................................................................... 26 

6.1 Bid Opening ............................................................................................................ 26 
6.2 Process to be Confidential ...................................................................................... 27 

6.3 Clarification of Bids and Contacting Employer ......................................................... 27 
6.4 Examination of Bids and Determination of Responsiveness .................................... 28 

6.5 Correction of Errors ................................................................................................ 28 
6.6 Evaluation and Comparison of Technical Proposals ................................................. 29 

6.7 Clarification of Technical Proposals......................................................................... 29 
6.8 Evaluation and Comparison of Price Proposals........................................................ 29 



Maharashtra Industrial Township Limited VOL.-1 Part 1 - Instruction to Bidders (ITB)   

PAGE | 6  
 

 7. AWARD OF CONTRACT ................................................................................................... 31 
7.1 Award Criteria ........................................................................................................ 31 

7.2 Employer's Right to Accept any Bid and to Reject any or all Bids ............................. 31 
7.3 Notification of Award ............................................................................................. 31 

7.4 Signing of Agreement ............................................................................................. 31 
7.5 Performance Security ............................................................................................. 32 

 



Maharashtra Industrial Township Limited VOL.-1 Part 1 - Instruction to Bidders (ITB)   

PAGE | 7  
 

1. INTRODUCTION 

1.1 Project Information 

1.1.1  Background 

 The Government of India is developing the Delhi Mumbai Industrial Corridor (DMIC) Project, as a global 

manufacturing and investment destination by utilising the high capacity 1,504 km long Western Dedicated 

Freight Corridor (WDFC) as the backbone. The DMIC project is being implemented jointly by the 

Government of India and the respective State Governments. Investment Regions/Industrial Areas have 

been identified for development, across six states namely Gujarat, Haryana, Madhya Pradesh, 

Maharashtra, Rajasthan and Uttar Pradesh. 

A node/city level SPV has been formed as a joint venture between Government of India (Gol) and 

Government of Maharashtra (GoM) under the name "Maharashtra Industrial Township Limited (MITL)". 

The share of GOI through NICDIT Trust is 49% and the remaining 51% is held by GoM through Maharashtra 

Industrial Development Corporation (MIDC). MIDC has notified 101 sq km of area for industrial 

development under SBIA.  

Maharashtra Industrial Township commenced its power distribution business in Bidkin Industrial Area 

from 2nd July 2025. In order to release new service connection at 33 KV level to ABIS Proteins Pvt. Ltd at 

Sector-24, Auric Bidkin Industrial Area, it is necessary to execute 33 kV Line & Associated Works. 

 The Scope and brief particulars of the Project are as follows: 

a. Supply, Erection, Testing & Commissioning of XLPE insulated, galvanized steel formed wire 

armored (Round) cable 33 kV(E), 3 X 300 Sq.mm aluminum conductor laid in provided trench/pipe 

Qty- 2450 Mtr.  

(Make: Polycab, Asian Cable, Ravin Cable, Universal Cable, KEI Industries, Finolex Cables,RR Kabel) 

b. Supplying & laying (including excavation) half round reinforced cement concrete pipe of NP-2 

class of 150 mm diameter in proper line, level and slope including providing and fixing collars in 

cement mortar 1:2 and curing. Qty- 1225 Mtr. 

c. Supplying and laying (including excavation of suitable width & depth up to 90 cm) 200 mm outside 

dia. Double corrugated pipes (DWC) of HDPE for enclosing cable below ground/road surface, 

complete for road crossing near MRSS. Qty - 100 Mtr. (Make: Reputed ISI mark) 

d. Erection and commissioning of 33kV, 630A, 21Ka/3 Sec. 4-way outdoor, extensible motorized 

SCADA compatible RMU. Qty- 1 Nos. 

e. Supply, transport and termination indoor type touchproof end termination at ZSS-5 end and in 

33 KV RMU suitable for 33 KV 3C X 300 sq.mm XLPE cable. Qty-4 Nos. (Make: Raychem, 3M) 

f. Supply, transport and erecting 3 X 300 Heat shrinkable straight through jointing kit for 33 KV XLPE 

HT cable 3 x 300 to 400 with necessary material. Qty-6 Nos. (Make: Raychem, 3M) 

I. Setting Out: 

The Contractor shall be responsible for the accurate setting-out of the Works in relation to original 

site coordinates, lines and levels of reference. Detailed site survey and site visit is expected to be 

carried out by prospective bidder before bidding 
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The checking of any setting-out or of any line or level by the Engineer – in – charge shall not in any 

way relieve the Contractor of his responsibility for the accuracy there of and Contractor shall carefully 

protect and preserve all bench-marks, sight- rails, pegs and other items used in setting-out the Works. 

The Contractor shall give to the Engineer – in – charge not less than 48 hours’ notice of his intention 

to set out or give levels for any part of the Work so that timely arrangement may be made for checking 

and issuing instructions. Any issues related to RoW if arise shall be handled by the contractor.   

II. Specifications 

        All materials used shall be of high grade, free from defects and imperfection, recent manufacture 

and unused. The materials shall conform to the relevant standard specifications accepted and 

approved. The material should be inspected with due approval by MITL authority. Test reports of 

the major item like 33KV/11 KV/LT cable/LT Line/DTC and their accessories, etc. shall be submitted 

at the time of transporting the material to the work site. 

         The material to be used should be of the make approved by the MITL/MSEDCL and the method of 

construction should be as per the standard method of construction approved by MITL/MSEDCL & 

adhering to relevant Acts & rules in force. All relevant specifications of required materials and 

drawings shall be made available to MITL. All, material should be approved and inspected / tested 

by MITL. 

III. Co-ordination:  

        The contractor shall be responsible for the payment of supervision fees if any to be paid to 

Government authorities, the same amount shall be reimbursed in the bills with submission of valid 

receipt. All the approval’s required from MSEDCL pertaining to the said works shall be taken by the 

contractor. Post completion of works till the commencement of electrical distribution business by 

MITL, the handing over of the assets on behalf of MITL to MSEDCL is the responsibility of the 

contractor.   

IV. Defect Liability:   

         Defect liability period of all major materials shall be 5 Years (five years) and 1 Year (One Year) for 

minor materials (Annexure X, volume 1, Part V), supplied and commissioned by the contractor, after 

their commissioning date. 

1.2 Brief description of Bidding Process 

1.2.1  The Employer has adopted a single stage two-part process (collectively referred to as the "Bidding 

Process") for selection of the Bidder for award of the Project. Under this process, the Bid shall be invited 

under two parts viz. Technical Bid and Financial Bid. 

1.2.2  The Bidder has to compile and submit his Bid in accordance to requirements detailed in Clause 5 

[Submission of Bids] of ITB 

1.2.3  Eligibility and qualification of the Bidder will be first examined based on the details submitted under First 

Part i.e. Technical Bid with respect to eligibility and qualifications criteria prescribed in this RFQ cum RFP.   

1.2.4  Prior to making an Application, the Bidder shall pay Tender Fee to the Employer as indicated in the clause 

4.5 [Bid Validity] of the ITB.  The Financial Bid under the second part shall be opened only for only the 
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Bidders who’s Technical Bids are found to be responsive to the eligibility and qualifications requirements 

as per this RFQ cum RFP. 

1.2.5  In the Bid Stage, the aforesaid qualified Bidders, including their successors (the “Bidders”), are being 

called upon to submit their financial offers (the "BIDs") in accordance with the terms specified in the 

Bidding Documents.  The Bid shall be valid for a period of 180 days from the Bid Due Date. 

1.2.6  Bidders are advised to examine the Project in greater detail, and to carry out, at their cost, such studies 

as may be required for submitting their respective BIDs for award of the Contract including 

implementation of the Project. 

1.2.7  The Bidders can visit site, raise pre-bid queries and attend pre-bid meeting prior to Bid submission. 

 

1.3 Schedule of Bidding Process 

 The Employer shall endeavour to adhere to the following schedule: 

Sl. No. Event Description Date 

i.  Date of availability of RFQ cum RFP 02-04-2026 

ii.  Pre-Bid meeting 

(If any bidder intends to attend online pre-bid meeting 
through MS team platform, the prospective bidder shall 
request through email for acceptance of his online 
attendance via MS team) 

6th April 2026 

iii.  The Employer response to queries 7th April 2026 

iv.  Bid Due Date (BDD) 21st April 2026 @ 1500 Hrs 

v.  Physical submission of bid security/ POA/etc 21st April 2026 @ 1500 Hrs 

vi.  Opening of Technical Bids 21st April 2026 @ 1600 Hrs 

vii.  Declaration of eligible/ qualified bidder 23rd April 2026 (Tentatively) 

viii.  Opening of Financial Bid 24th April 2026 (Tentatively) 

ix.  Letter of Award (LOA) 27th April 2026 (Tentatively) 

x.  Validity of BID 180th days from Bid Due Date 

xi.  Signing of Contract Within 15 days from LOA 
 

 

1.4 Pre-bid Meeting and Pre-bid Clarifications 

1.4.1  Pre-Bid meeting of the Bidders shall be convened at the designated date, time and place, as indicated in 

the Contract Data Sheet. A maximum of two representatives of each Bidder shall be allowed to participate 

on production of the Employer letter from the Bidder.   

1.4.2  The Bidder or its official representative can attend pre-bid meeting, which will take place at the venue 

indicated in Contract Data Sheet. 
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1.4.3  The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage and thus the Bidders will be free to seek clarifications and make suggestions for 

consideration of the Employer. The Employer shall endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for facilitating a fair, transparent, and 

competitive Bidding Process. 

1.4.4  The Bidder is requested to submit any questions or queries by email, to the address provided in Volume 

1 Part 2” Contract Data Sheet” (Sr.no 21).  The questions or queries should reach the Employer not later 

than date specified before the date of pre-bid meeting. 

1.4.5  The envelopes/communication shall clearly bear the following identification/Title: "Queries/Request for 
Additional Information: Tender for Works of 33 kV Lines & Associated Works for New Service 
Connections to Cosmo Global Films Pvt. Ltd. and Lubrizol India Ltd. at Sector-25 (Phase-II), Auric Bidkin 
Industrial Area Tal - Paithan, Dist - Chh. Sambhaji Nagar, Maharashtra. 

1.4.6  Minutes of the meeting, including the text of the questions raised and the responses given, will be shall 

be uploaded on to the eProcurement portal including a description of the inquiry but without identifying 

its source. Any modification of the bidding documents which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an Corrigendum and not 

through the minutes of the pre-bid meeting. 

1.4.7  Bidders are advised to attend the pre-bid meeting. However, non-attendance at the pre-bid meeting will 

not be a cause for dis-qualification of a Bidder. Bidders who do not attend the pre-bid meeting assume 

the responsibility to comply with modifications to the Bidding documents and which are communicated 

through Corrigendum. 

1.5 Site Visit 

1.5.1  The Bidder is advised to visit and examine the Project site and its surroundings and obtain for itself on its 

own responsibility all the information like site conditions, traffic, location, surroundings, potential 

developments during the construction period of the project, climate, availability of power, water and 

other utilities for construction, access to site, handling and storage of materials, weather data, applicable 

laws and regulations, and any other matter considered relevant by them that may be necessary for 

preparing the bid and entering into a contract for construction of the works. The costs of visiting the 

proposed site shall be at the bidder’s own expense. Bidder can contact Employers personnel stated in 

Volume 1 Part 2” Contract Data Sheet” (Sr.no 22) for conducting their site visit.  

1.5.2  The Bidder and any of its personnel or agents will be granted permission by the Employer to enter upon 

its premises and lands for the purpose of such inspection, but only upon the express condition that the 

bidder, its personnel and agents, will release and indemnify the Employer and its personnel and agents 

from and against all liability in respect thereof and will be responsible for death or personal injury, loss of 

or damage to property and any other loss, damage, costs and expenses incurred as a result of the 

inspection. 

1.5.3  The Employer may conduct a Site Visit concurrently with the Pre-Bid Meeting. 

1.6 Corrupt or Fraudulent Practices 

1.6.1  The Bidders and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process and subsequent to the issue of the LOA and during the 
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subsistence of the Agreement. Notwithstanding anything to the contrary contained herein, or in the LOA 

or the Agreement, the Employer may reject a BID, withdraw the LOA, or terminate the Agreement, as the 

case may be, without being liable in any manner whatsoever to the Bidder, if it determines that the Bidder 

or the Contractor, as the case may be, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. In such an event, the Employer shall be entitled to forfeit and appropriate the BID Security or 

Performance Security, as the case may be, as Damages, without prejudice to any other right or remedy 

that may be available to the Employer under the Bidding Documents and/ or the Agreement, or 

otherwise. 

1.6.2  Without prejudice to the rights of the Employer under Clause 1.6.1 hereinabove and the rights and 

remedies which the Employer may have under the LOA or the Agreement, or otherwise if a Bidder or 

Contractor, as the case may be, is found by the Employer to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice during the Bidding Process, or after the issue of the LOA or the execution 

of the Agreement, such Bidder or Contractor shall not be eligible to participate in any tender or RFP issued 

by the Employer  

1.6.3  The following terms shall have the meaning hereinafter respectively assigned to them: 

“Corrupt practice” means 

i. the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence 

the actions of any person connected with the Bidding Process (for avoidance of doubt, offering 

of employment to or employing or engaging in any manner whatsoever, directly or indirectly, any 

official of the Employer who is or has been associated in any manner, directly or indirectly, with 

the Bidding Process or the LOA or has dealt with matters concerning the Agreement or arising 

therefrom, before or after the execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to be in the service of the 

Employer, shall be deemed to constitute influencing the actions of a person connected with the 

Bidding Process); or 

ii. save and except as permitted under Clause 2.2.1 of this RFQ cum RFP, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Agreement, as the case may be, any person in respect of any matter relating to 

the Project or the LOA or the Contract Agreement, who at any time has been or is a legal, financial 

or technical adviser of the Employer in relation to any matter concerning the Project; 

“Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure 

of incomplete facts, in order to influence the Bidding Process; 

“Coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly, 

any person or property to influence any person's participation or action in the Bidding Process; 

“Undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Employer with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; 

“Restrictive practice” means forming a cartel or arriving at any understanding or arrangement among 

Bidders with the objective of restricting or manipulating a full and fair competition in the Bidding Process. 
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2. GENERAL 

2.1 Scope of Bid 

 

2.1.1  Maharashtra Industrial Township Limited (MITL), (the “Employer") invites Bids for Tender for 
Works of 33 kV Line, RMU & Associated Works for New Service Connections to ABIS Proteins 
Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area Tal - Paithan, Dist - Chh. Sambhaji Nagar, 
Maharashtra. 

The successful Bidder is expected to complete the Works, including Supply, installation, 
Testing and Commissioning within 120 days after award of work as detailed stated in 
the clause1.1.1 by the intended completion date specified in the Contract Data Sheet. 

2.2 Eligible Bidders 
2.2.1  For determining the eligibility of Bidders for their qualification hereunder, the following shall 

apply: 
1. Consortium agreement/ Joint Venture is not permitted in this tender. 
2. A Bidder may be a company incorporated under the Indian Companies Act, 1956/2013 or 

should be a legal entity registered in India with appropriate statutory authority as required 
under the law. 

3. A Bidder firm shall not have a conflict of interest (the "Conflict of Interest") that affects the 

Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified. 

4. The Bidder firm shall be profit (net) making firm and shall have made profit at least in any 

Three out of last Five financial years (FY 2020-21 to 2024-25). The Bidder should submit 

attested copies of auditor’s report and audited financial statements. (Balance sheet, Profit 

&Loss accounts, note to accounts etc.) 

2.2.2  The Bidder shall not be falling under any one of the following criteria: 

 A constituent of one Bidder is also a constituent of another Bidder 

 Bidder has the same legal representative for purposes of this Bid as any other Bidder 

 Bidder has a relationship with another Bidder directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each other’s' 

information about, or to influence the Bid of either or each other; 

 Such Bidder or any of its member thereof has participated as a consultant to the Employer in 

the preparation of any documents, Design or Technical specifications of the Project. 

2.2.3  A Bidder shall be liable for disqualification if any legal, financial or technical adviser of the 

Employer in relation to the Project is engaged by the Bidder, or any of its Members, as the case 

may be, in any manner for matters related to or incidental to the Project. This disqualification 

shall not apply where such adviser was engaged by the Bidder, its Member in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of issue of this RFQ cum 

RFP. 

2.2.4  Without prejudice to the satisfaction of the above requirements and any other prerequisites as 

per the terms of this RFP by the Bidder, a Bid may still be disqualified if it has, in the sole and 

exclusive opinion of the Employer: 

 

1. Made any misleading or false representation or deliberately suppressed the information in the 

technical schedules/enclosures required to be submitted with /in support/as a clarification 

with respect to its Bid; and/or 
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2. Has been black–listed/debarred by any government/semi-government department/ public 

sector company in India (certificate from statutory auditor) in any other foreign country; 

and/or  

3. All the directors in the company should also have not been a part of any other company which 

is been black listed/ debarred or pulled up for any offence   

4. Has a record of poor performance such as abandoning work, not properly completing the 

contract, or financial failures/weaknesses; and/or 

5. Engaged in Fraud & Corrupt practices as mentioned under this RFQ cum RFP 

2.2.5  Each Bidder shall provide a statement that it complies with Clause 2.3 in all respects and provide 

such further evidence of their eligibility satisfactory to the Employer as the Employer shall 

reasonably request. 

2.3 Qualification of the Bidder 
2.3.1  All bidders shall include the following information and documents with their Bids in duly 

completed Tender Forms in the order specified in Clause 5.1 [Sealing and Marking of Bids]. 

 Document defining the constitution or legal statutes, place of registration and principal place 
of business 

 Written power of attorney of the signatory of the Bid to commit the Bidder 

 Reports on the financial standing of the Bidder, such as attested copies of auditor’s report & 
audited financial statements for the last 5 (Five) financial years (FY 2020-21 to 2024-25). 
(Balance sheet, Profit &Loss accounts, Notes to the accounts etc.)                                                                         

 Evidence of adequacy of working capital for this contract (access to line of credit and 
availability of other financial resources); 

 Information regarding any litigation, or arbitration resulting from contracts executed by the 
Bidder in the last 5 years (FY 2020-21 to 2024-25) or currently under execution. The 
information shall include the names of the parties concerned, the disputed amount, cause of 
litigation and matter in dispute 

 Experience in works of a similar nature and details of work carried out during the qualifying 
period 

 The credentials to meet following Qualification Criteria clause from the Client/Employer.  No 
self - certification will be accepted. 

2.3.2  Joint venture/consortium: 
Consortium agreement/ joint venture is not permitted in this tender.  

2.3.3  To be eligible for pre-qualification and evaluation of the bid, an Applicant shall fulfil the following 

conditions of eligibility: 

In this the ‘Similar Works’ or ‘Similar Project’ will mean SITC (Supply, Installation, Testing, and 

Commissioning of 11 KV & above UG Cable, 11KV or above RMU/ 11/0.433KV CSS work) 

during the last Five (5) financial years (FY 2020-21 to FY 2024-25). 

 

The Bidder should have successfully handed over the project to the Client after successful 

completion, testing & commissioning. 
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1. Financial Capacity: 

i. Minimum Value of Work Completed: 

The applicant should have: 

 

a) One Similar completed work costing not less than Rs.123 Lakhs  

Or 

b) Two similar completed works costing not less than Rs. 77 Lakhs  

Or 

c) Three similar completed works costing not less than Rs.61 Lakhs  

Definition of ‘similar work’ has been already clearly defined. 

The work orders of only Central/State Government department or Central/State 

Autonomous Body (or) Central/State Public Sector, including all Power Distribution 

licensees, SEZ and Distribution Franchisees shall be considered. 

ii. Bidder should furnish information as required in ITB Vol 1, Part 5, ANNEXURE V: 

FINANCIAL CAPACITY - MINIMUM PROJECT VALUE to demonstrate compliance with the 

criteria of having executed and commissioned similar project as defined above. 

iii. Minimum Annual Financial Turnover: The bidder shall have achieved a minimum annual 

financial turnover of Rs.  153 Lakhs (Rupees One Hundred Fifty-Three Lakh only), from 

the electrical Distribution business, during any one of the last Five financial years i.e. 

(FY 2020-21 to 2024-25). Bidder should furnish Five financial years (FY 2020-21 to 2024-

25) information as required in ITB Vol 1, Part 5, ANNEXURE III FINANCIAL CAPACITY 

QUALIFICATION INFORMATION – ANNUAL TURNOVER  

iv. Net Worth: The Bidder shall have positive Net Worth in any of one of the last 5 (Five) 

financial years FY 2020-21 to 2024-2025. Bidder should furnish information as required 

in ITB Vol 1, Part 5, ANNEXURE III FINANCIAL CAPACITY QUALIFICATION INFORMATION – 

ANNUAL TURNOVER 

v. Liquid Assets / Credit Facilities/Solvency certificate: The bidder shall have Liquid Assets 

/ Credit Facilities/ Solvency of not less than Rs. 46 Lakhs (Rupees Forty-Six Lakhs only) as 

on the date of submission of the bid. Bidder should furnish information as required in ITB 

Vol 1, Part 5, ANNEXURE IV BANK CERTIFICATE FOR ACCESS TO LINES OF CREDIT. 

 

vi. IT (Income Tax Return) Clearance/ Paid of Last 3 FY Years. Attested copies of IT returns 

for last three financial years (AY 2023-24, AY 2024-25, AY 2025-26) shall be submitted. 

 

vii. The Bidder should be financially sound and should not have applied for Corporate Debt 

Restructuring (CDR) during last 5 (Five) Financial Years 

 

2. Technical Capacity - Project Works:  

i. The bidder should have at least 5 years’ (FY 2020-21 to 2024-25) experience as a prime 

contractor in the electrical works of a similar nature required under this contract. 

The Bidder must demonstrate successful completion of SITC (Supply, Installation, Testing, 

and Commissioning of 11 KV & above UG Cable, 11KV or above RMU/ 11/0.433KV CSS 

work) during the last Five (5) financial years (FY 2020-21 to FY 2024-25).  

 Bidder should furnish the information as required in ITB Vol 1, Part 5, ANNEXURE VI 

TECHNICAL CAPACITY – PROJECT QUALIFICATION INFORMATION  
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ii. The Bidder must have adequate engineering capacity and staff on their Payroll with 

relevant expertise and experience in the Construction of similar Projects. Bidder should 

furnish information as required in ITB Vol 1, Part 5, ANNEXURE IX – ENGINEERING AND 

CONSTRUCTION CAPACITY. 

iii. The Bidder must have adequate Plant Machinery and Equipment pertaining to civil 

construction either owned or leased.  Bidder should furnish information as required in 

ITB Vol 1, Part 5, ANNEXURE IX – ENGINEERING AND CONSTRUCTION CAPACITY. The 

bidder should dedicate exclusively all the machinery & equipment required for this 

project at any point of time 

2.3.4  Bidders shall submit satisfactory performance certificates in support of each quoted reference 

along with the copy of work/purchase order with the completion certificate.  The certificate 

should be signed by an officer not below the rank of Divisional Engineer/Executive Engineer/head 

of Department in case of municipal/government client or the rank of General Manager in case of 

public sector. The certificate should include the details of Name, location and brief scope of 

project, technology provided, Project value, flow details. 

2.3.5  Ongoing projects or the projects which are yet to be commissioned shall not be considered for 

evaluation. 

2.4 One Bid per Bidder 

 Each bidder shall submit only one Bid. A Bidder who submits or participates in more than one Bid 

will be disqualified. No firm can be a subcontractor while submitting a Bid individually in the same 

Bidding process.  A firm, if acting in the capacity of a subcontractor in any Bid, may participate in 

more than one Bid in that capacity. 

2.5 Cost of Bidding 

 The Bidder shall bear all costs associated with the preparation and submission of its Bid and the 

Employer will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the Bidding process. 
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3. BIDDING DOCUMENTS 

3.1 Content of Bidding Documents 

 Each Bidder shall submit only one Bid. A Bidder who submits or participates in more than 

one Bid will be disqualified. No firm can be a subcontractor while submitting a Bid 

individually in the same Bidding process.   

3.1.1  This RFQ cum RFP comprises the Disclaimer set forth hereinabove, the contents as listed 

below, and will additionally include any Addenda issued in accordance with clause 3.2. 

 Invitation for Bids 

 Instructions to Bidders and Conditions of Contract 

3.1.2  The Draft Contract Agreement provided by the Employer as part of the Bid Document shall 

be deemed to be part of this RFQ cum RFP. 

3.1.3  The Bidder is expected to carefully examine the contents of the Bidding documents. Failure 

to comply with the requirements of Bid submission will be at the Bidder’s own risk. The 

Bids which are not substantially responsive to the requirements of the Bidding documents 

will be rejected. 

3.1.4  Bidders are informed that the site investigation information which may be provided is only 

for Bidder’s information and the Employer does not warrant either its accuracy or 

sufficiency. The Bidder is responsible to inspect and examine the site, its surroundings and 

other available information and data, and to have satisfied himself, so far as practicable, 

before submitting the bid as to the form and nature of the site, the hydrological and 

climatic conditions, the extent and nature of works, the means of access to the site and 

the accommodation he may require, and all other risks, contingencies and circumstances 

which may influence or affect the Bid. Bidders are also advised to carry out any additional 

survey or investigations that may deem to be appropriate or necessary before submitting 

the Bid. 

3.1.5  The terms Bid and Tender and their derivatives (Bidder/Tenderer, Bid/Tender, Bidding 

/Tendering, etc) throughout these Bidding documents are synonymous and day means 

calendar day.  Singular also means plural. 

3.2 Clarification of Bidding Documents 

3.2.1  Bidders requiring any clarification on the RFQ cum RFP may notify the Employer in writing 

or e-mail. They should send in their queries on or before the date mentioned in the 

Schedule of Bidding Process specified in Clause 1.3 also stated in Part 1 Vol 2 “Contract 

data sheet” (Sr. No 21).  The Employer shall endeavour to respond to the queries within 

the period specified therein, but no later than 5 (five)day prior to the Bid Due Date. The 

responses will be sent by e-mail. The Employer will forward all the queries and its 

responses thereto, to all Bidders without identifying the source of queries. 
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3.2.2  The Employer shall endeavour to respond to the questions raised or clarifications sought 

by the Bidders. However, the Employer reserves the right not to respond to any question 

or provide any clarification which is not in relevance to the Bid, and nothing in this Clause 

shall be taken or read as compelling or requiring the Employer to respond to any question 

or to provide any clarification. 

3.2.3  The Employer may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Bidders. All clarifications and interpretations issued by the Employer 

shall be deemed to be part of the Bidding Documents. Verbal clarifications and information 

given by the Employer or its employees or representatives shall not in any way or manner 

be binding on the Employer. 

3.3 Amendment of Bidding Documents 

3.3.1  At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding documents by issuing addenda. 

3.3.2  Any corrigendum thus issued shall be part of the Bidding documents pursuant to clause 

3.2.3 and shall be communicated in writing or by email to all Bidders. Prospective Bidders 

shall acknowledge receipt of each corrigendum by email to the Employer within one 

working day of receipt. Even though the same is not acknowledged within the specified 

time it shall be deemed that the corrigendum is received by the Bidder. 

3.3.3  In order to afford the Bidders a reasonable time for taking a Corrigendum into account, or 

for any other reason, the Employer may, in its sole discretion, extend the Bid Due Date. 
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4. PREPARATION OF BIDS 

4.1 Language of Bid 

 The Bid and all related correspondence and documents in relation to the Bidding Process 

shall be in English language.  Supporting documents and printed literature furnished by the 

Bidder with the Bid may be in any other language provided that they are accompanied by 

translations of all the pertinent passages in the English language, duly authenticated and 

certified by the bidder. Supporting materials, which are not translated into English, may 

not be considered. For the purpose of interpretation and evaluation of the Bid, the English 

language translation shall prevail. 

4.2 Documents Comprising the Bid 

4.2.1  The Bid submitted by the Bidder shall comprise two parts with one containing the Technical 

Proposal and the other containing Financial Proposal, both submitted at the same time. 

4.2.2  The Technical Proposal shall comprise General Requirements, Employer’s Requirements 

covering the fully completed Technical Specifications, Technical Schedules, Indicative 

Tender Drawings and any other relevant document.  Without limiting the generality of the 

foregoing, the Technical Proposal shall contain following: 

 Bid Security in the form of Original Bank Guarantee from a recognized 

Nationalised/Scheduled bank, this Guarantee shall be encashable at Mumbai Branch 

as specified;  

 Power of Attorney for authorized signatory for this bid;  

 Bid Form for Technical Proposal, signed by the authorized signatory;  

 All pages of Tender and Appendix to Tender, signed by the authorized signatory; 

 Any other information/data required to be submitted in the Technical Proposal by the 

bidders in accordance with these Instructions to Bidders. 

4.2.3  The Financial Proposal shall be comprised of the fully completed Price Bid as per 

instruction given on Procurement website indicating capital cost with breakup. 

Without limiting the generality of the forgoing, the Financial Proposal shall contain the 

following: 

 Bid Form for Financial Proposal; signed by the authorized signatory; 

 Schedule of Prices and Schedule of Payments; 

 Any other materials required to be completed and submitted by bidders in accordance 

with these Instructions to Bidders. 

 The Financial Proposal shall be completed as per the itemized activity detailed in the 

price schedules. However total Lump-sum amount quoted shall be only considered for 

deciding the award. A lumpsum amount without the detailed breakup will be deemed 

as a non-responsive bid and the Bid will be rejected. 
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4.2.4  The Bid Form, Appendix to Bid and unit rates and price shall be filled-in without exception, 

subject to extensions thereof in the same format and to the provisions of Clause 4.6 

regarding the alternative forms of bid security. 

4.3 Bid Prices 

4.3.1  Unless otherwise specified in Employer’s Requirements, Bidders shall quote for the entire 

facilities such that the total Bid price covers all the Contractor’s obligations mentioned in 

or to be reasonably inferred from the Bidding documents in respect of the Investigation, 

preparation of Construction Documents, manufacture, including Procurement and 

subcontracting (if any), delivery, Construction, Installation, completion of the facilities and 

works. This includes all requirements under the Contractor’s responsibilities for inspecting, 

testing, pre-commissioning, commissioning and trial run of the facilities and, where so 

required by the bidding documents, the acquisition of all permits, approvals and licences, 

etc., operation and maintenance during Defect Notification Period and training services 

and such other items and services as may be specified in the Bidding Documents, all in 

accordance with the requirements of the Conditions of Contract. The price bid shall include 

the cost of pre- despatch inspections and testing by the Employer’s personnel or any 

authorized person/agency whether inside country or outside the country. 

4.3.2  The quoted rates shall be for finished work and shall be inclusive of all costs including 

manufacturing, supply, transportation and safe storage of materials at site, cost  of  

insurance and protection of the Works, accommodation and sanitation of the Workers, 

protection of workmen, working notices, temporary works, drainage facilities and/or 

detour, sign boards, public protection including providing security personnel, barricades 

and lighting, etc., incidental costs, taxes, duties, work contract tax, levies, royalties, custom 

duties and charges of any kind whatsoever, payable on the components or the complete 

works and satisfactory performance of the bidder’s obligations under this contract. 

4.3.3  The quoted prices for the works during testing and commissioning, defect notification 

period shall include cost of all materials, repairs, staff, labour etc. to upkeep the project 

works in perfect condition to the desired standards and quantity. 

4.3.4  The bidder has to quote in a way that his prices shall include for all the liabilities and 

Contractual obligations including all taxes, duties, levies, cess etc. wherever payable and 

applicable on the date of submission of their bids whether separately specified or not. 

4.3.5  The Bidder shall give a break-up of prices in the manner and detail called for in the Schedule 

of Prices. The Bidder shall fill unit rates and prices for all items of the Works described in 

the Schedule of Prices. Items against which no rate or price is entered by the bidder will 

not be paid for by the Employer when executed and shall be deemed covered by the other 

rates and prices in the Schedule of Prices. 
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4.3.6  The Bidders shall fill in the prices for all items of the Works as applicable and no alteration 

or addition shall be made to the Schedule by the bidders. Quoted rates must type out 

clearly and legibly in both figures and words against each item of the Works. The Employer 

reserves the right to reject any incomplete or not fulfilling the conditions of quoting the 

rates in figures and words, without assigning any reason thereof. 

4.3.7  The Bidder shall be familiar with the Tax laws of India. In the various Schedule of Prices, 

Bidders shall give required details and breakdown of their prices including all duties, taxes 

and other levies and charges payable by the Contractor under the Contract, as of the date 

28 days prior to the deadline for submission of bids as under: 

1. Civil Works, electrical works, including site investigations, layout as applicable, all 

services, labour, materials, consumables, and all matters and things of whatsoever 

nature, including transportation, provision of as-built drawings etc., as described 

in the bidding documents and as necessary for the proper execution and 

completion of the works in accordance with the requirements of the Contract. 

2. Electrical works shall be quoted  and shall include rates or prices, as applicable, for 

all matters and things whatsoever required in connection with the manufacture / 

fabrication, independent inspection, supply, delivery, testing, installation, 

commissioning, trial run, provision of as-built drawings , etc., as described in the 

bidding documents and as necessary for the proper execution and completion of 

the testing and commissioning  and performance of the facility in accordance with 

the requirements of the Contract. Electrical equipment, whether manufactured 

from outside or within the country, shall be quoted on the basis of   its   installed 

cost, inclusive of transportation, all taxes, duties, levies, royalties, custom duties 

and charges of any kind whatsoever. 

3. The tenderers are required to sign the Letter of Tender at specified places, and the 

conditions attached with tender. All the signed documents shall be submitted 

(scanned copy) as a part of the tender at the time of tendering. Tender not so 

signed shall be liable for rejection. 

4.3.8  The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance relevant clause indicated in Conditions of 

Contract. 

4.3.9  The supplementary Price Proposal, if applicable should only contain the changes in price 

resulting from the changes in the Technical Proposals. Bidders shall note that 

supplementary price Bid shall include price variation (increase or decrease, as the case may 

be) of individual affected items, resulting from corresponding changes in Technical 

proposal, and it is not enough to give the overall increase or decrease in price of affected 

items as a whole. Bidders should note that, if Employer, during the evaluation of the price 

proposals, considers that the changes in price are unrealistic in comparison with the 

original price proposal, the original / supplementary / both Bids are liable to be rejected. 
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4.4 Currencies of Bid and Payment 

4.4.1  The unit rates and the prices shall be quoted by the bidder in Indian Rupees (INR). 

4.4.2  Payment of the Contract Price shall be made only in Indian Rupees (INR). 

4.5 Bid Validity 

4.5.1  Bids shall remain valid for a period of not less than 180 days from the Bid Due Date. 

4.5.2  In exceptional circumstances, prior to expiry of the original Bid validity period, the 
Employer may request that the Bidders extend the period of validity for a specified 
additional period. The request and the responses thereto shall be made in writing or by -. 
A bidder may refuse the request without forfeiting its bid security. A bidder agreeing to the 
request will not be required or permitted to modify its bid, but will be required to extend 
the validity of its bid security for the period of the extension, and in compliance with Clause 
4.6 in all respects. 

4.6 Bid Security 

4.6.1  A Bidder is required to deposit, along with its Bid, a Bid security as indicated in Contract 

Data Sheet (the "BID Security"), refundable after issue of Letter of Award to the successful 

bidder.  Bid Security in the case of the Selected Bidder shall be retained till the Bidder has 

provided a Performance Security under the Agreement. 

4.6.2  The Bidders will have to provide BID Security in the form of a bank guarantee issued by any 

Nationalised / Scheduled Bank, approved by RBI, located in India, in favour of:  

Managing Director, 

Maharashtra Industrial Township Limited 

Udyog Sarathi, MIDC Office, 

Marol Industrial Area, Andheri (East) 

Mumbai – 400 093  

Bidders are required to scan the original BG and upload the same in the e-tendering portal 

of Employer along with technical proposal of BID. Original BG will have to be submitted to 

the Employer’s as per clause 5 [Submission of Bids].BG must specify contact details / email 

address where BG can be sent for verification. 

Any Bid not accompanied by the Bid Security will be rejected. BG must specify contact 

details where BG can be sent for verification. Employer, if desired, will get the Bank 

Guarantee submitted for Bid Security verified from the bank. In case the verification reveals 

that the submitted Bank Guarantee is fraudulent, Employer reserves the right to reject the 

BID. 

The validity period of the bank guarantee shall not be less than 180 (one hundred and 

eighty) days from the Bid Due Date with a claim period of 60 (sixty) days from the date of 

expiry., and may be extended as may be mutually agreed between Employer and the 

Bidder from time to time.  The format of the bank guarantee shall be in accordance with 

the sample form of bid security included in this document. The Bank Guarantee must 

specify its Mumbai branch & address where the Bank Guarantee can be encashed. 
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4.6.3  Bank Details of Employer required for Tender fee, Bid Security: 

Beneficiary Name:  Maharashtra Industrial Township Limited 

Address: Udyog Sarathi, MIDC Office, Andheri (E), Mumbai – 93 

Name of the Bank: Bank of India 

Branch address: Chakala Branch, Andheri (East) 

Type of Account: Current Account 

Account No: 006720110000968 

IFSC Code: BKID0000067 

4.6.4  The Bid shall be summarily rejected if it is not accompanied by the BID Security. 

4.6.5  The Bid securities of unsuccessful Bidders will be returned not later than 15 days after the 
issue of Letter of Award to the successful bidder. 

4.6.6  The Bid security of the successful Bidder will be returned when the Bidder has signed the 
Agreement and furnished the required performance security. 

4.6.7  The Bid security may be forfeited: 

 if the Bidder withdraws its Bid during the period of bid validity; or 

 if the Bidder does not accept the correction of its bid price in case of any arithmetic 
errors  

 in the case of a successful Bidder, if it fails within the specified time limit to: 

i. sign the Agreement, or 

ii. furnish the required performance security, or 

 if the Bidder is determined, at any time prior to the award of contract, to have engaged 
in corrupt or fraudulent practices in competing for the Contract; or in giving effect to 
any other provisions given in the Instructions to Bidders. 

4.7 Alternative Proposals by Bidders 

 Alternative proposals will not be considered. 

4.8 Format and Signing of Bid 

4.8.1  The Bidder shall provide all the information sought under this RFQ cum RFP. The Employer 
will evaluate only those BIDs that are received online in the required formats and complete 
in all respects and Bid Security, processing fee and POA are received in hard copies. 
Incomplete and/or conditional Bids shall be liable to rejection. 

4.8.2  The Bid shall be typed or written in indelible ink and shall be signed and sealed by a person 
or persons duly authorized to sign on behalf of the bidder who shall also initial each page, 
in blue ink. All pages of the bid and all entries where amendments have been made shall 
be initialled by the person or persons signing the bid. 

4.8.3  The Bid shall contain no alterations, omissions or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the bidder, 

in which case such corrections shall be numbered and initialled by the person or persons 

signing the Bid. 
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5. SUBMISSION OF BIDS 

5.1 Sealing and Marking of Bids 

5.1.1  The Bidder shall submit the Technical and Financial Bid online through e-procurement 

portal.  Bidder’s technical proposal shall comprise of the following documents in the same 

order as per the formats provided in Vol 1 Part 6 [Forms of Tender], along with supporting 

documents as appropriate.  All pages of the document should have Bidder’s initial or 

signature. 

Technical Bid 

i. Bid Security  
ii. Annexure I:  Form of Bid  
iii. Annexure II: Power of Attorney for Signing the Bid 
iv. Annexure III: Financial Capacity Qualification Information – Annual Turnover and 

Net Worth 
v. Annexure IV: Bank Certificate for Access to Lines of Credit  

vi. Annexure V:  Financial Capacity - Minimum Project Value 
vii. Annexure VI: Technical Capacity - Project Qualification Information 

viii. Annexure VII: Litigation/ Arbitration History 
ix. Annexure VIII: List of Deviations 
x. Annexure IX:  Engineering and Construction Capacity 

xi. Annexure X: List of Major and Minor items 
xii. Appendix A: Form of Bid Security (Bank Guarantee) 

Financial Bid 

 Filled Priced Bill of Quantities (Volume-2) 

 Appendix B: Form of Performance Security (Bank Guarantee). 

5.1.2  The following document supporting the Bid shall be submitted (physically in a separate 

envelope) marked as "Enclosures of the Technical Bid". The documents shall include: 

i. Original Bid Security for amount indicated in Notice Inviting RFQ cum RFP in the 
form of Demand Draft or Original Bank Guarantee in the prescribed format. 

ii. Original Power of Attorney for signing the Bid as per format at Annexure II 
 

5.1.3  The envelope containing enclosures of the Bid shall clearly bear the name and address of 
the Bidder and following identification Tender for Works of 33 kV Line, RMU & 
Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, 
Auric Bidkin Industrial Area Tal - Paithan, Dist - Chh. Sambhaji Nagar, Maharashtra. In 
addition, the Bid Due Date should be indicated on the right-hand corner of each of the 
envelopes. 

5.1.4  The envelope containing Enclosures of the Bid shall be addressed to Employer at the 

address indicated in Contract Data Sheet 

5.1.5  If the envelope is not sealed and marked as instructed above, the Employer assumes no 

responsibility for the misplacement or premature opening of the contents of the Bid 

submitted and consequent losses, if any, suffered by the Bidder. 



Maharashtra Industrial Township Limited VOL.-1 Part 1 - Instruction to Bidders (ITB)   

PAGE | 24  
 

5.1.6  Bids submitted by -, telex, telegram or e-mail shall not be entertained and shall be rejected. 

5.1.7  Technical proposal shall contain only technical information and no price information shall 

be included in the technical proposal. Failure to do this the bid will be considered non-

responsive and will be rejected. 

5.1.8  Only the information provided in ‘Technical Bid’ though online submission will be 

considered for evaluation.  The information provided in ‘Enclosures of the Bid’ including 

additional information, if any will be for information purpose only.  The information 

provided in ‘Enclosures of the Bid’ will not be used in lieu of missing information in the 

Technical Bid.  

5.2 Deadline for Submission of Bids 

5.2.1  Technical and Financial Bid comprising of the document listed at clause 5.1.1 of the ITB 

shall be submitted online through e-procurement portal on or before Bid Due Date 

indicated in Contract Data Sheet. 

5.2.2  Documents listed at Clause 5.1.2 of the ITB shall be physically submitted on or before the 

Bid Due Date, at the address provided in Clause 5.1.4 mandatorily in the manner and form 

as detailed in RFQ cum RFP. A receipt thereof should be obtained from the person specified 

in Clause 5.1.4. 

5.2.3  The bid submission would be considered to be complete only upon successful completion 

of both the online submission of the Technical and Financial Bid and physical copy 

submission of ‘Enclosures of the Bid’ before the Bid Due Date and Time indicated in 

Contract Data Sheet, failing which the bid will not be considered. 

5.2.4  The Employer may, at its discretion, extend the deadline for submission of bids by issuing 

corrigendum in accordance, in which case all rights and obligations of the Employer and 

the bidders previously subject to the original deadline will thereafter be subject to the 

deadline as extended. 

5.3 Late Bids 

 Bids/ Enclosures of the Bid received physically by the Employer after the specified time on 

the BID Due Date shall not be eligible for consideration and shall be summarily rejected 

and will be returned unopened to the bidder. 

5.4 Modification and Withdrawal of Bids 

5.4.1  The Bidder may modify, substitute or withdraw its BID after submission, provided that 

written notice of modification, substitution or withdrawal is received by the Employer prior 

to BID Due Date. No BID shall be modified, substituted or withdrawn by the Bidder on or 

after the BID Due Date and Time. 

5.4.2  For modification of e-BID, Bidder has to detach its old BID from e-procurement portal and 

upload / resubmit digitally signed modified BID. For withdrawal of BID, bidder has to click 

on withdrawal icon at e-procurement portal and can withdraw its e-BID. Before withdrawal 
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of a BID, it may specifically be noted that after withdrawal of a BID for any reasons, Bidder 

cannot re-submit e-BID again. 

5.4.3  Any alteration/modification in the BID or additional information supplied subsequent to 
the BID Due Date, unless the same has been expressly sought for by the Employer, shall 
be disregarded.  
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6. BID OPENING AND EVALUATION 

6.1 Bid Opening 

6.1.1  The Employer shall open the Enclosures of the Technical Bids indicated in Clause 5 

[Submission of Bids], in the presence of the Bidders who choose to attend. “If for any 

reason, the opening could not be done on Bid Due Date, the new date and the time of 

opening shall be communicated separately”. 

6.1.2  Technical Bids of those Bidders, who have not submitted their Bid online, shall not be 

considered for opening and evaluation. 

6.1.3  The Employer will subsequently examine and evaluate Technical Bids in accordance with 

the provisions set out in Clause 2.3 [Eligible Bidders] and Clause 2.4 [Qualification of the 

Bidder] 

6.1.4  Bidders are advised that qualification of Bidders will be entirely at the discretion of the 

Employer. Bidders will be deemed to have understood and agreed that no explanation or 

justification on any aspect of the Bidding Process or selection will be given. 

6.1.5  To facilitate evaluation of Technical BIDs, the Employer may, at its sole discretion, seek 

clarifications in writing from any Bidder regarding its Technical BID. Such clarification(s) 

shall be provided within the time specified by the Employer for this purpose. Any request 

for clarification(s) and all clarification(s) in response thereto shall be in writing. 

6.1.6  If a Bidder does not provide clarifications sought under Clause 6.1.5 above within the 

prescribed time, its Bid may be liable to be rejected. In case the Bid is not rejected, the 

Employer may proceed to evaluate the Bid by construing the particulars requiring 

clarification to the best of its understanding, and the Bidder shall be barred from 

subsequently questioning such interpretation of the Employer. 

6.1.7  The Employer reserves the right to reject any Technical BID which is non-responsive as per 

clause no 6.4 [Examination of Bids and Determination of Responsiveness]and no request 

for alteration, modification, substitution or withdrawal shall be entertained by the 

Employer in respect of such BID 

6.1.8  Any information contained in the Bid shall not in any way be construed as binding on the 

Employer, its agents, successors or assigns, but shall be binding on the Bidder if the Project 

is subsequently awarded to him on the basis of such information. 

6.1.9  The Employer reserves the right not to proceed with the Bidding Process at any time 

without notice or liability and to reject any or all Bid(s) without assigning any reasons. 

6.1.10  If any information furnished by the Bidder is found to be incomplete, or contained in 

formats other than those specified herein, the Employer may, in its sole discretion, exclude 

the relevant project from computation of the Eligible Score of the Bidder. 
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6.1.11  In the event that a Bidder claims credit for an Eligible Project, and such claim is determined 

by the Employer as incorrect or erroneous, the Employer shall reject such claim and 

exclude the same from computation of the Eligible Score, and may also, while computing 

the aggregate Experience Score of the Bidder, make a further deduction equivalent to the 

claim rejected hereunder. Where any information is found to be patently false or 

amounting to a material misrepresentation, the Employer reserves the right to reject the 

Bid. 

6.1.12  The Employer will get the BID security verified from the issuing authority and after due 

verification, the Authority will evaluate the Technical BIDs for their compliance to the 

eligibility and qualification requirements pursuant to Clause 2.3 [Eligible Bidders] and 

Clause 2.4 [Qualification of the Bidder] of this RFQ cum RFP. 

6.1.13  After evaluation of Technical Bids, the Employer will publish a list of technically responsive 

Bidders whose financial Bids shall be opened. The Employer shall notify other Bidders that 

they have not been technically responsive. The Employer will not entertain any query or 

clarification from Applicants who fail to qualify. 

6.1.14  The Employer shall inform the venue and time of online opening of the Financial Bids to 

the technically responsive Bidders through e-procurement portal of the Employer and e-

mail. The Employer shall online open the Financial Bids on date and time to be informed in 

this clause in the presence of the authorised representatives of the Bidders who may 

choose to attend. The Employer shall publicly announce the Bid Price quoted by the 

technically responsive Bidder. The Employer shall prepare a record of opening of Financial 

Bids. 

6.2 Process to be Confidential 

 Information relating to the examination, clarification, evaluation and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award of the successful 

Bidder is announced. Any effort by a Bidder to influence the Employer’s processing of Bids 

or award decisions may result in rejection of the Bidder’s Bid. 

6.3 Clarification of Bids and Contacting Employer 

6.3.1  To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek clarifications 

from any Bidder regarding its Bid. Such clarification(s) shall be provided within the time 

specified by the Employer for this purpose. Any request for clarification(s) and all 

clarification(s) in response thereto shall be in writing but no change in the price or 

substance of the bid shall be sought, offered or permitted, except to get additional 

information to fully understand the proposals of the bidder and to confirm that the 

requirements of the bidding documents will be met. 

6.3.2  The request shall be answered promptly within the time stipulated in the request. Failure 

to respond promptly may result in the technical proposal being deemed not to be 

substantially responsive. 
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6.3.3  In case the Bid is not rejected, the Employer may proceed to evaluate the Bid by construing 

the particulars requiring clarification to the best of its understanding, and the Bidder shall 

be barred from subsequently questioning such interpretation of the Employer. 

6.4 Examination of Bids and Determination of Responsiveness 

6.4.1  Prior to evaluation of Bids, the Employer shall determine whether each Bid is responsive 

to the requirements of the RFP and has been properly signed. 

6.4.2  A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding documents, without material deviation or reservation.  The 

material deviation or reservation would be implied by any of the following 

assumption/condition/criteria. 

 which affects the scope, quality or performance of the works in any substantial way;  

which is inconsistent with the Bidding documents and/or limits the Employer’s rights or 

the Bidder’s obligations under the Contract in any substantial way;  

whose rectification would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

6.4.3  The prerequisite condition for determining substantial responsiveness of the Bid are: 

 it is received by the Bid Due Date including any extension thereof  

 it is accompanied by the Bid Security for the required value as per the format 

 it contains all the information and documents (complete in all respects) as requested 

in this RFQ cum RFP; 

 it contains certificates from its Practicing Charted Accountant/Firm in the formats 

specified;  

 it does not contain any condition or qualification; and  

 it is not non-responsive in terms hereof. 

6.4.4  The Employer reserves the right to reject any Bid which is non-responsive and no request 

for alteration, modification, substitution or withdrawal shall be entertained by the 

Employer in respect of such Bid. 

6.5 Correction of Errors 

 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 

 where there is a discrepancy between the rates in figures and in words, the lower of 

the two will govern; and 

 where there is a discrepancy between the unit and the line-item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
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6.5.1  The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and, with the concurrence of the Bidder, be 

considered as binding upon the Bidder. If the Bidder does not accept the corrected amount 

the Bid will be rejected, and the Bid security may be forfeited in accordance with Bid 

Security Clause. 

6.6 Evaluation and Comparison of Technical Proposals 

6.6.1  The ‘Enclosure of the Bid’ will be opened in the presence of Bidder’s authorized 

representatives who are present during the opening of the said part. 

6.6.2  Evaluation of technical proposal documents will be taken up only for those Bids which are 

determined as substantially responsive Bid.  Prior to detailed evaluation of the documents, 

Employer shall examine the documents to determine whether they are complete, whether 

the documents have been properly signed, and whether the Bids are generally in order. 

6.6.3  The information contained in the technical proposal shall prevail during technical and 

financial evaluation of Bids and shall be binding on the contractor post award of work. In 

case any data / information is missing from the above listed documents and is likely to have 

financial implication, Employer reserves the right to load the financial Bid submitted by the 

Bidder. 

6.6.4  If the information given in the technical proposal is determined to be incomplete by 

Employer, the Employer reserves the right to reject the Bid without assigning any reason 

thereof. 

6.7 Clarification of Technical Proposals 

6.7.1  Employer may conduct clarification meetings with each or any Bidder to discuss any 

matters, technical or otherwise, where Employer requires amendments or changes to be 

made to the Technical Proposal or conditions required to bring all the Bidders at par. 

6.7.2  Where amendments or changes are required by Employer, Bidders will be requested in 

writing to adjust their Technical Proposals accordingly and submit a revised Technical 

Proposal and supplementary price proposal within the time and date to be decided later 

on.   

6.8 Evaluation and Comparison of Price Proposals 

6.8.1  Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with above mentioned clause. 

6.8.2  In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 

 Making any correction for errors pursuant to Correction of Errors; or 

 Making an appropriate adjustment for any other acceptable variations, deviations; and 
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 Making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Correction of Errors clause. 

6.8.3  The Employer reserves the right to accept or reject any variation, deviation offer. 

Variations, deviations, and other factors, which are in excess of the requirements of the 

Bidding documents or otherwise result in unsolicited benefits shall not be taken into 

account in Bid evaluation. 

6.8.4  The estimated effect of the price adjustment conditions under will not be taken into 

account for Bid evaluation. 
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7. AWARD OF CONTRACT 

7.1 Award Criteria 

 Subject to Clause 7.2, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the Bidding documents and who has 

offered the Lowest Evaluated Bid Price considering  cost, provided that such bidder has 

been determined to be (i) eligible in accordance with the provisions of clause 2.3; (ii) 

qualified in accordance with the provisions of Clause 2.4; and has submitted substantially 

responsive Technical Proposals in accordance with clause 6.4. 

7.2 Employer's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 7.1, the Employer reserves the right to accept or reject any bid, 

and to annul the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected bidder or bidders or any obligation 

to inform the affected bidder or bidders of the grounds for the Employer’s action. 

7.3 Notification of Award 

7.3.1  Prior to expiry of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder by email or - confirmed by registered letter that its bid has 

been accepted. This letter (hereinafter and in the Conditions of Contract called the “Letter 

of Award” (LOA) shall name the sum which the Employer will pay the Contractor in 

consideration of the execution, completion of the Works by the Contractor as prescribed 

by the Contract (hereinafter and in the Conditions of Contract called “the Contract Price”). 

7.3.2  The notification of award will constitute the formation of the Contract. 

7.3.3  Upon furnishing by the successful Bidder of a performance security, the Employer will 

promptly notify the other Bidders that their Bids have been unsuccessful. 

7.4 Signing of Agreement 

7.4.1  At the same time that the Employer notifies the successful Bidder that its Bid has been 

accepted, the Employer will send the Bidder the Form of Agreement provided in the 

Bidding documents, incorporating all agreements between the parties. 

7.4.2  Within 28 days of receipt of the Form of Agreement, the successful bidder shall sign the 

Form and return it to the Employer. 
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7.5 Performance Security 

 The successful bidder upon receipt of Letter of Award shall furnish to the Employer 

performance security in prescribed format for an amount specified in the Contract Data 

Sheet in accordance with the Conditions of Contract.  The Performance Security shall be 

submitted by the successful bidder within stipulated time as indicated in Contract Data 

Sheet. 

 Failure of the successful bidder to comply with the Contract requirements shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security. 

Extension of Performance Security - The Contractor may initially provide the Performance 

Security for a period of five (5) years; provided that it shall procure the extension of the 

validity of the Performance Security, as necessary, at least 2 (two) months prior to the date 

of expiry thereof. Upon the Contractor providing an extended Performance Security, the 

previous Performance Security shall be deemed to be released and the Employer shall 

return the same to the Contractor within a period of 7 (seven) business days from the date 

of submission of the extended Performance Security. 

Release of Performance Security - The Employer shall return the Performance Security to 

the Contractor within 60 (sixty) days of the expiry of the DLP Period under this Agreement. 

Notwithstanding the foresaid, the Parties agree that the Employer shall not be obliged to 

release the Performance Security until all Defects identified during the Defects Liability 

Period have been rectified. 
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1. CONTRACT DATA SHEET 

Condition Reference Clause Data 

1. Name of Works Vol 1 Part 1 [ITB] Clause 

2.1 

Tender for Works of 33 kV Line, RMU & 
Associated Works for New Service 
Connections to ABIS Proteins Pvt. Ltd at 
Sector-24, Auric Bidkin Industrial Area. 

2. Employer’s Name and 

Address 

Vol 1 Part 4 [Conditions 

of Contract] Clause 

1.1.38 

Managing Director, Maharashtra Industrial 

Township Limited, Udyog Sarathi, MIDC Office, 

Marol Industrial Area, Andheri (East) 

Mumbai, Maharashtra State, India – 400093 

3. Contractor’s Name and 

Address 

Vol 1 Part 4 [Conditions 

of Contract] Clause 

1.1.26 

[to be filled by the intending bidder] 

4. Bid Due Date (BDD) and 

Time 

Vol 1 Part 1 [ITB] Clause 

5.2 [Deadline for 

Submission of Bids] 

21.04.2026 @ 1500 Hrs 

 

5. Amount of Bid Security Vol 1 Part 1 [ITB] Clause 

4.6 [Bid Security] 

Rs.1,53,000 /- (Rupees One Lakh Fifty-Three 

Thousand Only) 

6. Date and Venue of Pre-

bid Meeting 

Vol 1 Part 1 [ITB] Clause 

1.4 [Pre-bid Meeting 

and Pre-bid 

Clarifications] 

Date:   

Venue: Same as Employer name and address 

indicated above. 

If any bidder intends to attend online pre bid 

meeting through MS team platform, the 

prospective bidder shall request through email 

for acceptance of his online attendance via MS 

team 

7. Address for 

Correspondence and Pre-

bid Queries 

Vol 1 Part 1 [ITB] Clause 

1.4 [Pre-bid Meeting 

and Pre-bid 

Clarifications] and 

Clause 5 [Submission of 

Bids] 

Same as Employer name and address indicated 

above. 

8. Time for Completion of 

the Works 

Vol 1 Part 1 [ITB] Clause 

2.1 and Vol 1 Part 4 

[Conditions of Contract] 

Clause 4.4 and Clause 

4.5 

One Hundred and Twenty (120) days from the 

date of issue of Letter of Award (LOA). 
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Condition Reference Clause Data 

9. Defects Liability Period Vol 1 Part 4 [Conditions 

of Contract] Clause 

1.1.31 

5 Years (five Years) for major items and 1 year 

(One year) for minor items (Annexure X, 

Volume 1, Part V) supplied by the contractor, 

from the date of commissioning. 

10. Total Contract Period Vol 1 Part 4 [Conditions 
of Contract] 

 One Hundred and Twenty (120) days from the 

date of Letter of Award.  

11. Project Start date 
Vol 1 Part 4 [Conditions 
of Contract] Clause 7.1 

Date of issue of Letter of Award by the 

Employer. 

12. Project Plan and 

Schedule 

Vol 1 Part 4 [Conditions 

of Contract] Clause 4.1 

[Obligations prior to 

commencement of 

Works] 

The Contractor shall submit project plan and 

schedule along with Bid Submission. 

13. Performance Security 

Amount 

Vol 1 Part 1 [ITB] Clause 

3.2, 3.3., 3.4, 3.5 

[Performance Security] 

 

The amount of Performance Guarantee shall be 

equal to 5% of the Contract Price and it shall be 

valid till 60 days after the completion of the 

Defects Liability period.  

14. Time for submission of 

Performance Security 

Vol 1 Part 1 [ITB] Clause 

3.2, 3.3., 3.4, 3.5 

[Performance Security] 

Within 7 days from date of issue of Letter of 

Award.  

15.  Delay Damages   

a) Rate of Delay Damages Vol 1 Part 4 [Conditions 

of Contract] Clause 7.3 

 
 
 

 

Contractor shall pay Damages to the Employer 

of a sum calculated at the rate of 0.05% (zero-

point zero five percent) of the balance work for 

delay of each week reckoned from the date 

specified in accepted base line schedule and 

until works are completed 

b) Maximum Delay Damages Vol 1 Part 4 [Conditions 

of Contract] Clause 7.3 

10% of accepted Contract Price. 

16. Percentage of retention 

of the Works 

Vol 1 Part 4 [Conditions 

of Contract] Clause 3.6 

6% (six percent) of the amount of all Interim 

Payment Certificates for the Works Contract 

portion of the Contract. 

17. Limit of Retention Money 

for Part 1 of the Works 

Vol 1 Part 4 [Conditions 

of Contract] Clause 3.6 

5% (five percent) of the Works Contract Price, 

excluding any Provisional Sums. 
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Condition Reference Clause Data 

18. Validity of Insurance 

Policies as defined in 

Contract Clauses 

Vol 1 Part 4 [Conditions 

of Contract] Clause 12 

All the insurances shall be valid throughout the 

period of Contract including DLP Period. 

19. Periods of submission of 

insurance: 

 evidence of insurance  

 Relevant policies 

Vol 1 Part 4 [Conditions 

of Contract] Clause 12 

5 days from date of Letter of Award 

 

20. Maximum total liability 

of the Contractor to the 

Employer 

Vol 1 Part 4 [Conditions 

of Contract] Clause 

11.6.2 

Equal to accepted Contract Price 

21. Email address for Pre-Bid 

Queries 

 
Mr.Rahul Borikar, DGM(Electrical) 

E- Mail-  dgmelecpra@auric.city    

Mr. Anant Sirsath (Manager Electrical) 

E- Mail- managerelectricalhq@auric.city 

22. Contact & Email Address 

for site visit 

 Mr. Abdul Ansari (Executive Engineer Electrical) 

E- Mail-  Ansari.abdul@auric.city    

Mobile Number – 9922141999 
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FORM OF CONTRACT AGREEMENT 

This Agreement made this day of______ , 2026, Maharashtra Industrial Township Limited, 

represented by the Managing Director, Maharashtra Industrial Township Limited, Udyog Sarathi, 

MIDC Office, Marol Industrial Area, Andheri (East), Mumbai, Maharashtra State, India – 400093, India, 

(hereinafter called "the Employer") of the one part and_______________________________ of 

(hereinafter called "the Contractor") of the other part.  

Whereas the Employer desires that the Works known as the “Tender for Works of 33 kV Line, RMU 
& Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric 
Bidkin Industrial Area.” should be executed by the Contractor, and has accepted a Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein. 

The Employer and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement: 

a) the Contract Agreement;  

b) the Letter of Award;  

c) Corrigendum / addendums / Response to Pre-bid queries 

d) the Bid (the accepted Price Proposal) 

e) Contract Data sheet;  

f) the Conditions of Contract,   

g) the Tender Drawings;  

h) the Technical Specifications 

i) the Bill of Quantities 

j) the Bidder’s Technical Proposal,  

k) any other document forming the part of the Contract  

3. In consideration the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in the constructed facility, in conformity in all respects with 

the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works and the remedying of defects therein in the Constructed facility, the 

Contract Price Rs ………………………... (In Words _____________________) or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 
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In Witness whereof the parties hereto have caused this Agreement to be executed the day and year 

first before written in accordance with their respective laws. 

Authorized signature of contractor seal (if any) in 

the presence of: 

Authorized signature of Employer seal (if any)in 

the presence of: 

Name: _________________________________ Name: _________________________________ 

Signature:______________________________ Signature:______________________________ 

Address: _______________________________ Address: _______________________________ 
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1. GENERAL PROVISIONS 

1.1 Definitions 

In this Agreement, the following words and expressions shall, unless repugnant to the context 

or meaning thereof, have the meaning hereinafter respectively assigned to them: 

1.1.1 “Accounting Year” means the financial year commencing from the first day of April of any 

calendar year and ending on the thirty-first day of March of the next calendar year. 

1.1.2 “Advance Payment” shall have the meaning set forth in the recitals. 

1.1.3 “Affected Party” shall have the meaning set forth in the recitals. 

1.1.4 “Affiliate” means, in relation to either Party {and/or Members}, a person who controls, is 

controlled by, or is under the common control with such Party {or Member} (as used in this 

definition, the expression “control” means, with respect to a person which is a company or 

corporation, the ownership, directly or indirectly, of more than 50% (fifty per cent) of the voting 

shares of such person, and with respect to a person which is not a company or corporation, the 

power to direct the management and policies of such person, whether by operation of law or 

by contract or otherwise). 

1.1.5 “Agreement” means this Agreement, its Recitals, the Schedules hereto and any amendments 

thereto made in accordance with the provisions contained in this Agreement. 

1.1.6 “Applicable Laws” means all laws, brought into force and effect by GOI or the State Government 

including rules, regulations and notifications made there under, and judgments, decrees, 

injunctions, writs and orders of any court of record, applicable to this Agreement and the 

exercise, performance and discharge of the respective rights and obligations of the Parties 

hereunder, as may be in force and effect during the subsistence of this Agreement. 

1.1.7 “Applicable Permits” means all clearances, licenses, permits, authorizations, no objection 

certificates, consents, approvals and exemptions required to be obtained or maintained under 

Applicable Laws in connection with the construction, operation and maintenance of the Project 

Works during the subsistence of this Agreement. 

1.1.8 “Appointed Date” means that date of issue of Letter of Award (LOA). 

1.1.9 “Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include 

modifications to or any re-enactment thereof, as in force from time to time. 

1.1.10 “Bank” means any Nationalised /Scheduled bank incorporated in India and having a minimum 

net worth of Rs. 1,000 crores (Rupees one thousand crore) or any other bank acceptable to the 

Employer. 

1.1.11 “Bank Rate” means the Repo rate of interest announced by the Reserve Bank of India for all its 

lending operations on the Base Date. 

1.1.12 “Base Date” means the last date of that calendar month, which date precedes the Bid Due Date 

by at least 28 (twenty-eight) days. 

1.1.13 “Bid” means the documents in their entirety comprised in the bid submitted by the [selected 

bidder/Consortium] in response to the Request for Qualification cum Request for Proposals in 

accordance with the provisions thereof. 

1.1.14 “Bid Security” means the Bid Security provided by the Contractor to the Employer in accordance 

with the Request for Proposal, and which is to remain in force until substituted by the 

Performance Security. 

1.1.15 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid. 
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1.1.16 “Change in Law” means the occurrence of any of the following after the Base Date: 

a) the enactment of any new Indian law. 

b) the repeal, modification or re-enactment of any existing Indian law; 

c) the commencement of any Indian law which has not entered into effect until the Base Date. 

d) a change in the interpretation or application of any Indian law by a judgment of a court of record 

which has become final, conclusive and binding, as compared to such interpretation or 

application by a court of record prior to the Base Date; or 

e) any change in the rates of any of the Taxes or royalties that have a direct effect on the Project. 

1.1.17 “Change of Scope” shall have the meaning set forth in the recitals; 

1.1.18 “Change of Scope Notice” shall have the meaning set forth in the recitals; 

1.1.19 “Change of Scope Order” shall have the meaning set forth in the recitals; 

1.1.20 “Completion Certificate” shall have the meaning set forth in the recitals; 

1.1.21 “Construction” shall have the meaning set forth in the recitals; 

1.1.22 “Construction Period” means the period commencing from the Appointed Date 

and ending on the date of the Completion Certificate; 

1.1.23 “Contract” means the Contract Agreement, the Letter of Award, the Form of Bid, Conditions of 

Contract, Contract Data Sheet, Employer’s Requirements, General Specifications, Schedules and 

Datasheets, Indicative Tender Drawings and the further documents (if any) which are listed in 

Contract Agreement or in the Letter of Award, 

1.1.24 “Contract Price” means the amount specified in the recitals; 

1.1.25 “Contractor” means the person(s) named as contractor in the Form of Bid whose tender has 

been accepted by the Employer and the legal successors in title to this person(s).; 

1.1.26 “Contractor’s Personnel” means the Contractor’s Representative and or authorised signatory 

of the agreement are contractor’s personnel and all personnel who may include the staff, 

labour, other employees of the Contractor, personnel utilised by contractor on Site, are 

secondary personnel ; and any other personnel assisting the Contractor in the execution of the 

Works 

1.1.27 “Labour contractor” means any person appointed by Contractor for supply of labours for any 

part of the Works; and the legal successors in title to each of these persons. 

1.1.28 “Contractor Default” shall have the meaning set forth in the recitals; 

1.1.29 “Damages” shall have the meaning set forth in the recitals; 

1.1.30 “Defect” means any defect or deficiency in Construction of the Works or any part thereof, which 

does not conform with the Specifications and Standards, and in the case of Maintenance, means 

any defect or deficiency which is specified in Volume-1-Part-5: Particular Conditions of 

Operation & Maintenance (O&M); 

1.1.31 “Defects Liability Period” shall have the meaning set forth in the recitals; 

1.1.32 “Dispute” shall have the meaning set forth in the recitals; 

1.1.33 “Dispute Resolution Procedure” means the procedure for resolution of Disputes set forth in the 

recitals; 

1.1.34 “Drawings” means all of the drawings, calculations and documents pertaining to the Project 

Works as set forth in Volume-3, and shall also include ‘as built’ drawings of the Project Works; 
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1.1.35 “Document” or “Documentation” means documentation in printed or written form, or in tapes, 

discs, drawings, computer programmes, writings, reports, photographs, films, cassettes, or 

expressed in any other written, electronic, audio or visual form; 

1.1.36 “Emergency” means a condition or situation that is likely to endanger the safety or security of 

the individuals on or about the Project Works, including Users thereof, or which poses an 

immediate threat of material damage to any of the Project Assets; 

1.1.37 “Employer” means the entity/person named as employer in the Contract Data sheet and the 

legal successors in title to this person. 

1.1.38 “Employer Default” shall have the meaning set forth in the recitals; 

1.1.39 “Employer’s Engineer” means the person appointed by the Employer from time to time to act 

as the Engineer; 

1.1.40 “Employer’s Personnel” means such person or persons as may be authorized in writing by the 

Employer to act on its behalf under this Agreement and shall include any person or persons 

having Employer to exercise any rights or perform and fulfil any obligations of the Employer 

under this Agreement; 

1.1.41 “Encumbrances” means, in relation to the Project Works, any encumbrances such as mortgage, 

charge, pledge, lien, hypothecation, security interest, assignment, privilege or priority of any 

kind having the effect of security or other such obligations, and shall include any designation of 

loss payees or beneficiaries or any similar arrangement under any insurance policy pertaining 

to the Project Works, where applicable herein but excluding utilities referred to in the recitals; 

1.1.42 “” means Engineering, Procurement and Construction; 

1.1.43 “DBO” means Design Build and Operate 

1.1.44 “Final Payment Certificate” shall have the meaning set forth in the recitals; 

1.1.45 “Final Payment Statement” shall have the meaning set forth in the recitals; 

1.1.46 “Force Majeure” or “Force Majeure Event” shall have the meaning ascribed to it in the recitals; 

1.1.47 “GOI” or “Government” means the Government of India; 

1.1.48 “Good Industry Practice” means the practices, methods, techniques, designs, standards, skills, 

diligence, efficiency, reliability and prudence which are generally and reasonably expected from 

a reasonably skilled and experienced contractor engaged in the same type of undertaking as 

envisaged under this Agreement; 

1.1.49 “Government Instrumentality” means any department, division or subdivision of the 

Government or the State Government and includes any commission, board, Employer, agency 

or municipal and other local Employer or statutory body including panchayat under the control 

of the Government or the State Government, as the case may be, and having jurisdiction over 

all or any part of the Project Works or the performance of all or any of the services or obligations 

of the Contractor under or pursuant to this Agreement; 

1.1.50 “Indemnified Party” means the Party entitled to the benefit of an indemnity pursuant to the 

recitals; 

1.1.51 “Indemnifying Party” means the Party obligated to indemnify the other Party pursuant to the 

recitals; 

1.1.52 “Insurance Cover” means the aggregate of the maximum sums insured under the insurances 

taken out by the Contractor pursuant to Clause 12, and includes all insurances required to be 

taken out by the Contractor under relevant sub clauses of Clause  12 but not actually taken, and 
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when used in the context of any act or event, it shall mean the aggregate of the maximum sums 

insured and payable or deemed to be insured and payable in relation to such act or event; 

1.1.53 “Intellectual Property” means all patents, trademarks, service marks, logos, get-up, trade 

names, internet domain names, rights in designs, blue prints, programmes and manuals, 

drawings, copyright (including rights in computer software), database rights, semi-conductor, 

topography rights, utility models, rights in know-how and other intellectual property rights, in 

each case whether registered or unregistered and including applications for registration, and all 

rights or forms of protection having equivalent or similar effect anywhere in the world; 

1.1.54 “Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the 

Employer’s Engineer for payment to the Contractor in respect of Contractor’s claims for 

payment raised in accordance with the provisions of this Agreement; 

1.1.55 “LOA” or “Letter of Award” means the letter of award referred to in Recital (E); 

1.1.56 “Material Adverse Effect” means a material adverse effect of any act or event on the ability of 

either Party to perform any of its obligations under and in accordance with the provisions of 

this Agreement and which act or event causes a material financial burden or loss to either Party; 

1.1.57 “Major Materials and Minor Materials” are all the supplies used by the Contractor for 

incorporation in the Works or for the maintenance of the Project Works; 

1.1.58 “Parties” means the parties to this Agreement collectively and “Party” shall mean any of the 

parties to this Agreement individually; 

1.1.59 “Performance Security” shall have the meaning set forth in the recitals; 

1.1.60 “Plant” means the apparatus and machinery intended to form or forming part of the Works; 

1.1.61 “PMNC” shall mean Project/Program Management Consultant appointed by Employer  

1.1.62 “Programme” shall have the meaning set forth in the recitals; 

1.1.63 “Project” means the Supply, installation, Testing & commissioning of 33 KV single circuit 

overhead line as stated in contract data sheet in accordance with the provisions of this 

Agreement, and includes all works, services and equipment relating to or in respect of the Scope 

of the Project; 

1.1.64 “Project Assets” means all physical and other assets relating to (a) tangible assets such as civil 

works and equipment including foundations, civil tanks and structures, buildings, process 

control hardware and software, electro-mechanical equipment, piping, valves, electrical 

equipment, cables and motor control centres, field instruments and control system, drainage 

works (b) Project Facilities situated on the Site; 

1.1.65 “Project Completion Date” means the date on which the Provisional Certificate is issued and, 

in the event, no Provisional Certificate is issued, the date on which the Completion Certificate 

is issued; 

1.1.66 “Project Completion Schedule” means the progressive Project Milestones set forth in Bid 

Documents for completion of the Project Works on or before the Scheduled Completion Date; 

1.1.67 “Quality Assurance Plan” or “QAP” shall have the meaning set forth in the recitals; 

1.1.68 “Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic of India; 

1.1.69 “Retention Money” shall have the meaning set forth in Clause3.6; 

1.1.70 “Right of Way” means the constructive possession of the Site free from encroachments and 

encumbrances, together with all way leaves, easements, unrestricted access and other rights of 

way, howsoever described, necessary for construction and maintenance of the Project Works 

in accordance with this Agreement; 
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1.1.71 “Scheduled Completion Date” shall have the meaning set forth in the recitals; 

1.1.72 “Scope of the Project” shall have the meaning set forth in Clause 1.6; “Section” means a part of 

the Project Works; 

1.1.73 “Site” shall have the meaning set forth in Clause 1.7; 

1.1.74 “Specifications and Standards” means the specifications and standards relating to the quality, 

quantity, capacity and other requirements for the Project Works, as set forth in, Volume-2–  

Technical  Specifications, Volume-3- Drawings, Volume-4 – Bill of Quantities (BOQ) and other 

relevant parts of the tender and any modifications thereof, or additions thereto, as included in 

the design and engineering for the Project Works submitted by the Contractor to, and expressly 

approved by the Employer; 

1.1.75 “Subcontractor” means any person or persons to whom a part of the Works or the Maintenance 

has been assigned for completion/execution/operation by the Contractor and the permitted 

legal successors in title to such person, but not an assignee to such person; 

1.1.76 “Taxes” means any Indian taxes including GST (Goods and service tax), excise duties, customs 

duties, value added tax sales tax, local taxes, cess and any impost or surcharge of like nature 

(whether Central, State or local) on the goods, Materials, equipment and services incorporated 

in and forming part of the Project Works charged, levied or imposed by any Government 

Instrumentality, but excluding any interest, penalties and other sums in relation thereto 

imposed on any account whatsoever. For the avoidance of doubt, Taxes shall not include taxes 

on corporate income; 

1.1.77 “Termination” means the expiry or termination of this Agreement as per Clause 10 

[Termination]; 

1.1.78 “Termination Notice” means the communication issued in accordance with this Agreement by 

one Party to the other Party terminating this Agreement; 

1.1.79 “Termination Payment” means the amount payable by either Party to the other upon 

Termination in accordance with Clause 10.8 [Termination Payment] ; 

1.1.80 “Tests” means the tests set forth in Volume-2 – Technical Specifications to determine the 

completion of Works in accordance with the provisions of this Agreement; 

1.1.81 “Time Extension” shall have the meaning set forth in Clause 4.6 [Extension of time for 

completion]; 

1.1.82 “User” means a person who uses or intends to use on the Project Works or any part thereof; 

1.1.83 “Valuation of Unpaid works” shall have the meaning set forth in the recitals; 

1.1.84 “MLDB” means Main Lighting Distribution Board.  
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1.2 Order of Precedence 
 

The documents forming the Contract are to be taken as mutually explanatory of one another. 

For the purposes of interpretation, the priority of the documents shall be in accordance with 

the following sequence: 

a) the Contract Agreement (if any), 

b) the Letter of Award, 

c) the Form of Bid, 

d) the Contract Data Sheet, 

e) the Conditions of Contract, 

f) the Technical Specifications 

g) the Tender Drawings,  

h) the Bill of Quantities 

i) the Schedules and any other documents listed in the Contract Data as forming part of the 

Contract. 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction. 

1.3 Employer's Use of Contractor's Document 

1.3.1 Contractor shall retain the copyright and other intellectual property rights in the Contractor’s 

Documents and other design documents made by (or on behalf of) the Contractor. 

1.3.2 The Contractor shall be deemed (by signing the Contract) to give to the Employer a non-

terminable transferable non-exclusive royalty-free licence to copy, use and communicate the 

Contractor’s Documents, including making and using modifications of them. This licence shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 

of the Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor’s Documents for the purposes of completing, operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and  

c) in the case of Contractor’s Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by the 

Contract, including replacements of any computers supplied by the Contractor. 

1.3.3 All the rights to the Construction Documents and other design documents are to be assigned to 

the Employer. 

1.4 Contractor's Use of Employer's Document 

1.4.1 Employer shall retain the copyright and other intellectual property rights in the Specification, 

the Drawings and other documents made by (or on behalf of) the Employer. The Contractor 

may, at his cost, copy, use, and obtain communication of these documents for the purposes of 

the Contract. They shall not, without the Employer’s consent, be copied, used or communicated 

to a third party by the Contractor. 
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1.5 Confidentiality 

1.5.1 The Parties shall treat the details of this Agreement as private and confidential, except to the 

extent necessary to carry out obligations under it or to comply with Applicable Laws. The 

Contractor shall not publish, permit to be published, or disclose any particulars of the Works in 

any trade or technical paper or elsewhere without the previous agreement of the Employer. 

1.6 Scope of the Project 

1.6.1 Under this Agreement, the scope of the Project (the “Scope of the Project”) shall mean and 

include the relevant section described in the Volume-1-Part-1-Instruction to Bidders, Section 

1.1 Project Information  

1.7 Site 

1.7.1 The site of the Project Works (the “Site”) shall comprise the site described in Volume-1-Part-1-

Instruction to Bidders, Section 1.1 Project Information 

1.8 Inspections and Audit 

1.8.1 The Employer or any representative authorized by the Employer in this behalf may inspect and 

review the progress and quality of the construction of Project Works and issue appropriate 

directions to the Employer’s Engineer and the Contractor for taking remedial action in the event 

the Works are not in accordance with the provisions of this Agreement. 

1.8.2 At any time during construction, the Employer may appoint an external technical auditor to 

conduct an audit of the quality of the Works. The findings of the audit, to the extent accepted 

by the Employer, shall be notified to the Contractor and the Employer’s Engineer for taking 

remedial action in accordance with this Agreement. The Contractor shall provide all assistance 

as may be required by the auditor in the conduct of its audit hereunder. Notwithstanding 

anything contained in this Clause 1.8, the external technical audit shall not affect any obligations 

of the Contractor or the Employer’s Engineer under this Agreement. 
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2. THE ENGINEER 

2.1 Appointment of the Employer’s Engineer 

2.1.1 The Employer (MITL) shall appoint a the “Employer’s Engineer or Engineer-in-charge”   

2.1.2 The Employer's Engineer may exercise the authority attributable to the Engineer as specified or 

implied from the Contract.  However, under no circumstances the Employer’s Engineer shall 

have authority to modify or amend the Contract.   

2.1.3 Except as otherwise stated in these Conditions, whenever carrying out duties or exercising 

authority, specified in or implied by the Contract, the Engineer shall be deemed to act for the 

Employer; 

2.1.4 Except as otherwise stated in these Conditions, the Engineer has no authority to relieve the 

contractor of any duties, obligations or responsibilities under the Contract; 

2.1.5 Except as otherwise stated in these Conditions, any approval, consent, test, inspection, 

authorisation or absence of approval shall not relieve the Contractor from any responsibility he 

has under the Contract, including responsibility for errors, defect liability, omissions, 

discrepancies and non-compliances. 

2.1.6 The staff of the Employer’s Engineer shall include suitably qualified engineers and other 

professionals who are competent to assist the Employer’s Engineer to carry out its duties. 

2.2 Duties and Authority of the Employer’s Engineer 

2.2.1 The Employer’s Engineer may exercise the authority attributable to the Engineer as specified in 

or necessarily to be implied from the Contract. The Employer’s Engineer shall perform the duties 

and exercise the Authority in accordance with the provisions of this Agreement. 

2.3 Instructions of the Employer’s Engineer 

2.3.1 The instructions issued by the Employer’s Engineer shall be in writing. All approvals/rejections 

of materials any plant visit etc carried out by the engineer or any changes w.r.t the scope of 

work shall be communicated to employer and approved by the employer. 

However, if the Employer’s Engineer issues any oral instructions to the Contractor, it shall 

confirm in writing the oral instructions within 2 (two) working days of issuing them. 

2.3.2 In case the Contractor does not receive the confirmation of the oral instruction within the time 

specified in Clause 2.4.2, the Contractor shall seek the written confirmation of the oral 

instructions from the Employer’s Engineer. The Contractor shall obtain acknowledgment from 

the Employer’s Engineer of the communication seeking written confirmation. In case of failure 

of the Employer’s Engineer or its delegated assistant to reply to the Contractor within 2 (two) 

days of the receipt of the communication from the Contractor, the Contractor may not carry 

out the instruction. 

2.3.3 In case of any dispute on any of the instructions issued by the delegated representative, the 

Contractor may refer the dispute to the Employer’s Engineer, who shall then confirm, reverse 

or vary the instructions within 5 (five) business days of the dispute being referred. 

2.4 Determination by the Employer’s Engineer 

2.4.1 The Employer’s Engineer shall consult with each Party in an endeavour to reach agreement 

wherever this Agreement provides for the determination of any matter by the Employer’s 

Engineer. If such agreement is not achieved, the Employer’s Engineer shall make a fair 

determination in accordance with this Agreement having due regard to all relevant 
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circumstances.  The Employer’s Engineer shall give notice to both the Parties of each agreement 

or determination, with supporting particulars. 

2.4.2 Each Party shall give effect to each agreement or determination made by the Employer’s 

Engineer in accordance with the provisions of this Agreement. Provided, however, that if any 

Party disputes any instruction, decision, direction or determination of the Employer’s Engineer, 

the Dispute shall be resolved in accordance with the Dispute Resolution Procedure. 

2.5 Remuneration of the Employer’s Engineer 

The remuneration, cost and expenses of the Employer’s Engineer shall be paid by the Employer. 

2.6 Termination of the Employer’s Engineer 

The Employer may, in its discretion, replace the Employer’s Engineer at any time, in accordance 

with Clause 2.1. 
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3.THE CONTRACTOR 

3.1 Contractor’s General Obligations 

3.1.1 The Contractor shall Investigate, execute and complete the Works and subsequently maintain 

it in during DLP accordance with the Contract and as per the Engineer-in-charge’s instructions.  

The Contractor shall also remedy any defects whatsoever in the Works to the satisfaction of 

Engineer-in-charge and in accordance with the Contract. 

3.1.2 The Contractor shall provide the Plant, Equipment, Services and Contractor’s Documents 

specified in the Contract, and all Contractor’s Personnel, Goods, consumables and other things 

and services, whether of a temporary or permanent nature, required in and for this design, 

execution, completion and remedying of defects. 

3.1.3 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 

and of all methods of construction.  Except to the extent specified in the Contract, the 

Contractor shall be responsible for all Contractor’s Documents, Temporary Works, and such 

design of each item of Plant and Materials as is required for the item to be in accordance with 

the Contract. 

3.1.4 The Contractor shall, whenever required by the Engineer, submit details of the arrangements 

and methods which the Contractor proposes to adopt for the execution of the Works. No 

significant alteration to these arrangements and methods shall be made without this having 

previously been notified to the Engineer. 

3.1.5 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 

unless otherwise stated in the Particular Conditions: 

a) the Contractor shall submit to the Engineer the Contractor’s Documents for this part in 

accordance with the procedures specified in the Contract; 

b) these Contractor’s Documents shall be in accordance with the Specification and Drawings, shall 

be written in the language for communications as specified, and shall include additional 

information required by the Engineer-in-charge to add to the Drawings; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, be 

fit for such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 

Engineer-in-charge the “as-built” documents and other documents as required in accordance 

with the Specification and in sufficient detail for the Employer to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be considered to be 

completed for the purposes of taking-over until these documents have been submitted to the 

Engineer-in-charge for review and approval thereof. 

3.2 Performance Security 

3.2.1 The Contractor shall, for the performance of its obligations hereunder during the Construction 

Period, provide to the Employer, within time limit specified in the Contract Data Sheet, an 

irrevocable and unconditional guarantee from a Bank in the format set forth in Tender Forms 

for an amount equal to a percentage of the Contract Price as specified in the Contract Data 

Sheet. 

3.2.2 The Performance Security shall be valid and enforceable the Contractor till he has executed and 

completed the Works and remedied any defects or until 60 (sixty) days after the Defects Liability 

Period.,. 
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3.2.3 Until such time the Performance Security is provided by the Contractor pursuant hereto and the 

same comes into effect, the Bid Security shall remain in force and effect, and upon such 

provision of the Performance Security, the Employer shall release the Bid Security to the 

Contractor. Notwithstanding anything to the contrary contained in this Agreement, the Parties 

agree that in the event of failure of the Contractor to provide the Performance Security in 

accordance with the provisions of this Clause 3.2 and within the time specified therein or such 

extended period as may be provided by the Employer, in accordance with the provisions of 

Clause , the Employer may encash the Bid Security and appropriate the proceeds thereof as 

Damages, and thereupon all rights, privileges, claims and entitlements of the Contractor under 

or arising out of this Agreement shall be deemed to have been waived by, and to have ceased 

with the concurrence of the Contractor, and this Agreement shall be deemed to have been 

terminated by mutual agreement of the Parties. 

3.2.4 In the event the Contractor fails to provide the Performance Security within 15 (fifteen) days of 

this Agreement, it may seek extension of time for a period not exceeding 20 (twenty) days on 

payment of Damages for such extended period in a sum calculated at the rate of 0.05% (zero 

point zero five per cent) of the Contract Price for each day until the Performance Security is 

provided. 

3.3 Extension of Performance Security 

3.3.1 The Contractor shall initially provide the Performance Security for a period of 5 (five) years; 

provided that it shall procure the extension of the validity of the Performance Security, as 

necessary, at least 28 days prior to the date of expiry thereof.   

3.3.2 If the terms of the Performance Security specify its expiry date, and the Contractor has not 

become entitled to receive the Performance Certificate by the date 28 days prior to the expiry 

date, the Contractor shall extend the validity of the Performance Security until the Works have 

been completed and any defects have been remedied. 

3.3.3 Upon the Contractor providing an extended Performance Security, the previous Performance 

Security shall be deemed to be released and the Employer shall return the same to the 

Contractor within a period of 7 (seven) business days from the date of submission of the 

extended Performance Security. 

3.4 Appropriation of Performance Security 

3.4.1 Upon occurrence of a Contractor's Default, the Employer shall, without prejudice to its other 

rights and remedies hereunder or in law, be entitled to encash and appropriate the relevant 

amounts from the Performance Security as Damages for such Contractor's Default. 

3.4.2 Upon such encashment and appropriation from the Performance Security, the Contractor shall, 

within 30 (thirty) days thereof, replenish, in case of partial appropriation, to its original level the 

Performance Security, and in case of appropriation of the entire Performance Security provide 

a fresh Performance Security, as the case may be, and the Contractor shall, within the time so 

granted, replenish or furnish fresh Performance Security as aforesaid failing which the Employer 

shall be entitled to terminate the Agreement in accordance with  Clause titled ‘Termination’. 

Upon replenishment or furnishing of a fresh Performance Security, as the case may be, as 

aforesaid, the Contractor shall be entitled to an additional Cure Period of 30 (thirty) days for 

remedying the Contractor's Default, and in the event of the Contractor not curing its default 

within such Cure Period, the Employer shall be entitled to encash and appropriate such 

Performance Security as Damages, and to terminate this Agreement in accordance with Clause 

10 titled ‘Termination’. 
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3.5 Release of Performance Security 

3.5.1 The Employer shall return the Performance Security to the Contractor within 60 (sixty) days of 

the later of the expiry of Defect Liability period (DLP) under this Agreement. Notwithstanding 

the aforesaid, the Parties agree that the Employer shall not be obliged to release the 

Performance Security until all Defects identified during the Defects Liability Period have been 

rectified. If the contractor fails to rectify the defect by itself due to any reason then the same 

will be carried out by the employer and amount required will be deducted from the above 

amount 

3.6 Retention Money 

3.6.1 The Employer shall retain from each payment due to the Contractor the proportion as stated in 

the Contract Data until Completion of the whole of the Works under Construction Contract 

thereof as guarantee money for performance of the obligations of the Contractor during the 

Construction Period (the "Retention Money") subject to the condition that the maximum 

amount of Retention Money as stated in the Contract Data Sheet. 

3.6.2 Upon occurrence of a Contractor's Default, the Employer shall, without prejudice to its other 

rights and remedies hereunder or in law, be entitled to appropriate the relevant amounts from 

the Retention Money as Damages for such Contractor's Default. 

3.6.3 Release of Retention Money 

The retention money deducted from each RA Bills shall be released ‘without interest’ within 15 

days of issue of Final Completion Certificate of the project by the Employers’ Engineer.  

3.6.4 The Parties agree that in the event of Termination of this Agreement, the Retention Money and 

the bank guarantees specified in this Clause 3.6 shall be treated as if they are Performance 

Security and shall be reckoned as such for the purposes of Termination Payment under Clause 

10.8. 

3.7 Site Data 

3.7.1 the Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies, site conditions and other circumstances which may influence or affect the 

Tender or Works.  To the same extent, the Contractor shall be deemed to have inspected and 

examined the site, its surroundings, the above data and other available information, and to have 

been satisfied before submitting the Tender as to all relevant matters, including (without 

limitation): 

a) the form and nature of the Site, including sub-surface conditions, 

b) the hydrological, geotechnical, topographical and climatic conditions, 

c) the extent and nature of the work and goods necessary for the execution and completion of the 

works and the remedying of any defects, 

d) the Laws, procedures and labour practices of the Country, and 

e) the Contractor’s requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

3.8 Electricity, Water and Gas 

The Contractor shall be responsible for procuring of all Power, Water and other services that it 

may require. 
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Contractor shall arrange and provide at his own cost electric connection of suitable load from 

local electricity supply agency and will also keep ready Generators of adequate capacity as stand 

by arrangement in case of electric failure during construction for running pump sets, vibrators, 

mixer, needle sets and electric set and other electrically operated Construction equipment etc. 

at his own cost. 

The cabling for electric connection for Construction and testing shall be arranged by the 

Contractor himself at his own cost. The non-availability /sanction of electric connection shall be 

no excuse for delay in completion of work. 

The Water required for all purposes including construction, testing purpose shall be arranged 

by Contractor at his cost.   

3.9 Progress Reports 

3.9.1 During the Construction Period, the Contractor shall, no later than 10 (ten) days after the close 

of each month, furnish to the Employer and the Engineer-in-charge a monthly report on 

progress of the Works and shall promptly give such other relevant information as may be 

required by the Engineer-in-charge. Soft copies of the reports also to be submitted. 

3.9.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

3.9.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of Contractor’s Documents, 

procurement, manufacture, delivery to Site, construction, erection and testing; and including 

these stages for work by each nominated Subcontractor, 

b) photographs/video showing the progress on the Site and status of manufacture; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 

i. commencement of manufacture, 

ii. Contractor’s inspections, 

iii. tests, and 

iv. shipment and arrival at the Site; 

d) copies of quality assurance documents, test results and certificates of Materials;  

e) list of claims by any party;  

f) Comparisons of actual and planned progress, with details of any events or anticipated risks that 

may inhibit the completion in accordance with the Contract, and the measures being (or to be) 

adopted to overcome delays. 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations;  

 

3.10  Security of the Site 

Unless otherwise stated: 

a) the Contractor shall be responsible for keeping unauthorised persons off the Site, and 
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b) authorised persons shall be limited to the Contractor’s Personnel and the Employer’s Personnel; 

and to any other personnel notified to the Contractor, by the Employer or the Engineer, as 

authorised personnel of the Employer’s other contractors on the Site. 

3.11  Fossils 

All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and 

authority of the Employer. The Contractor shall take reasonable precautions to prevent 

Contractor’s Personnel or other persons from removing or damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 

who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 

from complying with the instructions, the Contractor shall give a further notice to the Engineer 

and shall be entitled subject to claims for: 

a) an extension of time for any such delay, if completion is or will be delayed, and 

b) payment of any such Cost, which shall be included in the Contract Price. 
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4 CONSTRUCTIONS OF THE PROJECT WORKS 

4.1 Obligations prior to commencement of Works 

4.1.1  

1. Contractor’s organization for the Project, the general methods and arrangements for 

Construction, Quality Assurance Plan including, Safety Plan covering Safety of users and workers 

during Construction, Contractor’s key personnel and equipment. 

2. Programme for completion of all stages of Construction and Project milestones. The Programme 
shall include: 

a. the order in which the Contractor intends to carry out the Works, including the anticipated 

timing of construction, Supply, Installation, Erection, Testing, Commissioning and various 

packages and stages of Works; 

b. the periods for reviews; 

c. the sequence and timing of inspections and tests specified in this Tender. 

d. The Contractor shall submit a revised programme whenever the previous programme is 

inconsistent with the actual progress or with the Contractor’s obligations. 

3. Monthly Cash Flow Forecast 

4. The Contractor shall appoint a qualified safety Officer with minimum 10 years’ experience to 
carry out safety audit at the design stage of the Project Works in accordance with the Applicable 
Laws and Good Industry Practice. 

4.1.2 The safety audit shall be carried out by the Safety officer in respect of all such design details 

that have a bearing on safety of Users as well as pedestrians and animals involved in or 

associated with accidents. The recommendations of the Safety Officer shall be incorporated in 

the design of the Project Works and the Contractor shall forward to the Employer’s Engineer a 

certificate to this effect together with the recommendations of the Safety Officer. 

4.2 Construction of the Project Works 

4.2.1 The Contractor shall construct the Project Works as specified in Schedules and Datasheets in 

conformance Good For Construction (GFC) Drawings and Technical Specifications, Bill of 

Quantities (BOQ) and applicable standards prepared by him as per the requirement. The 

Contractor shall be responsible for the correct positioning of all parts of the Works, and shall 

rectify any error in the positions, levels, dimensions or alignment of the Works. The Contractor 

agrees and undertakes that the construction shall be completed within the Time for Completion 

of Works as indicated in Contract Data Sheet, including any extension thereof. 

4.3 Scheduled Completion date 

4.3.1 The Scheduled Completion Date for the construction of works shall occur on the last day of Time 
for Completion as indicated in the Contract Data Sheet. The progress shall be monitored as per 
time line given in the Contract Data Sheet. A grace period of 30 days shall be given for evaluating 
the work done. If the contractor does not achieve the milestones for the reasons attributable 
to him, then the Delay Damages shall be applicable as per the Contract data Sheet.  
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4.3.2 If the contractor completes the above said work within 60 days from the issuance of LoA the 

employer may give incentive up to 1% of contract value.  

4.4 Extension of time for completion 

4.4.1 Without prejudice to any other provision of this Agreement for and in respect of extension of 

time, the Contractor shall be entitled to extension time for Completion of Works (the “Time 

Extension”) to the extent that completion of any Project Milestone is or will be delayed by 

occurrence of any of the following conditions, namely: 

c) change of Scope (unless an adjustment to the Scheduled Completion Date has been agreed 

under Clause 4.6); 

d) occurrence of a Force Majeure Event; 

e) any delay, impediment or prevention caused by or attributable to the Employer, the Employer's 

personnel or the Employer's other contractors on the Site; and 

4.4.2 The Contractor shall, no later than 15 (fifteen) business days from the occurrence of an event 

or circumstance specified in Clause 4.4.1, inform the Engineer-in-charge by notice in writing, 

with a copy to the Employer, stating in reasonable detail with supporting particulars, the event 

or circumstances giving rise to the claim for Time Extension in accordance with the provisions 

of this Agreement. Provided that the period of 15 (fifteen) business days shall be calculated 

from the date on which the Contractor became aware, or should have become aware, of the 

occurrence of such an event or circumstance. 

Provided further that notwithstanding anything to the contrary contained in this Agreement, 

Time Extension shall be due and applicable only for the Works which are affected by the 

aforesaid events or circumstances and shall not in any manner affect the Project Completion 

Schedule for and in respect of the Works which are not affected hereunder. 

4.4.3 In the event of the failure of the Contractor to issue to the Engineer-in-charge a notice in 

accordance with the provisions of Clause 4.4.2 within the time specified therein, the Contractor 

shall not be entitled to any Time Extension and shall forfeit its right for any such claims in future. 

For the avoidance of doubt, in the event of failure of the Contractor to issue notice as specified 

in this Clause 4.4.2, the Employer shall be discharged from all liability in connection with the 

claim. 

4.4.4 The Engineer-in-charge shall, on receipt of the claim in accordance with the provisions of Clause 

4.4.2, examine the claim expeditiously within the time frame specified herein. In the event the 

Engineer-in-charge requires any clarifications to examine the claim, the Engineer-in-charge shall 

seek the same within 15 (fifteen) days from the date of receiving the claim. The Contractor shall, 

on receipt of the communication of the Engineer-in-charge requesting for clarification, furnish 

the same to the Engineer-in-charge within 10 (ten) days thereof. The Engineer-in-charge shall, 

within a period of 60 (sixty) days from the date of receipt of such clarifications, forward in 

writing to the Contractor its determination of Time Extension. 

Provided that when determining each extension of time under this Clause 4.4.2, the Engineer-

in-charge shall review previous determinations and may increase, but shall not decrease, the 

total Time Extension. 

4.4.5 If the event or circumstance giving rise to the notice has a continuing effect: 

a) a fully detailed claim shall be considered as interim; 
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b) the Contractor shall, no later than 10 (ten) days after the close of each month, send further 

interim claims specifying the accumulated delay, the extension of time claimed, and such 

further particulars as the Engineer-in-charge may reasonably require; and 

c) the Contractor shall send a final claim within 30 (thirty) days after the effect of the event or the 

circumstance ceases. 

Upon receipt of the claim hereunder, the Engineer-in-charge shall examine the same in 

accordance with the provisions of Clause 4.4.2 within a period of 60 (sixty) days of the receipt 

thereof. 

4.5 Incomplete Works 

In the event the Contractor fails to complete the Works in accordance with the Project 

Completion Schedule, including any Time Extension granted under this Agreement, the 

Contractor shall endeavour to complete the balance work expeditiously and shall pay Damages 

to the Employer in accordance with the provisions for delay of each day until the Works are 

completed in accordance with the provisions of this Agreement. Recovery of Damages under 

this Clause shall be without prejudice to the rights of the Employer under this Agreement 

including the right to termination under Clause 10 [Termination]. 

4.6 Change of Scope 

4.6.1 The Employer may, notwithstanding anything to the contrary contained in this Agreement, 

require the Contractor to make modifications/alterations to the Works (“Change of Scope”) 

before the issue of the Completion Certificate either by giving an instruction or by requesting 

the Contractor to submit a proposal for Change of Scope involving additional cost or reduction 

in cost. Any such Change of Scope shall be made and valued in accordance with the provisions 

of this Clause 

4.6.2 Change of Scope shall mean: 

1. change in specifications of any item of Works; and/or 

2. any additional work, Materials or services which are not included in the Scope of the Project 

4.6.3 For the avoidance of doubt, the Parties agree that the Contractor shall not undertake any 

Change of Scope without the express consent of the Employer, save and except any Works 

necessary for meeting any Emergency which shall also be communicated to the 

employer/employers engineer prior starting the works. 

4.6.4 In the event of the Employer determining that a Change of Scope is necessary, he will issue to 

the Contractor a notice specifying in reasonable detail the works and services contemplated 

there under (the “Change of Scope Notice”). 

4.6.5 Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, provide to 

the Employer and the Employer’s Engineer such information as is necessary, together with 

preliminary documentation in support of: 

a) the impact, if any, which the Change of Scope is likely to have on the Project Completion 

Schedule if the works or services are required to be carried out during the Construction Period; 

and 

b) the options for implementing the proposed Change of Scope and the effect, if any, each such 

option would have on the costs and time thereof, including the following details: 

i. breakdown of the quantities, unit rates and cost for different items of work; 
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ii. proposed design for the Change of Scope; and 

iii. proposed modifications, if any, to the Project Completion Schedule of the Project Works. 

 

4.6.6 Contractor’s quotation of costs for the Change of Scope shall be determined on the following 

principles: 

a) the latest available edition of MIDC Schedule of Rates applicable to Nanded Region & 

Chhatrapati Sambhajinagar PWD rates will be adopted for the valuation of any works which are 

not already covered by the items included in Price Schedules. Payments for the Variations Items 

shall be made in INR only. 

b) In the event that items are not covered in the MIDC Schedule of rates applicable to Nanded 

Region, then the latest edition of the Maharashtra Water Supply and Sewerage Board rates 

applicable for Chhatrapati Sambhajinagar and then the schedule of rates related to Chhatrapati 

Sambhajinagar PWD will be used in that order. 

c) If from above (a) & (b) the specific items rates are not present only then as a last option, the 

market rates substantiated with 3 quotations, followed by work order and/ or Tax Invoice shall 

be considered only when the executed variation items are not covered under Price Schedule or 

the above referred schedule of rates. A fixed percentage of 15% shall be added to cover the 

Contractor's Overhead and Profit for the rates evaluated under this category 

For the avoidance of doubt, the Parties expressly agree that, subject to the provisions of Clause 

4.8, the Contract Price shall be increased or decreased, as the case may be, on account of 

Change of Scope. 

4.6.7 Upon reaching an agreement, the Employer shall issue an order (the “Change of Scope Order”) 

requiring the Contractor to proceed with the performance thereof. 

4.6.8 Payment for Change of Scope shall be made in accordance with the payment schedule specified 

in the Change of Scope Order. 

4.7 Restrictions to Change of Scope 

4.7.1 No Change of Scope shall be executed unless the Employer has issued the Change of Scope 

Order save and except any Works necessary for meeting any Emergency. 

4.7.2 Notwithstanding anything to the contrary in this Clause 4, no change made necessary because 

of any default of the Contractor in the performance of its obligations under this Agreement shall 

be deemed to be Change of Scope, and shall not result in any adjustment of the Contract Price 

or the Project Completion Schedule. 

4.8 Power of the Employer to undertake works 

4.8.1 In the event the Parties are unable to agree to the proposed Change of Scope in accordance 

with Clause 4.8, the Employer may, after giving notice to the Contractor and considering its 

reply thereto, award such works or services to any third party or agency as deemed suitable. 

4.8.2 It is also agreed that the Contractor shall provide assistance and cooperation to the person or 

agency who undertakes the works or services hereunder, and will be responsible for 

rectification of any Defects and/ or maintenance of works carried out by other agencies. 

4.8.3 Notwithstanding anything contrary to this Clause 4.8, it will be Contractor’s obligation to 

construct and maintain the Project Works in accordance with this Agreement. 
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5. STAFF AND LABOUR 

5.1 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Employer’s Personnel. 

5.2 Labour Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor’s 

Personnel, including Laws relating to their employment, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights.  

The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

5.3 Working Hours 

No work shall be carried out on the Site on locally recognised days of rest, or outside the normal 

working hours as indicated in Contract Data Sheet, unless: 

a) otherwise stated in the Contract, 

b) the Engineer-in-charge gives consent, or 

c) the work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer-in-charge 

5.4 Facilities for Staff and Labour 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the Contractor’ Personnel.  

The Contractor shall not permit any of the Contractor’s Personnel to maintain any temporary 

or permanent living quarters within the structures forming part of the Permanent Works. 

a) The Contractor shall appoint a duly qualified safety officer who shall be stationed at the site 

from the time the contractor mobilizes. These personnel or a suitable replacement, if required, 

and for which prior permission of Employer is to be obtained, shall be stationed at site till the 

end of the contract period. 

b) The Contractor shall provide electricity, water and telephone connections to the site office at 

his own cost along with other required facilities. 

c) Running expenses of the site office shall be borne by the Contractor. 

d) The contractor shall submit the plan of labour camp stating number of labour occupancy and 

number of toilets provided along with the photographs of the same. Details about the food 

arrangement and health measures taken by the contractor keeping in mind the rules and 

regulations of state and central government as per the current pandemic situation shall be 

followed for the welfare of labours  

e) The Contractor shall construct the labour camp within 7 days receiving the LOA. The area to 

establish the labour camp shall be identified and provided by the engineer in charge. The 

contractor shall not use any part of the project site or any adjoining/nearby site for labour camp 

or for accommodation/housing of any labour on his own. 
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5.5 Contractor's Superintendence 

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor’s obligations, the Contractor shall provide all necessary superintendence to plan, 

arrange, direct, manage, inspect and test the work. 

Superintendence shall be given by a sufficient number of persons having adequate knowledge 

of the language for communications and of the operations to be carried out (including the 

methods and techniques required, the hazards likely to be encountered and methods of 

preventing accidents), for the satisfactory and safe execution of the Works. 

Contractor shall appoint a Planning Engineer at project site with computer having M.S. 

Project/Primavera and CAD facility. The role and purpose of the Engineer shall be mainly to 

maintain weekly reporting to Employer (besides monthly Progress Report) on an approved 

format through E-mail facility kept by the Contractor at site. Also, CAD drafting facility is 

required to incorporate necessary details/variation on drawings or the As-built drawings time -

to- time during construction process and to avoid any discrepancies therein. 

5.6 Measures against Insects and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect all staff and labour 

employed on the Site from insect and pest nuisance, and to reduce the dangers to health and 

general nuisance occasioned by the same. The Contractor shall provide his staff and labour with 

suitable prophylactics for the prevention of malaria and take steps to prevent the formation of 

the stagnant pools of water. The Contractor shall comply with all the regulations of the local 

health authorities and shall arrange to spray thoroughly with approved insecticide in all. 

5.7 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the Government, 

or the local medical or sanitary authorities, for the purpose of dealing with and overcoming the 

same. 

5.8 Burial or Cremation of the Dead 

The Contractor shall make all necessary arrangements for the transport, to anyplace as required 

for burial/cremation, of any of his expatriate employees or members of their families who may 

die at the works. The Contractor shall also be responsible, to the extent required by local 

regulations, for making any arrangements with regard to burial/cremation of any of his local 

employees who may die while engaged upon the Works. 

5.9 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country import, 

sell, gift, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow 

importation, sale gift, barter or disposal by Contractor's Personnel. Also, any contractors’ 

personnel shall not be under the influence of the same during the work and in the premises. 

5.10  Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any person or persons, any arms 

or ammunition of any kind or permit or allow Contractor's personnel to do so. 
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5.11  Festivals and Religious Customs 

The Contractor shall respect the Country's/Locally recognized festivals, days of rest and religious 

or other customs. 

5.12  Foreign Staff and Labour 

The Contractor may appoint any personnel who are necessary for the execution of the Works. 

The contractor must ensure that these personnel are provided with the required residence visas 

and work permits. The Contractor shall be responsible for the return to the place where they 

were recruited or to their domicile of imported Contractor's Personnel. The Contractor shall be 

responsible for such personnel who are to return until they shall have left the Site or, in the case 

of foreign nationals who have been recruited outside the country, shall have left it. 
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6. PLANT, MATERIALS AND WORKMANSHIP 

6.1 Quality of Materials and Workmanship 

The Contractor shall ensure that all the Construction, Materials and workmanship are in 

accordance with the requirements specified in this Agreement, Employer’s Requirements, 

General Specifications and Standards and Good Industry Practice. 

6.2 Quality Control System 

The Contractor shall establish a quality control mechanism to ensure compliance with the 

provisions of this Agreement (the “Quality Assurance Plan” or “QAP”). 

The Contractor shall, within a week (seven) day of the Appointed Date, submit to the Engineer-

in-charge its Quality Assurance Plan which shall include the following: 

a) Organization including Quality Control Manager and Engineers, duties and responsibilities, 

procedures, inspections and documentation; 

b) quality control mechanism including sampling and testing of Materials, test frequencies, 

standards, acceptance criteria, testing facilities, reporting, recording and interpretation of test 

results, approvals, check list for site activities, and proforma for testing and calibration in 

accordance with the Indian standards, relevant specifications and Good Industry Practice; and 

c) internal quality audit system. 

The Contractor shall procure all documents, apparatus and instruments, fuel, consumables, 

water, electricity, labour, materials, samples, and qualified personnel as are necessary for 

examining and testing the Project Assets and workmanship in accordance with the Quality 

Assurance Plan. 

The cost of testing of Construction, Materials and workmanship under this clause 6 shall be 

borne by the Contractor. 

As a part of process all materials to be part of permanent works shall be inspected by Contractor 

along with AITL/PMNC Engineer before dispatch and the contractor to detect any damage after 

delivery at site. 

The Contractor shall not interfere in any way with any existing works, whether the property of 

the Employer or of a third party, whether or not the position of such works is indicated to the 

Contractor by the Engineer, except where such interference is specifically described as part of 

the Works, either in the Contract or in an instruction from the Engineer. He shall also be 

expected to seek independently the approval from such a ‘Third party’ in case the need for 

interference arises. All material shall comply with appropriate Standard Specifications unless 

otherwise required hereinafter. 

The Contractor shall, before placing any order of materials, manufactured articles or machinery 

for incorporation in the Works, submit for the information to the Engineer the names of the 

suppliers from whom he proposes to obtain such materials, manufactured articles or 

machinery, together with a list of the same, giving the origin, quality, weight, quality, weight, 

strength, description and other relevant details. No materials, manufactured articles or 

machinery shall be used before passing the quality check and submitted the same to the 

engineer/employer. 
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All materials shall be delivered to the Site a sufficient period of time before they are required 

for use in the Works, to enable the Engineer to take such samples as he may wish for testing 

and approval. 

Notwithstanding the fact that approval has been given to the source of supply, the Engineer 

may forbid the use of any materials if, upon delivery, they are found to be defective with proper 

reasoning and checking, or he considers them unsuitable for incorporation in the Works. Such 

rejected materials shall be removed from the site forthwith. 

The Contractor may propose alternative materials of equivalent quality to those specified, and 

subject to the approval, such materials may be used in the Works. 

The Contractor shall have no claim against the Employer in respect of any financial loss which 

he may suffer as a result of the rejection of any such materials, and he shall also bear the cost 

of removing them from the Site. 

The Engineer shall have the right to inspect materials and plant for the permanent works during 

the course of manufacture. The Contractor shall arrange for the right of access to manufacturing 

premises for the Engineer and his staff during normal working hours. The Engineer shall be given 

sufficient notice by the Contractor to allow him to observe the testing of any materials for the 

works at the place of manufacture. The Engineer shall also be given the opportunity to inspect 

any material or plant in their completed state prior to packing for transport to the site. 

If requested by the Engineer, the Contractor shall provide to the Engineer copies of orders for 

the supply of goods or materials required in connection with the works. 

Material such as all type of pipes (of all sizes) & other equipment like pump, motor including 

power equipment like transformers, switch gear, cables, panels etc., all type of valves (of all 

sizes), flow meters any other materials as per requirements which are supplied by the 

contractor under this contract are subject to approved Third party inspection. The charges for 

such inspection shall be paid by the contractor. All the arrangements for inspection i.e. 

measuring tools, testing equipment and tools, labour required for handling materials during 

testing etc. shall be made available / arranged by the manufacturer /Vendor / contractor in their 

premises at their own costs. This cost shall be deemed included in contractor’s price bid and 

nothing extra shall be paid to the said account. If any particular testing facility is not available 

at the premises /location of Factory, then the test shall be arranged by the factory owner 

/Vendor at his own cost at other locations / test laboratory. All expenses in this regard shall also 

have to be borne by the contractor/ manufacturer/vendor /contractor only. If the material 

inspected fails during test on no fault of the inspecting agency, fees are payable to the 

inspecting agency for the said inspection and for any further re-inspection of the same material. 

The name of the agency for third party inspection shall be informed to Employers Engineer. 

If it is subsequently observed that there are defects in the quality of material, the contractor 

shall replace the material without any extra cost. In addition to third party inspection, the 

Employers Engineer or his representative may conduct inspection intermittently. 

Third Party Inspection Report: The third-party inspection report merely in the certificate form 

stating that “pipes/valves/specials or any other material inspected are found satisfactory” will 

not be accepted, but it should be in the form of detailed report stating the parameters checked 

& observations made with comments of the Inspecting Officer in accordance with the respective 

Specifications/detailed item wise specifications / as per Tender notice. 
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AITL has right to appoint a third-party agency to inspect the work that are undertaken by the 

contractor the details of the same shall be stated in the work order given to that party and it 

same will be binding the contractor  

6.3 Methodology 

The Contractor shall, at least 15 (fifteen) days prior to the commencement of the construction, 

submit to the Engineer-in-charge for review and approval the methodology with detailed risk 

assessment proposed to be adopted for executing the Works and measures for ensuring safety.  

6.4 Inspection and Technical Audit by the Employer 

The Employer or any representative authorized by the Employer in this behalf may inspect and 

review the progress and quality of the construction of Project Works and issue appropriate 

directions to the Engineer-in-charge and the Contractor for taking remedial action in the event 

the Works are not in accordance with the provisions of this Agreement. 

6.5 External Technical Audit 

At any time during construction, the Employer may appoint an external technical auditor to 

conduct an audit of the quality of the Works. The findings of the audit, to the extent accepted 

by the Employer, shall be notified to the Contractor and the Engineer-in-charge for taking 

remedial action in accordance with this Agreement. The Contractor shall provide all assistance 

as may be required by the auditor in the conduct of its audit hereunder. Notwithstanding 

anything contained in this Clause 6.5, the external technical audit shall not affect any obligations 

of the Contractor or the Engineer-in-charge under this Agreement. 

6.6 Inspection of Construction Records 

The Employer shall have the right to inspect the records of the Contractor relating to the Works. 

The Contractor shall hand over to the MITL\Employer’s Engineer a copy of all its 

quality control records and documents before the Completion Certificate is 

issued. 

6.7 Inspection 

The Engineer-in-charge and its authorized representative shall at all reasonable times: 

a) have full access to all parts of the Site and to all places from which natural Materials are being 

obtained for use in the Works; and 

b) during production, manufacture and construction at the Site and at the place of production, be 

entitled to examine, inspect, measure and test the Materials and workmanship, and to check 

the progress of manufacture of Materials. 

The Contractor shall give the Engineer-in-charge and its authorized agents access, facilities and 

safety equipment for carrying out their obligations under this Agreement. 

For the avoidance of doubt, such inspection or submission of Inspection Report by the Engineer-

in-charge shall not relieve or absolve the Contractor of its obligations and liabilities under this 

Agreement in any manner whatsoever. 

6.8 Samples 

The Contractor shall submit the following samples of Materials and relevant information to the 

Engineer-in-charge for pre-construction review: 
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a) manufacturer's test reports and standard samples of manufactured Materials; and 

b) samples of such other Materials as the Engineer-in-charge may require. 

6.9 Tests 

For determining that the Works conform to the Specifications and Standards, the Engineer-in-

charge shall require the Contractor to carry out or cause to be carried out tests, at such time 

and frequency and in such manner as specified in this Agreement, and in accordance with Good 

Industry Practice for quality assurance. The test checks by the Engineer-in-charge shall comprise 

at least 20 (twenty) percent of the quantity or number of tests prescribed for each category or 

type of test for quality control by the Contractor. 

In the event that results of any tests conducted under this Clause 6.9 establish any Defects or 

deficiencies in the Works, the Contractor shall carry out remedial measures and furnish a report 

to the Engineer-in-charge in this behalf. The Engineer-in-charge shall require the Contractor to 

carry out or cause to be carried out tests to determine that such remedial measures have 

brought the Works into compliance with the Specifications and Standards, and the procedure 

shall be repeated until such Works conform to the Specifications and Standards. For the 

avoidance of doubt, the cost of such tests and remedial measures in pursuance thereof shall be 

solely borne by the Contractor. 

6.10  Examination of Work Before Covering Up 

In respect of the work which the Engineer-in-charge is entitled to examine, inspect, measure 

and/or test before it is covered up or put out of view or any part of the work is placed thereon, 

the Contractor shall give notice to the Engineer-in-charge whenever any such work is ready and 

before it is covered up.  

The Engineer-in-charge shall then either carry out the examination, inspection or testing 

without unreasonable delay.  Provided, however, that if any work is of a continuous nature 

where it is not possible or prudent to keep it uncovered or incomplete, then Contractor shall 

notify the schedule of carrying out such work to give sufficient opportunity, not being less than 

3 (three) business days’ notice, to the Engineer-in-charge to conduct its inspection, 

measurement or test while the work is continuing.  

Provided further that in the event the Contractor receives no response from the Engineer-in-

charge within a period of 3 (three) business days from the date on which the Contractor’s notice 

hereunder is delivered to the Engineer-in-charge, the Contractor shall be entitled to assume 

that the Engineer-in-charge would not undertake the said inspection. 

6.11  Rejection 

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials, 

design or workmanship is found to be defective or otherwise not in accordance with the 

provisions of this Agreement, the Engineer-in-charge shall reject the Plant, Materials, design or 

workmanship by giving notice to the Contractor, with reasons with approval of AITL 

management. The Contractor shall then promptly make good the Defect and ensure that the 

rejected item complies with the requirements of this Agreement. 

If the Engineer-in-charge requires the Plant, Materials, design or workmanship to be retested, 

the tests shall be repeated under the same terms and conditions, as applicable in each case. If 

the rejection and retesting cause the Employer to incur any additional costs, such cost shall be 
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recoverable by the Employer from the Contractor; and may be deducted by the Employer from 

any monies due to be paid to the Contractor. 

6.12  Remedial work 

Notwithstanding any previous test or certification, the Engineer-in-charge may instruct the 

Contractor to: 

a) remove from the Site and replace any Plant or Materials which are not in accordance with the 

provisions of this Agreement; 
b) remove and re-execute any work which is not in accordance with the provisions of this 

Agreement, Good For Construction (GFC) Drawings and the Technical Specification and 
applicable Standards; and 

c) Execute any work which is urgently required for the safety of the Project Works, whether 
because of an accident, unforeseeable event or otherwise; provided that in case of any work 
required on account of a Force Majeure Event, the provisions of Clause 13 shall apply. 
If the Contractor fails to comply with the instructions issued by the Engineer-in-charge under 
this Clause 6.12.1, within the time specified in the Engineer-in-charge’s notice or as mutually 
agreed, the Engineer-in-charge may advise the Employer to have the work executed by another 
agency. The cost so incurred by the Employer for undertaking such work shall, without prejudice 
to the rights of the Employer to recover Damages in 
accordance with the provisions of this Agreement, be recoverable from the Contractor and may 
be deducted by the Employer from any monies due to be paid to the Contractor. 

6.13  Royalties 
Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 
other payments for: 
a) natural Materials obtained from outside the Site, and 
b) the disposal of material from demolitions and excavations and of other surplus material 
(whether natural or man-made), except to the extent that disposal areas within the Site are 
specified in the Contract. 
c) Any bill which have been submitted for payment where it needs the royalty to be paid to the 
government. While submitting the subsequent Running account bill the contractor shall 
furnish/submit the receipt/challan of royalty paid to the respective authority.   

6.14  Suspension of unsafe Construction Works 
Upon recommendation of the Engineer-in-charge to this effect by giving intimation to the 
employer, the Employer may by notice require the Contractor to suspend forthwith the whole 
or any part of the Works if, in the reasonable opinion of the Engineer-in-charge, such work 
threatens the safety of the Users and pedestrians. 
 
The Contractor shall, pursuant to the notice under this Clause 6.15.1, suspend the Works or any 
part thereof for such time and in such manner as may be specified by the Employer and 
thereupon carry out remedial measures to secure the safety of suspended works, the Users and 
pedestrians. The Contractor may by notice require the Engineer-in-charge to inspect such 
remedial measures forthwith and make a report to the Employer recommending whether or 
not the suspension hereunder may be revoked. Upon receiving the recommendations of the 
Engineer-in-charge, the Employer shall either revoke such suspension or instruct the Contractor 
to carry out such other and further remedial measures as may be necessary in the reasonable 
opinion of the Employer, and the procedure set forth in this Clause 6.15.1, shall be repeated 
until the suspension hereunder is revoked. 
Subject to the provisions of Clause 13 [Force Majeure], all reasonable costs incurred for 
maintaining and protecting the Works or part thereof during the period of suspension (the 
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“Preservation Costs”), shall be borne by the Contractor; provided that if the suspension has 
occurred as a result of any breach of this Agreement by the Employer, the Preservation Costs 
shall be borne by the Employer. 
 
If suspension of Works is for reasons not attributable to the Contractor, the Engineer-in-charge 
shall determine any Time Extension to which the Contractor is reasonably entitled. 
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7.0 COMMENCEMENT, DELAYS AND SUSPENSION 

7.1 Commencement of Work 

The commencement date shall be within the time specified in the Contract Data Sheet.  

7.2 Time for Completion 
The commencement date shall be within the time specified in the Contract Data Sheet.  

The Contractor shall complete the whole of the Works, and each Section complete in itself 

(if any), within the Time for Completion for the Works or Section (as the case may be), 

including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or 

Section to be considered to be completed for the purposes of taking over. 

7.3 Delay Damages 
7.3.1    If the Contractor fails to comply with time for completion of project, the Contractor shall 

subject to penalty as specified per delay damages to the Employer for this default. These 

delay damages shall be the sum stated in the Contract Data Sheet, which shall be paid for 

every day which shall elapse between the relevant Time for Completion and the date stated 

in the Taking-Over Certificate. However, the total amount due under this Sub-Clause shall 

not exceed the maximum amount of delay damages as stated in the Contract Data Sheet. 

7.3.2   These delay damages shall be the only damages due from the Contractor for such default, 

other than in the event of termination prior to completion of the Works.  These damages 

shall not relieve the Contractor from his obligation to complete the Works, or from any other 

duties, obligations or responsibilities which he may have under the Contract. 

7.4 Tests on Completion 
7.4.1    At least 15 (fifteen) days prior to the likely completion of the Project Works, or a Section 

thereof, the Contractor shall notify the Engineer-in-charge of its intent to subject the Project 

Works or a Section thereof, to Tests. The date and time of each of the Tests shall be 

determined by the Contractor in consultation with the Engineer-in-charge and notified to 

the Employer who may designate its representative to witness the Tests. 

7.4.2   Contractor shall submit the testing plan and procedure for Engineer-in-charge’s approval one 

months before the scheduled tests.   

7.4.3    Provisioning of all electricity, equipment, fuel, instruments, labour, materials, water and 

suitably qualified and experienced staff for the execution of  works shall be made available 

by the Contractor. 

7.4.4    Contractor shall carry out the tests properly and maintain formal test records of start, 

duration, finish, test pressure, witness along with weather conditions and observations. 

7.4.5    The Engineer-in-charge shall witness, observe, monitor and review the Tests conducted by 

the Contractor and review the results of the Tests to determine compliance of the Project 

Works or a Section there of, with Specifications and Standards and submit the report to the 

management. 
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7.4.6 If it is reasonably anticipated or determined by the Engineer-in-charge during the course of 

any Test that the performance of the Project Works or Section or any part thereof, does not 

meet the Specifications and Standards, it shall have the right to suspend or delay such Test 

and require the Contractor to remedy and rectify the Defect or deficiencies.  

7.4.7 For the avoidance of doubt, it is expressly agreed that the Engineer-in-charge may require the 

Contractor to carry out or cause to be carried out additional Tests, in accordance with Good 

Industry Practice, for determining the compliance of the Project Works or Section thereof 

with the Specifications and Standards. 

7.5 Delayed Tests 

7.5.1 If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by 

notice require the Contractor to carry out the Tests within 21 days after receiving the notice. 

The Contractor shall carry out the Tests on such day or days within that period as the 

Contractor may fix and of which he shall give notice to the Engineer. All tests shall be carried 

out at Govt Labs in the state of Maharashtra 

7.5.2 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 

Employer’s Personnel may proceed with the Tests at the risk and cost of the Contractor. The 

Tests on Completion shall then be deemed to have been carried out in the presence of the 

Contractor and the results of the Tests shall be accepted as accurate. 

7.6 Retesting 

7.6.1 If the Works, or a Section, fail to pass the Tests on Completion, the Engineer or the Contractor 

may require the failed Tests, and Tests on Completion on any related work, to be repeated 

under the same terms and conditions. 

7.7 Failure to Pass Tests on Completion 

7.7.1 In the event Tests on Completion demonstrate that the Work has failed to pass Tests on 

Completion, the Contractor shall have 3 months from the date of expiry of the relevant Time 

for Completion (unless such period is extended in accordance with this Contract) to achieve 

Required Output Standards or, at a minimum, the minimum permissible Output Standards 

from the facilities. 

7.7.2 If the Works, or a Section, again fail to pass the Tests on Completion repeated under Clause 

7.7 [Retesting], the Engineer shall be entitled to:  

a) order further repetition of Tests on Completion. 

b) reject the Works or Section (as the case may be) if the failure deprives the Employer of 

substantially the whole benefit of the Works or Section.   

7.8 Liquidated Damages 

7.8.1 In the event that the Works fail to pass any or all of the Tests on Completion as defined in 

Technical Specifications and applicable standards, then the Employer shall levy Liquidated 

Damages, based on the extent of such failure, in accordance with the following formulae, 

subject to the condition that the total amount of Delay Damages for Works and/or 

Liquidated Damages for failure to pass the Tests on Completion shall not exceed the 

Maximum Amount of Delay Damages as defined in this Contract Data Sheet. 
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8.0 EMPLOYER'S TAKING OVER 

8.1 Taking Over 

"Taking Over" shall not mean physical taking over of the works by the Employer. The Employer shall 

be deemed to have taken over the Works on the date when the commissioning of the scheme after 

the trial run and the Tests on Completion would have been completed and duly informed so by the 

Contractor to the Employer in writing unless refuted by the Employer within 14 days. Also, post SITC 

the contractor shall handover the same to MSEDCL/MSETCL and completion/taking over certificate 

received from MSETCL/MSEDCL.  
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9. CONTRACT PRICE AND PAYMENT 

9.1 The Contract Price 

9.1.1 Payment for the Works shall be made on a lump sum basis according to below major work 

categories as follows: 

1. Design and documentation, including all necessary Designs and documentation required for 

the Works; 

2. Civil works, Installation, Testing, Commissioning and other services required for the different 

plant components in accordance with the payment units as set out in the Schedule of Prices 

and/or as proposed by the Contractor and approved by the Engineer; 

3. Plant and Equipment, whether manufactured or fabricated outside or within the Employer’s 

country, including supply of all electrical and instrumentation equipment, etc., for the 

different plant components according to the payment units as set out in the Schedule of Prices 

and/or as proposed by the Contractor and approved by the Engineer; and 

9.1.2 The Contract Price shall be adjusted for changes in the cost of labour and materials in 

accordance with the provisions of Clause 9.2 [Adjustments for Changes in Cost]; 

9.1.3 The Contractor shall pay all the duties, fees and taxes including GST in consequence of his 

obligations under the Contract, and the Contract Price shall not be adjusted for such costs, 

except as stated in Clause 9.2 [Adjustments for Changes in Legislation]; 

9.1.4 Any quantities which may be set out in the Schedule are only estimated quantities and are not 

to be taken as the actual and correct quantities of the Works to be executed by the Contractor 

in fulfilment of his obligations under the Contract. The Contractor is responsible to assess the 

exact requirements and quantities for all items for the purpose of quoting his rates, and no 

variation in rates will be allowed on account of any variation in the estimated quantities unless 

specifically provided elsewhere in the Bid Document. 

9.1.5 Any quantities, prices or rates of payment per unit quantity which may be set out in the 

Schedule are only to be used for the purposes stated in the Schedule and may be inapplicable 

for other purposes. 

9.1.6 The cost of any taxes incurred in India on the supply of Plant and equipment listed under 

specific Schedules of Schedule of Prices, whether manufactured or fabricated outside or 

within the Employer’s country, shall be reimbursed at actual cost, not at the estimated cost 

listed in the Schedule of Prices.” 

9.1.7 Progressive payments shall be made for the work completed by the Contractor in accordance 

with the provisions of Clause 10.2 [Payment Schedule for Interim Valuation].” 

9.2 Application for Interim Payment Certificates 

9.2.1 Prior to commencing construction of the Works, the Contractor shall submit a Bill of Principal 

Quantities of the Permanent Works (here in referred as “BPQPW”) including provision for 

construction, installation, testing, trial run and commissioning together with such supporting 

information and calculations as the Engineer may reasonably require. 
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9.2.2 The BPQPW shall include the anticipated final quantities of the principal items of Permanent 

Works, which shall have been priced using all-in rates such that the total amount equals the 

Accepted Contract Amount. 

9.2.3 The BPQPW shall not contain priced items for design (other than as may be specified in the 

Schedule of Prices) or for Temporary Works; the value of each element of such work, and of 

any other work elements not described in the BPQPW, shall each be included in the rates for 

Permanent Works to be constructed after such element is carried out. 

9.2.4 The BPQPW shall be subject to the approval of the Engineer, who may require the Contractor 

to revise and reissue the BPQPW at any time before taking-over to reflect Variations or if the 

Engineer determines that the BPQPW will not fully represent the Permanent Works at taking-

over. If the total amount of the BPQPW at any time differs from the Contract Price, the 

Contract Price shall prevail. During the Time for Completion of Part 1 -  of the Works, the 

Contract Price for the purpose of sub-paragraph (a) of Clause 10.3 [Application for Interim 

Payment Certificates] shall not exceed the amount calculated from the current BPQPW, based 

on the quantities of Permanent Works which have been constructed in accordance with the 

Contract. The Contractor's interim statement shall be in the same form as that of the current 

BPQPW and shall be accompanied by the Contractor’s signed statement that the current 

BPQPW attached thereto (including anticipated final quantities) and the as-constructed 

quantities are all correct; each such statement shall also be accompanied by a Construction 

Certificate, signed by the Contractor's Representative, certifying that the part of the Works 

constructed to date complies with the Contract. However, the Contractor may propose such 

lesser amount as is reasonable, supported with appropriate calculation on a similar basis to 

the procedure described in this Sub-Clause.  

The contractor will be eligible for interim progressive payment on quarterly basis after 

successful completion of any activity described and satisfactory performance of the 

Contractor’s obligations under the Contract as per mutually agreed milestones. However, the 

progressive quarterly payments after the completion of any activity as per milestone shall be 

done up to the limits indicated in the Table No.1. 

Sr.No Head Percentage 
% 

Remarks 

A Submission of Design and Drawings 5%  

B Execution of works (Includes Survey, 
excavation, laying, reinstatement of 
trench, Supply,Installation, Testing 
and commissioning) as per activity 

80%  

C Handing over asset to MITL with all 
reports 

10%  

D 3 months after successful handover 
of asset 

5%  

Table 1: Schedule of Interim Progressive Payment 
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9.3 Application of Interim Payments  

 For payments relating to Works, the Contractor shall submit a statement in Two (2) copies 

to the Engineer after the end of each month, in a form approved by the Engineer, showing 

the amounts to which the Contractor considers himself to be entitled together with 

supporting documents which shall include the detailed report on the progress of 

commissioned during the month in accordance with Clause 3.10 [Progress Reports]. 

The statement shall include the following items, as applicable, which shall be expressed in 

the various currencies in which the Contract Price is payable, in the sequence listed: 

1. the estimated contract value, at base rates and prices, of the Contractor’s Documents 

produced and the Works (including Variations) executed up the end of the month. 

2. any amounts to be added and deducted for changes in cost in accordance with Clause 

9.2 [Adjustments of Changes in Cost]; 

3. any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the Contract Data Sheet to the total of the above amounts, until the 

amount so retained by the Employer reaches the limit of Retention Money (if any) 

stated in the Contract Data Sheet; 

4. any amounts to be added and deducted for the advance payments and repayments in 

accordance with Clause 10.4 [Advance Payment]; 

5. any other additions or deductions which may have become due in accordance with the 

Contract (including those under Clause 15 [Claims, Disputes and Arbitration]), other 

than under Sub-Clause 7.3 [Delay Damages]; and 

6. the deduction of the amounts certified in all previous Interim Payment Certificates 

9.4 Payment 

9.4.1 The Employer shall pay to the Contractor:  

1. the amount certified in each Interim Payment Certificate within 30 days from the date on 

which the Engineer receives the Statement and supporting documents; and 

2. the amount certified in the Final Payment Certificate within 60 days from the date of issue of 

the Certificate. 

    Payments shall be made in Indian Rupees, into a bank account nominated by the Contractor, 

in India. 

9.5 Currencies of Payment 

The currency of account shall be the Local Currency i.e. INR (Indian National Rupees) and 

all payments made in accordance with the Contract shall be in Local Currency.  
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9.6 Change in laws 

9.6.1    The Contract Price is subject to adjustment for any increase or decrease in Cost 

due to any significant change in the Laws of the Country (including the introduction 

of new Laws and the repeal or modification of existing Laws) made after the date of 

issue of Letter of Award, which affect the Contractor in the performance of 

obligations under the Contract. 

9.6.2     If as a result of Change in Law, the Contractor suffers any additional costs in the 

execution of the Works or in relation to the performance of its other obligations 

under this Agreement, the Contractor shall, within 15 (fifteen) days from the date it 

becomes reasonably aware of such addition in cost, notify the Employer with a copy 

to the Engineer-in-charge of such additional cost due to Change in Law. If as a result 

of Change in Law, the Contractor benefits from any reduction in costs for the 

execution of this Agreement or in accordance with the provisions of this Agreement, 

either Party shall, within 15 (fifteen) days from the date it becomes reasonably 

aware of such reduction in cost, notify the other Party with a copy to the Engineer-

in-charge of such reduction in cost due to Change in Law. The Engineer-in-charge 

shall, within 30 (thirty) days from the date of receipt of the notice from the 

Contractor or the Employer, determine any addition or reduction to the Contract 

Price, as the case may be, due to the Change in Law. 
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10.TERMINATION 

10.1 Corrupt or Fraudulent Practices 

  The Employer may terminate this Contract, by not less than thirty (30) days’ written notice of 

termination to the Contractor, in the case if the Contractor, in the judgment of the Employer 

has engaged in Corrupt or Fraudulent Practices in competing for or in executing the Contract.  

 For the purpose of this clause:  

 “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the selection process or in contract execution.  

 “Fraudulent Practice” means a misrepresentation of facts in order to influence a selection 

process or the execution of a contract to the detriment of the Employer, and includes collusive 

practice among contractors (prior to or after submission of proposals) designed to establish 

prices at artificial non-competitive levels and to deprive the Employer of the benefits of free 

and open competition. 

10.2 Notice to Correct 

 If the Contractor fails to carry out any obligation under the Contract, the Engineer may issue 

a notice to the Contractor to make good the failure and to remedy it within a specified 

reasonable time 

10.3 Termination for Contractor Default 

10.3.1  The Employer shall be entitled to terminate the Contract under any of the following 

conditions: 

1. the Contractor fails to provide, extend or replenish, as the case may be complying with Clause 

3.2 [Performance Security] or take adequate action as per notice under Clause 10.2 [Notice to 

Correct] 

2. the Contractor abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

3. the Contractor does not achieve the latest outstanding Project Milestone due in accordance 

with the project schedule approved by Employer, subject to any Time Extension, and 

continues to be in default for 45 (forty-five) days; 

4. the Contractor fails to rectify any Defect, the non-rectification of which shall have a Material 

Adverse Effect on the Project, within the time specified in this Agreement or as directed by 

the Engineer-in-charge; 

5. the Contactor subcontracts the whole or any part of the Works or assigns the Contract or the 

Maintenance without prior consent of the Engineer-in-charge; 

6. the Contractor becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 

event occurs which (under applicable Laws) has a similar effect to any of these acts or events 

7. the Contractor creates any Encumbrance in breach of this Agreement; 
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8. the Contractor has been, or is in the process of being liquidated, dissolved, wound-up, 

amalgamated or reconstituted in a manner that would cause, in the reasonable opinion of the 

Employer, a Material Adverse Effect; 

9. any representation or warranty of the Contractor herein contained which is, as of the date 

hereof, found to be materially false or the Contractor is at any time hereafter found to be in 

breach thereof; 

10. the Contractor submits to the Employer any statement, notice or other document, in written 

or electronic form, which has a material effect on the Employer’s rights, obligations or 

interests and which is false in material particulars; 

11. the Contractor has failed to fulfil any obligation, for which failure Termination has been 

specified in this Agreement; 

12. the Contractor commits a default in complying with any other provision of this Agreement if 

such a default causes a Material Adverse Effect on the Project or on the Employer. 

10.3.2 Save as otherwise provided in this Agreement, in the event that any of the defaults specified 

above shall have occurred, the Contractor shall be deemed to be in default of this Agreement 

(the “Contractor Default”), unless the default has occurred solely as a result of any breach of 

this Agreement by the Employer or due to Force Majeure.  

10.3.3 Without prejudice to any other rights or remedies which the Employer may have under this 

Agreement, upon occurrence of a Contractor Default, the Employer shall be entitled to 

terminate this Agreement by issuing a Termination Notice to the Contractor; provided that 

before issuing the Termination Notice, the Employer shall by a notice inform the Contractor 

of its intention to issue such Termination Notice and grant 15 (fifteen) days to the Contractor 

to make a representation, and may after the expiry of such 15 (fifteen) days, whether or not 

it is in receipt of such representation, issue the Termination Notice. 

10.4 Termination for Employer Default 

10.4.1 In the event that any of the defaults specified below shall have occurred, and the Employer 

fails to cure such default within a Cure Period of 90 (ninety) days or such longer period as has 

been expressly provided in this Agreement, the Employer shall be deemed to be in default of 

this Agreement (the “Employer Default”) unless the default has occurred as a result of any 

breach of this Agreement by the Contractor or due to Force Majeure. The defaults referred to 

herein shall include: 

a) the Employer has failed to make payment of any amount due and payable to the Contractor 

within the period specified in this Agreement; 

b) the Employer has failed to provide, within a period of 180 (one hundred and eighty) days from 

the Award Date, the environmental clearances required for construction of the Project Works; 

c) the Employer repudiates this Agreement or otherwise takes any action that amounts to or 

manifests an irrevocable intention not to be bound by this Agreement; or 

d) the Engineer-in-charge fails to issue the relevant Interim Payment Certificate within 60 (sixty) 

days after receiving a statement and supporting documents. 

Without prejudice to any other right or remedy which the Contractor may have under this 

Agreement, upon occurrence of an Employer’s Default, the Contractor shall be entitled to 

terminate this Agreement by issuing a Termination Notice to the Employer; provided that 
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before issuing the Termination Notice, the Contractor shall by a notice inform the Employer of 

its intention to issue the Termination Notice and grant 15 (fifteen) days to the Employer to make 

a representation, and may after the expiry of such 15 (fifteen) days, whether or not it is in 

receipt of such representation, issue the Termination Notice. 

10.5 Termination for Employer’s Convenience 

10.5.1 Notwithstanding anything stated herein above, the Employer may terminate this Agreement for 

convenience. The termination shall take effect 30 (thirty) days from the date of notice 

hereunder. 

10.6 Requirements after Termination 

10.6.1 Upon Termination of this Agreement Contractor shall deliver to the Employer all Plant and 

Materials which shall have become the property of the Employer. 

10.6.2 After termination of this Agreement for Contractor Default, the Employer may complete the 

Works and/or arrange for any other entities to do so. The Employer and these entities may then 

use any Materials, Plant and Equipment, drawings and other design documents made by or on 

behalf of the Contractor. 

10.6.3 Upon Termination of this Agreement for Contractor Default, the Contractor shall then vacate 

the Site within one week and deliver any required Goods, all Contractor’s Documents and other 

design documents (including all relevant records, reports, Intellectual Property and other 

licenses pertaining to the Works, Maintenance, other design documents and in case of 

Termination occurring after the Provisional Certificate has been issued, the “as built’ Drawings 

for the Works) made by or for him, to the Engineer-in-charge. However, the Contractor shall 

use his best efforts to comply immediately with any reasonable instructions included in the 

notice (i) for the assignment of any subcontract, and (ii) for the protection of life or property or 

for the safety of the Works.  The contractor shall transfer and/or deliver all Applicable Permits 

to the extent permissible under Applicable Law. 

10.6.4 Upon Termination of this Agreement for Contractor Default, the Employer shall then give notice 

that the Contractor’s Equipment and Temporary Works will be released to the Contractor at or 

near the Site. The Contractor shall promptly arrange their removal, at the risk and cost of the 

Contractor. However, if by this time the Contractor has failed to make a payment due to the 

Employer, these items may be sold by the Employer in order to recover this payment. Any 

balance of the proceeds shall then be paid to the Contractor. 

10.7 Valuation of Unpaid Works 

10.7.1 After a notice of termination under Clause 10.3 Termination for Contractor Default], the 

Employer may: 

a) Within a period of 45 (forty-five) days after Termination under applicable sub-clauses of clause 

10, as the case may be, the Engineer-in-charge shall proceed in accordance with Clause 2.5 

[Determination by the Employer’s Engineer] to determine as follows the valuation of unpaid 

Works (the “Valuation of Unpaid Works”): 

b) value of the completed stage of the Works, less payments already made; 

c) reasonable value of the partially completed stages of works as on the date of Termination, only 

if such works conform with the Specifications and Standards; and 

d) value of Maintenance, if any, for completed months, less payments already made, and shall 

adjust from the sum thereof (i) any other amounts payable or recoverable, as the case may be, 
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in accordance with the provisions of this Agreement; and (ii) all taxes due to be deducted at 

source. 

The Valuation of Unpaid Works shall be communicated to the Employer, with a copy to the 

Contractor, within a period of 45 (forty five) days from the date of Termination. 

10.8 Termination Payment 

10.8.1 Upon Termination on account of Contractor’s Default under Clause 10.3, the Employer shall: 

a) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs incurred 

by the Employer, have been established, and/or recover from the Contractor any losses and 

damages incurred by the Employer and any extra costs of completing the Works. 

b) encash and appropriate the Performance Security and Retention Money, or in the event the 

Contractor has failed to replenish or extend the Performance Security 

c) encash and appropriate the bank guarantee, if any, for and in respect of the outstanding 

liquidated and interest thereon; and pay to the Contractor, by way of Termination Payment, an 

amount equivalent to the Valuation of Unpaid Works after adjusting any other sums payable or 

recoverable, as the case may be, in accordance with the provisions of this Agreement. 

 

10.8.2  Upon Termination on account of an Employer Default under Clause 10.4[Termination for 

Employer Default] or Clause 10.5 [Termination for Employer’s Convenience for Employer’s 

convenience], the Employer shall: 

a) return the Performance Security and Retention Money forthwith; 

b) encash and appropriate the bank guarantee, if any, for and in respect of the outstanding 

Advance Payment; and 

c) pay to the Contractor, by way of Termination Payment, an amount equal to: 

i. Valuation of Unpaid Works; 

ii. the reasonable cost, as determined by the Engineer-in-charge, of the Plant and Materials 

procured by the Contractor and transferred to the Employer for its use, only if such Plant and 

Materials are in conformity with the Specifications and Standards; 

iii. the reasonable cost of temporary works, as determined by the Engineer-in-charge; and 

Termination Payment shall become due and payable to the Contractor within 45 (forty five) 

days of a demand being made by the Contractor to the Employer with the necessary particulars. 

For the avoidance of doubt, it is expressly agreed that Termination Payment shall constitute full 

discharge by the Employer of its payment obligations in respect thereof hereunder. 

The Contractor expressly agrees that Termination Payment under this Clause 10.8 shall 

constitute a full and final settlement of all claims of the Contractor on account of Termination 

of this Agreement and that it shall not have any further right or claim under any law, treaty, 

convention, contract or otherwise. 
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10.9 Other Rights and Obligations of the Parties 

Upon Termination for any reason whatsoever 

a) property and ownership in all Materials, Plant and Works and the Project Works shall, as 

between the Contractor and the Employer, vest in the Employer in whole; provided that the 

foregoing shall be without prejudice to Clause 10.8 [Termination Payment] 

b) risk of loss or damage to any Materials, Plant or Works and the care and custody thereof shall 

pass from the Contractor to the Employer; and 

c) the Employer shall be entitled to restrain the Contractor and any person claiming through or 

under the Agreement from entering upon the Site or any part of the Project except for taking 

possession of materials, stores, implements, construction plants and equipment of the 

Contractor, which have not been vested in the Employer in accordance with the provisions of 

this Agreement. 

10.10 Survival of Rights 

  Notwithstanding anything to the contrary contained in this Agreement any Termination 

pursuant to the provisions of this Agreement shall be without prejudice to the accrued rights of 

either Party including its right to claim and recover money damages, insurance proceeds, 

security deposits, and other rights and remedies, which it may have in law or Agreement. All 

rights and obligations of either Party under this Agreement, including Termination Payments, 

shall survive the Termination to the extent such survival is necessary for giving effect to such 

rights and obligations. 
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11. RISK AND RESPONSIBILITY 

11.1 General indemnity 

The Contractor will indemnify, defend, save and hold harmless the Employer and its officers, 

servants, agents, Government Instrumentality and Government owned and/or controlled 

entities/enterprises, (the “Employer Indemnified Persons”) against any and all suits, 

proceedings, actions, demands and third party claims for any loss, damage, cost and expense 

of whatever kind and nature, whether arising out of any breach by the Contractor of any of its 

obligations under this Agreement or from any negligence under the Agreement, including any 

errors or deficiencies in the design documents, or tort or on any other ground whatsoever, 

except to the extent that any such suits, proceedings, actions, demands and claims have arisen 

due to any negligent act or omission, or breach or default of this Agreement on the part of the 

Employer Indemnified Persons. 

11.2 Indemnity by the Contractor 

Without limiting the generality of Clause 11 [Risk and Responsibility], the Contractor shall fully 

indemnify, hold harmless and defend the Employer and the Employer Indemnified Persons 

from and against any and all loss and/or damages arising out of or with respect to: 

a) bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the 

course of or by reason of the Contractor’s design (if any), the execution and completion of the 

Works and the remedying of any defects, unless attributable to any negligence, wilful act or 

breach of the Contract by the Employer, the Employer’s Personnel, or any of their respective 

agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that 

such damage or loss: 

i. arises out of or in the course of or by reason of the Contractor’s design (if any), the execution 

and completion of the Works and the remedying of any defects, and 

ii. is attributable to any negligence, wilful act or breach of the Contract by the Contractor, the 

Contractor’s Personnel, their respective agents, or anyone directly or indirectly employed by 

any of them 

c) failure of the Contractor to comply with Applicable Laws and Applicable Permits; 

d) payment of taxes required to be made by the Contractor in respect of the income or other 

taxes of the Sub-contractors, suppliers and representatives; or 

e) non-payment of amounts due as a result of Materials or services furnished to the Contractor 

or any of its Sub-contractors which are payable by the Contractor or any of its Sub-contractors. 

f) any demands, claims, suits or proceedings arising out of claims of infringement of any domestic 

or foreign patent rights, copyrights or other intellectual property, proprietary or confidentiality 

rights with respect to any materials, information, design or process used by the Contractor or by 

the Sub-contractors in performing the Contractor’s obligations or in any way incorporated in or 

related to the Project. If in any such suit, action, claim or proceedings, a temporary restraint order 
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or preliminary injunction is granted, the Contractor shall make every reasonable effort, by giving 

a satisfactory bond or otherwise, to secure the revocation or suspension of the injunction or 

restraint order. If, in any such suit, action, claim or proceedings, the Project Works, or any part 

thereof or comprised therein, is held to constitute an infringement and its use is permanently 

enjoined, the Contractor shall promptly make every reasonable effort to secure for the Employer 

a license, at no cost to the Employer, authorizing continued use of the infringing work. If the 

Contractor is unable to secure such license within a reasonable time, the Contractor shall, at its 

own expense, and without impairing the Specifications and Standards, either replace the affected 

work, or part, or process thereof with non-infringing work or part or process, or modify the same 

so that it becomes non- infringing. 

11.3 Indemnity by the Employer 

11.3.1 The Employer shall indemnify and hold harmless the Contractor, the Contractor’s Personnel, and 

their respective agents, against and from all claims, damages, losses and expenses (including legal 

fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable 

to any negligence, wilful act or breach of the Contract by the Employer, the Employer’s Personnel, 

or any of their respective agents, and (2) the matters for which liability may be excluded from 

insurance cover as described in relevant sub-clauses of Clause 12 [Insurance]. 

11.4 Notice and contest of claims 

11.4.1 In the event that either Party receives a claim or demand from a third party in respect of which it 

is entitled to the benefit of an indemnity under this Clause 11 [Risk and Responsibility], (the 

“Indemnified Party”) it shall notify the other Party (the “Indemnifying Party”) within 15 (fifteen) 

days of receipt of the claim or demand and shall not settle or pay the claim without the prior 

approval of the Indemnifying Party, which approval shall not be unreasonably withheld or 

delayed. In the event that the Indemnifying Party wishes to contest or dispute the claim or 

demand, it may conduct the proceedings in the name of the Indemnified Party, subject to the 

Indemnified Party being secured against any costs involved, to its reasonable satisfaction. 

11.5 Defense of claims 

The Indemnified Party shall have the right, but not the obligation, to contest, defend and litigate 

any claim, action, suit or proceeding by any third party alleged or asserted against such Party in 

respect of, resulting from, related to or arising out of any matter for which it is entitled to be 

indemnified hereunder, and reasonable costs and expenses thereof shall be indemnified by the 

Indemnifying Party. If the Indemnifying Party acknowledges in writing its obligation to indemnify 

the Indemnified Party in respect of loss to the full extent provided by this Clause 11 [Risk and 

Responsibility], the Indemnifying Party shall be entitled, at its option, to assume and control the 

defence of such claim, action, suit or proceeding, liabilities, payments and obligations at its 

expense and through the counsel of its choice; provided it gives prompt notice of its intention to 

do so to the Indemnified Party and reimburses the Indemnified Party for the reasonable cost and 

expenses incurred by the Indemnified Party prior to the assumption by the Indemnifying Party of 

such defense. The Indemnifying Party shall not be entitled to settle or compromise any claim, 

demand, action, suit or proceeding without the prior written consent of the Indemnified Party, 

unless the Indemnifying Party provides such security to the Indemnified Party as shall be 

reasonably required by the Indemnified Party to secure the loss to be indemnified hereunder to 

the extent so compromised or settled. 
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If the Indemnifying Party has exercised its rights under Clause 11.4 [Notice and contest of claims], 

the Indemnified Party shall not be entitled to settle or compromise any claim, action, suit or 

proceeding without the prior written consent of the Indemnifying Party (which consent shall not 

be unreasonably withheld or delayed). 

If the Indemnifying Party exercises its rights under Clause 11.4 [Notice and contest of claims], the 

Indemnified Party shall nevertheless have the right to employ its own counsel, and such counsel 

may participate in such action, but the fees and expenses of such counsel shall be at the expense 

of the Indemnified Party, when and as incurred, unless: 

a) the employment of counsel by such party has been authorized in writing by the Indemnifying 

Party; or 

b) the Indemnified Party shall have reasonably concluded that there may be a conflict of interest 

between the Indemnifying Party and the Indemnified Party in the conduct of the defense of such 

action; or 

c) the Indemnifying Party shall not, in fact, have employed independent counsel reasonably 

satisfactory to the Indemnified Party, to assume the defence of such action and shall have been 

so notified by the Indemnified Party; or 

d) the Indemnified Party shall have reasonably concluded and specifically notified the Indemnifying 

Party either: 

i. that there may be specific defences available to it which are different from or additional to those 

available to the Indemnifying Party; or 

ii. that such claim, action, suit or proceeding involves or could have a material adverse effect upon 

it beyond the scope of this Agreement: 

 Provided that if Sub-clauses (b), (c) or (d) of this Clause 11.4 shall be applicable, the counsel for 

the Indemnified Party shall have the right to direct the defense of such claim, demand, action, 

suit or proceeding on behalf of the Indemnified Party, and the reasonable fees and disbursements 

of such counsel shall constitute legal or other expenses hereunder. 

11.6 Limitation of Liability 

11.6.1 Notwithstanding anything to the contrary contained in this Clause 11 [Risk and Responsibility], 

neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of 

any contract or for any indirect or consequential loss or damage which may be suffered by the 

other Party in connection with the Contract.   

11.6.2 The total liability of the Contractor to the Employer, under or in connection with the Contract 

shall not exceed the sum stated in the Contract Data Sheet. 

11.6.3 This Clause 11.6 [Limitation of Liability] shall not limit liability in any case of fraud, deliberate 

default or reckless misconduct by the defaulting Party. 
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12. INSURANCE 

12.1 Insurance for Works and Maintenance 

12.1.1 The contractor shall obtain insurance policy from Directorate of insurance, Govt of 

Maharashtra a State Government owned Insurance Company. The Contractor shall effect and 

maintain at its own cost the insurances specified in Clause 12 and as per the requirements 

under the Applicable Laws. 

12.1.2 Subject to the relevant provisions of Clause 13 [Force Majeure], the Employer and the 

Contractor shall, in accordance with its obligations as provided for in this Agreement, be liable 

to bear the cost of any loss or damage that does not fall within the scope of this Clause 12 

[Insurance] or cannot be recovered from the insurers. 

12.1.3 Subject to the exceptions specified in Clause 12.1.4 below, the Contractor shall, save and 

except as provided for in this Agreement, fully indemnify, hold harmless and defend the 

Employer from and against any and all losses, damages, costs, charges and/or claims with 

respect to: 

a) the death of or injury to any person; or 

b) the loss of or damage to any property (other than the Works); 

That may arise out of or in consequence of any breach by the Contractor of this Agreement 

during the execution of the Works or the remedying of any Defects therein. 

12.1.4 Notwithstanding anything stated above in Clause 12.1.3, the Employer shall fully indemnify 

the Contractor from and against any and all losses, damages, costs, charges, proceedings 

and/or claims arising out of or with respect to 

a) the use or occupation of land or any part thereof by the Employer; 

b) the right of the Employer to execute the Works, or any part thereof, on, over, under, in or 

through any land; 

c) the damage to property which is the unavoidable result of the execution and completion of 

the Works, or the remedying of any Defects therein, in accordance with this Agreement; and 

d) the death of or injury to persons or loss of or damage to property resulting from any act or 

neglect of the Employer, its agents, servants or other contractors, not being employed by the 

Contractor Provided that, in the event of any injury or damage as a result of the contributory 

negligence of the Contractor, the Employer shall be liable to indemnify the Contractor from 

and against any and all losses, damages, costs, charges, proceedings and/or claims to the 

extent as may be proportionately determined to be the liability of the Employer, its servants 

or agents or other contractors not associated with the Contractor in such injury or damage. 

12.1.5 Without prejudice to the obligations of the Parties as specified under Clauses 12.1.3 and 

13.1.4, the Contractor shall maintain or effect such third party insurances as may be required 

under the Applicable Laws. 

12.1.6      The Contractor shall provide to the Employer, within 30 days of the Appointed Date, evidence 

of professional liability insurance maintained by its Project Manager and/or consultants to 

cover the risk of professional negligence in the design of Works. 
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  The professional liability coverage shall be for a sum of not less than 3% (three per cent) of 

the Contract Price and shall be maintained until the end of the Defects Liability Period. 

12.2 Insurance for Works and Contractor’s Equipment 

12.2.1 The Contractor shall effect and maintain at its own cost, from the Date of Letter of Award till 

the date of issue of the last Completion Certificate, the following insurances for a minimum 

amount as indicated in the Contract Data Sheet for any loss or damage occurring on account 

of Force Majeure event 1, malicious act, accidental damage, explosion, fire and terrorism: 

a) insurance of Works, Plant and Materials, replacement cost to cover any additional costs of and 

incidental to the rectification of loss or damage including professional fees and the cost of 

demolishing and removing any part of the Works and of removing debris of whatsoever 

nature; and 

b) Insurance for the Contractor’s equipment and Documents brought onto the Site by the 

Contractor, for a sum sufficient to provide for their replacement at the Site. 

12.2.2 The insurance under Clause 12.2 above shall cover the employer and the contractor against 

all loss or damage from whatsoever cause arising other than risks which are not insurable at 

commercial terms. 

“All risks of loss including theft of or damage to physical property and of personal injury and 

death which arise  during  and  in  consequence  of  the  performance  of  the Contract   other   

than   the   Exceptional   Risks   are   the   responsibility   of   the Contractor. Any loss not 

insured or not recovered (including policy excesses etc.) from insurers shall be borne by the 

Contractor. All insurances shall be in the joint name of contractor and the Employer. The 

contractor shall maintain a Contractors All Risk Policy (CAR) for the entire duration of the 

contract including DLP period for the entire facility” The Contractor shall also take additional 

covers (Add-On covers) insurance like Third Party Liability, Surrounding properties, Clearance 

and Removal of debris, Cross liability, Express Freight, Extended Maintenance Cover up to 

Final Takeover, etc. The sum insured for such Add-On covers shall be decided by the 

CONTRACTOR based on his assessment and risk involved in the contract. Risks to be covered 

by insurance shall not be limited merely to the items mentioned above. The CONTRACTOR 

shall arrange for insurance of any other risks he may deem prudent, but the expenses thereof 

shall be to the account of the contractor only full plant. If necessary, Transit and storage (all 

risks) insurance coverage for additional transit involved for sending equipment/material to 

Sub-Contractor/Fabricator’s shop for fabrication/ reprocessing and receiving back at site shall 

be taken. 

The Contractor shall, save and except as provided for in this Agreement, fully indemnify, hold 

harmless and defend the Employer from and against any and all losses, damages, costs, 

charges and/or claims with respect to: 

(a) the death of or injury to any person; or 

(b) the loss of or damage to any property (other than the Works); 

That may arise out of or in consequence of any breach by the Contractor of this Agreement 

during the execution of the Works or the remedying of any Defects therein. 
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  Notwithstanding anything stated in above Clause, the Employer shall fully indemnify the 

Contractor from and against any and all losses, damages, costs, charges, proceedings and/or 

claims arising out of or with respect to 

(a) the use or occupation of land or any part thereof by the Employer; 

(b) the right of the Employer to execute the Works, or any part thereof, on, over, under, in or 

through any land; 

(c) the damage  to  property  which  is  the  unavoidable  result  of  the execution and completion 

of the Works, or the remedying of any Defects therein, in accordance with this Agreement; 

and 

(d) the death of or injury to persons or loss of or damage to property resulting  from  any  act  

or  neglect  of  the  Employer,  its  agents, servants or other contractors, not being employed 

by the Contractor Provided that, in the event of any injury or damage as a result of the 

contributory negligence of the Contractor, the Employer shall be liable  to  indemnify the 

Contractor from and against any and all losses, damages, costs, charges, proceedings and/or 

claims to the extent as may be proportionately determined to be the liability of the 

Employer, its  servants or agents or other contractors not associated with the Contractor in 

such injury or damage. 

  Without prejudice to the  obligations  of  the  Parties  as  specified  under above Clauses, the 

Contractor shall maintain or effect such third party insurances as may be required under the 

Applicable Laws. 

  The Contractor shall provide to the  Employer,  within  30  days  of  the Letter of Award , 

evidence of professional liability insurance maintained by its  Design  Director  and/or  

consultants to  cover  the  risk  of  professional negligence in the design of Works. The 

professional liability coverage shall be for a sum of not less than 3% (three per cent) of the 

Contract Price and shall be maintained until the end of the Defects Liability Period. 

12.3 Insurance for Contractor’s Defects Liability 

  The Contractor shall effect and maintain Insurance cover for the works from the date of issue 

of the Completion Certificate until the end of the Defects Liability Period for any loss or 

damage for which the Contractor is liable and arises from a cause occurring prior to the issue 

of Completion Certificate. The Contractor shall also maintain other insurances for maximum 

sums as may be required under the Applicable Laws and in accordance with Good Industry 

Practice. 

12.4 Insurance to be in Joint Names 

  The Insurance under headings 12.2 and 12.3 above shall be in the joint names of the 

Contractor and the Employer. 

12.5 Notice to the Employer 

  No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall by notice 

furnish to the Employer, in reasonable detail, information in respect of the insurances that 

it proposes to effect and maintain in accordance with this Clause 12 [Insurance]. Within 15 

(fifteen) days of receipt of such notice, the Employer may require the Contractor to effect 

and maintain such other insurances as may be necessary pursuant hereto, and in the event 
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of any difference or disagreement relating to any such insurance, the Dispute Resolution 

Procedure shall apply. 

12.6 Evidence of Insurance Cover 

All insurances obtained by the Contractor in accordance with this Clause 12 [Insurance] shall 

be maintained with insurers on terms consistent with Good Industry Practice. Within 10 (ten) 

days from the Letter of Award, the Contractor shall furnish to the Employer notarized true 

copies of the certificate(s) of insurance, copies of insurance policies and premium payment 

receipts in respect of such insurance, and no such insurance shall be cancelled, modified, or 

allowed to expire or lapse until the expiration of at least 45 (forty-five) days after notice of 

such proposed cancellation, modification or non-renewal has been delivered by the 

Contractor to the Employer. The Contractor shall act in accordance with the directions of the 

Employer. Provided that the Contractor shall produce to the Employer the insurance policies 

in force and the receipts for payment of the current premium. The Contractor shall ensure 

the adequacy of the insurances at all times in accordance with the provisions of this 

Agreement. 

12.7 Remedy for failure to insure 

If the Contractor shall fail to effect and keep in force all insurances for which it is responsible 

pursuant hereto, the Employer shall have the option to either keep in force any such 

insurances, and pay such premium and recover the costs thereof from the Contractor, or in 

the event of computation of a Termination Payment, treat an amount equal to the Insurance 

Cover as deemed to have been received by the Contractor. 

12.8 Waiver of Subrogation 

All insurance policies in respect of the insurance obtained by the Contractor pursuant to this 

Clause 12 [Insurance] shall include a waiver of any and all rights of subrogation or recovery 

of the insurers thereunder against, inter alia, the Employer, and its assigns, successors, 

undertakings and their subsidiaries, Affiliates, employees, insurers and underwriters, and of 

any right of the insurers to any set-off or counterclaim or any other deduction, whether by 

attachment or otherwise, in respect of any liability of any such person insured under any 

such policy or in any way connected with any loss, liability or obligation covered by such 

policies of insurance. 

12.9 Contractor’s Waiver 

The Contractor hereby further releases, assigns and waives any and all rights of subrogation 

or recovery against, inter alia, the Employer and its assigns, undertakings and their 

subsidiaries, Affiliates, employees, successors, insurers and underwriters, which the 

Contractor may otherwise have or acquire in or from or in any way connected with any loss, 

liability or obligation covered by policies of insurance maintained or required to be 

maintained by the Contractor pursuant to this Agreement (other than third party liability 

insurance policies) or because of deductible clauses in or inadequacy of limits of any such 

policies of insurance. 
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12.10 Cross liabilities 

Any such insurance maintained or effected in pursuance of this Clause 12 [Insurance] shall 

include a cross liability clause such that the insurance shall apply to the Contractor and to 

the Employer as separately insured. 

12.11 Accident or Injury to Workmen 

Notwithstanding anything stated in this Agreement, it is hereby expressly agreed between 

the Parties that the Employer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of the Contractor 

or Sub-contractor, save and except as for death or injury resulting from any act, omission or 

default of the Employer, its agents or servants. The Contractor shall indemnify and keep 

indemnified the Employer from and against all such claims, proceedings, damages, costs, 

charges, and expenses whatsoever in respect of the above save and except for those acts, 

omissions or defaults for which the Employer shall be liable. 

12.12 Insurance against Accident to Workmen 

The Contractor shall effect and maintain during the Agreement such insurances as may be 

required to insure the Contractor’s personnel and any other persons employed by it on the 

Project Site from and against any liability incurred in pursuance of this Clause 12 [Insurance]. 

Provided that for the purposes of this Clause 12.12, the Contractor’s personnel/any person 

employed by the Contractor shall include the Sub-contractor and its personnel. It is further 

provided that, in respect of any persons employed by any Sub- contractor, the Contractor's 

obligations to insure as aforesaid under this Clause shall be discharged if the Sub-contractor 

shall have insured against any liability in respect of such persons in such manner that the 

Employer is indemnified under the policy. The Contractor shall require such Sub-contractor 

to produce before the Employer, within 2 days of appointment with the policy of insurance 

and the receipt for payment of the current premium within 10 (ten) days of such demand 

being made by the Employer. 

12.13 Application of Insurance Proceeds 

The proceeds from all insurance claims, except for life and injury, shall be applied for any 

necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or 

installation of the Project Works and the provisions of this Agreement in respect of 

construction of works shall apply mutatis mutandis to the works undertaken out of the 

proceeds of insurance. 

12.14 Compliance with Policy Conditions 

Each Party hereby expressly agrees to fully indemnify the other Party from and against all 

losses and claims arising from its failure to comply with conditions imposed by the insurance 

policies effected in accordance with this Agreement. 
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13. FORCE MAJEURE 

13.1 Force Majeure 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” shall 

mean occurrence in India of any or all of Force Majeure Event1 , Force Majeure  Event 2 as 

defined in Clauses 13.2, 13.3 respectively, if it affects the performance by the Party claiming 

the benefit of Force Majeure (the “Affected Party”) of its obligations under this Agreement 

and which act or event (i) is beyond the reasonable control of the Affected Party, and (ii) the 

Affected Party could not have prevented or overcome by exercise of due diligence and 

following Good Industry Practice, and (iii) has Material Adverse Effect on the Affected Party. 

13.2 Force Majeure Event 1 

A Event shall mean one or more of the following acts or events: 

a) act of God, epidemic, extremely adverse weather conditions, lightning, earthquake, 

landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or 

ionising radiation, fire or explosion (to the extent of contamination or radiation or fire or 

explosion originating from a source external to the Site); 

b) strikes or boycotts (other than those involving the Contractor, Subcontractors or their 

respective employees/representatives, or attributable to any act or omission of any of them) 

interrupting supplies and services to the Project works for a continuous period of 24 (twenty- 

four) hours and an aggregate period exceeding 10 (ten) days in an Accounting Year, and not 

being an Event set forth in Clause 13.3; 

c) any failure or delay of a Sub-contractor but only to the extent caused by another Non-Event 

stated above; 

d) any judgement or order of any court of competent jurisdiction or statutory Employer made 

against the Contractor in any proceedings for reasons other than (i) failure of the Contractor 

to comply with any Applicable Law or Applicable Permit, or (ii) on account of breach of any 

Applicable Law or Applicable Permit or of any contract, or (iii) enforcement of this 

Agreement, or (iv) exercise of any of its rights under this Agreement by the Employer; 

e) the discovery of geological conditions, toxic contamination or archaeological remains on the 

Site that could not reasonably have been expected to be discovered through a site 

inspection;  

13.3 Force Majeure Event 2 

An Event shall mean one or more of the following acts or events: 

a) an act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil commotion or 

politically motivated sabotage; 

b) industry-wide or State-wide strikes or industrial action for a continuous period of 24 (twenty-

four) hours and exceeding an aggregate period of 10 (ten) days in an Accounting Year; 



Maharashtra Industrial Township Limited Vol. 1: Part 4 Conditions of Contract  

PAGE | 53  
 

c) any civil commotion, boycott or political agitation which prevents construction of the Project 

Works by the Contractor for an aggregate period exceeding 10 (ten) days in an Accounting 

Year; 

d) any failure or delay of a Sub-contractor to the extent caused by any Event stated above; 

13.4 Duty to Report Force Majeure Event 

13.4.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report such 

occurrence to the other Party forthwith. Any notice pursuant hereto shall include full particulars 

of: 

a) the nature and extent of each Force Majeure Event which is the subject of any claim for relief 

under this Clause 13 [Force Majeure] with evidence in support thereof; 

b) the estimated duration and the effect or probable effect which such Force Majeure Event is 

having or will have on the Affected Party’s performance of its obligations under this Agreement; 

c) the measures which the Affected Party is taking or proposes to take for alleviating the impact 

of such Force Majeure Event; and 

d) any other information relevant to the Affected Party’s claim. 

The Affected Party shall not be entitled to any relief for or in respect of a Force Majeure Event 

unless it shall have notified the other Party of the occurrence of the Force Majeure Event as 

soon as reasonably practicable, and in any event no later than 10 (ten) days after the Affected 

Party knew, or ought reasonably to have known, of its occurrence, and shall have given 

particulars of the probable material effect that the Force Majeure Event is likely to have on the 

performance of its obligations under this Agreement. 

For so long as the Affected Party continues to claim to be materially affected by such Force 

Majeure Event, it shall provide the other Party with regular (and not less than weekly) reports 

containing information as required by Clause 13.5.1, and such other information as the other 

Party may reasonably request the Affected Party to provide. 

13.5 Effect of Force Majeure Event on the Agreement 

Upon the occurrence of any Force Majeure after the Letter of Award, the costs incurred and 

attributable to such event and directly relating to this Agreement (the “Force Majeure costs”) 

shall be allocated and paid as follows: 

a) upon occurrence of a Force majeure Event 1, the Parties shall bear their respective Force 

Majeure costs and neither Party shall be required to pay to the other Party any costs thereof; 

b) upon occurrence of an Force majeure Event 2, all Force Majeure costs attributable to such Force 

majeure Event 2 , and not exceeding the Insurance Cover for such  Event, shall be borne by the 

Contractor, and to the extent Force Majeure costs exceed such Insurance Cover, one half of 

such excess amount shall be reimbursed by the Employer to the Contractor for the Force 

Majeure events; and 

For the avoidance of doubt, Force Majeure costs may include costs directly attributable to the 

Force Majeure Event, but shall not include debt repayment obligations, if any, of the Contractor. 

Save and except as expressly provided in this Clause 13 [Force Majeure], neither Party shall be 

liable in any manner whatsoever to the other Party in respect of any loss, damage, cost, 
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expense, claims, demands and proceedings relating to or arising out of occurrence or existence 

of any Force Majeure Event or exercise of any right pursuant hereto. 

Upon the occurrence of any Force Majeure Event during the Construction Period, the Project 

Completion Schedule for and in respect of the affected Works shall be extended on a day for 

day basis for such period as performance of the Contractor’s obligations is affected on account 

of the Force Majeure Event or its subsisting effects. 

13.6 Termination Notice for Force Majeure Event 

If a Force Majeure Event subsists for a period of 60 (sixty) days or more within a continuous 

period of 120 (one hundred and twenty) days, either Party may in its discretion terminate this 

Agreement by issuing a Termination Notice to the other Party without being liable in any 

manner whatsoever, save as provided in this Clause 13 [Force Majeure], and upon issue of such 

Termination Notice, this Agreement shall, notwithstanding anything to the contrary contained 

herein, stand terminated forthwith; provided that before issuing such Termination Notice, the 

Party intending to issue the Termination Notice shall inform the other Party of such intention 

and grant 15 (fifteen) days’ time to make a representation, and may after the expiry of such 15 

(fifteen) days period, whether or not it is in receipt of such representation, in its sole discretion 

issue the Termination Notice. 

13.7 Termination Payment for Force Majeure Event 

In the event of this Agreement being terminated on account of a Force Majeure Event 1, the 

Termination Payment shall be an amount equal to the sum payable under Clause 10.7 

[Valuation of Unpaid Works]. 

Provided that in the event Termination occurs during the Maintenance Period, the Employer’s 

Engineer shall only determine the value of Works associated with Maintenance. 

If Termination is on account of an Force Majeure Event 2, the Termination Payment shall 

include: 

a) any sums due and payable under Clause 10.7 [Valuation of Unpaid Works]; and 

b) the reasonable cost, as determined by the Employer’s Engineer, of the Plant and Materials 

procured by the Contractor and transferred to the Employer for use in Construction or 

Maintenance, only if such Plant and Materials are in conformity with the Specifications and 

Standards; 

13.8 Dispute Resolution 

In the event that the Parties are unable to agree in good faith about the occurrence or existence 

of a Force Majeure Event, such Dispute shall be finally settled in accordance with the Dispute 

Resolution Procedure; provided that the burden of proof as to the occurrence or existence of 

such Force Majeure Event shall be upon the Party claiming relief and/or excuse on account of 

such Force Majeure Event. 

13.9 Excuse from Performance of Obligations 

If the Affected Party is rendered wholly or partially unable to perform its obligations under this 

Agreement because of a Force Majeure Event, it shall be excused from performance of such of 
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its obligations to the extent it is unable to perform on account of such Force Majeure Event; 

provided that: 

a) the suspension of performance shall be of no greater scope and of no longer duration than is 

reasonably required by the Force Majeure Event; 

b) the Affected Party shall make all reasonable efforts to mitigate or limit damage to the other 

Party arising out of or as a result of the existence or occurrence of such Force Majeure Event 

and to cure the same with due diligence; and 

c) when the Affected Party is able to resume performance of its obligations under this Agreement, 

it shall give to the other Party notice to that effect and shall promptly resume performance of 

its obligations hereunder. 
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14.0 CLAIMS, DISPUTES AND ARBITRATION 

14.1 Dispute Resolution 

14.1.1  Any dispute, difference or controversy of whatever nature howsoever arising under or out of 

or in relation to this Agreement (including its interpretation) between the Parties, and so 

notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance, 

be attempted to be resolved amicably in accordance with the conciliation procedure set forth 

in Clause 14.2.The Parties agree to use their best efforts for resolving all Disputes arising under 

or in respect of this Agreement promptly, equitably and in good faith, and further agree to 

provide each other with reasonable access during normal business hours to all non-privileged 

records, information and data pertaining to any Dispute. 

14.2 Conciliation 

In the event of any Dispute between the Parties, either Party may call upon the Employer’s 

Engineer, or such other person as the Parties may mutually agree upon (the “Conciliator”) to 

mediate and assist the Parties in arriving at an amicable settlement thereof. Failing mediation 

by the Conciliator or without the intervention of the Conciliator, either Party may require such 

Dispute to be referred to the Managing Director of the Employer and the Chairman of the Board 

of Directors of the Contractor for amicable settlement, and upon such reference, the said 

persons shall meet no later than 7 (seven) business days from the date of reference to discuss 

and attempt to amicably resolve the Dispute. If such meeting does not take place within the 7 

(seven) business day period or the Dispute is not amicably settled within 15 (fifteen) days of the 

meeting or the Dispute is not resolved as evidenced by the signing of written terms of 

settlement within 30 (thirty) days of the notice in writing referred to in Clause 14.1.1 or such 

longer period as may be mutually agreed by the Parties, either Party may refer the Dispute to 

arbitration in accordance with the provisions of Clause 14.3. 

14.3  Arbitration 

14.3.1  Any Dispute which is not resolved amicably by conciliation, as provided in Clause 14.2, shall be 

finally decided by reference to arbitration by a Board of Arbitrators appointed in accordance 

with Clause 14.3.2. Such arbitration shall be held in accordance with the Rules of Arbitration of 

the International Centre for Alternative Dispute Resolution, New Delhi (the “Rules”), or such 

other rules as may be mutually agreed by the Parties, and shall be subject to the provisions of 

the Arbitration Act. The venue of such arbitration shall be [Mumbai], and the language of 

arbitration proceedings shall be English. 

14.3.2    There shall be a Board of three arbitrators, of whom each Party shall select one, and the third 

arbitrator shall be appointed by the two arbitrators so selected and in the event of 

disagreement between the two arbitrators, the appointment shall be made in accordance with 

the Rules. 
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14.3.3    The arbitrators shall make a reasoned award (the “Award”). Any Award made in any 

arbitration held pursuant to this Clause 14 [Claims, Disputes And Arbitration] shall be final and 

binding on the Parties as from the date it is made, and the Contractor and the Employer agree 

and undertake to carry out such Award without delay. 

14.3.4    The Contractor and the Employer agree that an Award may be enforced against the Contractor 

and/or the Employer, as the case may be, and their respective assets wherever situated. 

14.3.5    This Agreement and the rights and obligations of the Parties shall remain in full force and 

effect, pending the Award in any arbitration proceedings hereunder. 

14.3.6    In the event the Party against whom the Award has been granted challenges the Award for 

any reason in a court of law, it shall make an interim payment to the other Party for an amount 

equal to 75% (seventy-five per cent) of the Award, pending final settlement of the Dispute. The 

aforesaid amount shall be paid forthwith upon furnishing an irrevocable Bank Guarantee for a 

sum equal to 120 % (one hundred and twenty per cent) of the aforesaid amount. Upon final 

settlement of the Dispute, the aforesaid interim payment shall be adjusted and any balance 

amount due to be paid or returned, as the case may be, shall be paid or returned with interest 

calculated at the rate of 10% (ten per cent) per annum from the date of interim payment to the 

date of final settlement of such balance. 

14.4 Adjudication by Regulatory Employer, Tribunal or Commission 

   In the event of constitution of a statutory regulatory Employer, tribunal or commission, as the 

case may be, with powers to adjudicate upon disputes between the Contractor and the 

Employer, all Disputes arising after such constitution shall, instead of reference to arbitration 

under Clause 14.3[Arbitration], be adjudicated upon by such regulatory authority, tribunal or 

commission in accordance with the Applicable Law and all references to Dispute Resolution 

Procedure shall be construed accordingly. For the avoidance of doubt, the Parties hereto agree 

that the adjudication hereunder shall not be final and binding until an appeal against such 

adjudication has been decided by an appellate tribunal or court of competent jurisdiction, as 

the case may be, or no such appeal has been preferred within the time specified in the 

Applicable Law. 
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ANNEXURE I:  FORM OF BID 

To 

Managing Director, 

Maharashtra Industrial Township Limited, 

Udyog Sarathi, MIDC Office,  

Marol Industrial Area, Andheri (East),  

Mumbai, Maharashtra, India – 400093 

 
Sub: RFQ cum RFP dated [date] for selection of contractor for “Tender for Works of 33 kV Line, 
RMU & Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, 
Auric Bidkin Industrial Area.”  

 

Dear Sir, 

With reference to your RFQ cum RFP Document dated ________[date], we have examined the 
Instruction to bidders, Conditions of Contract, Technical Specification, Tender Drawings and all 
relevant documents including addendum and clarifications. We have understood their contents 
and have not found any errors in them.  We hereby submit our Technical Proposal for selection of 
contractor for the project “Tender for Works of 33 kV Line, RMU & Associated Works for New 
Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area.”  

We confirm the proposal to be unconditional and unqualified. 

We are submitting our Proposal as a single entity _______________ [full name and address of 

bidder]. 

If negotiations are held during the period of validity of the Proposal, we undertake to negotiate in 

accordance with the RFQ cum RFP. Our Proposal is binding upon us, subject only to the 

modifications resulting from negotiations in accordance with the RFQ cum RFP. 

We understand you are not bound to accept any Proposal you receive. 

Further: 

1. We acknowledge that Employer will be relying on the information provided in the Proposal and the 

documents accompanying the Proposal for selection of the Contractor, and we certify that all 

information provided in the Proposal and in the supporting documents is true and correct, nothing 

has been omitted which renders such information misleading; and all documents accompanying 

such Proposal are true copies of their respective originals. 

2. This statement is made for the express purpose of appointment as the Contractor for the aforesaid 

Project. 

3. We shall make available to Employer any additional information it may deem necessary or require 

for supplementing or authenticating the Proposal. 

4. We acknowledge the right of Employer to reject our application without assigning any reason or 

otherwise and hereby waive our right to challenge the same on any account whatsoever. 

5. We certify that in the last 5 (Five) years, we have neither failed to perform on any contract, as 

evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement 
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or arbitration award against the Applicant, nor been expelled from any project or contract by any 

public authority nor have had any contract terminated by any public authority for breach on our 

part. 

6. We declare that: 

a) We have examined and have no reservations to the RFQ cum RFP, including any Addendum issued 

by the Authority; 

b) We do not have any conflict of interest in accordance with the terms of the RFQ cum RFP; 

c) We have not directly or indirectly or through an agent engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as defined in the 

RFQ cum RFP document, in respect of any tender or request for proposal issued by or any 

agreement entered into with Employer or any other public sector enterprise or any government, 

Central or State; and  

d) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 

will engage in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice.  

7. We understand that you may cancel the selection process at any time and that you are neither 

bound to accept any Proposal that you may receive nor to select the Contractor, without incurring 

any liability to the Applicants.  

8. We declare that we are not a member of any other Bidder applying for selection as a Contractor.  

9. We certify that in regard to matters other than security and integrity of the country, we have not 

been convicted by a court of law or indicted or adverse orders passed by a regulatory authority 

which would cast a doubt on our ability to undertake the Project or which relates to a grave offence 

that outrages the moral sense of the community.  

10. We further certify that in regard to matters relating to security and integrity of the country, we 

have not been charge-sheeted by any agency of the Government or convicted by a court of law for 

any offence committed by us or by any of our affiliates. We further certify that we have not been 

barred by the central government, any state government, a statutory body or any public sector 

undertaking, as the case may be, from participating in any project or bid, and that any such bar, if 

any, does not subsist as on the date of this RFQ cum RFP.  

11. We further certify that no investigation by a regulatory authority is pending either against us or 

against our affiliates or against our CEO or any of our Directors/ Managers/ employees.  

12. We hereby irrevocably waive any right or remedy which we may have at any stage at law or 

howsoever otherwise arising to challenge or question any decision taken by Employer in connection 

with the selection of Contractor or in connection with the selection process itself in respect of the 

above mentioned Project.  

13. We agree and understand that the proposal is subject to the provisions of the RFQ cum RFP 

document. In no case, shall we have any claim or right of whatsoever nature if the contract for the 

Project is not awarded to us or our proposal is not opened or rejected.  

14. In the event of our being selected as the Contractor, we agree to enter into a Contract in accordance 

with the contract prescribed in the RFQ cum RFP. We agree not to seek any changes in the aforesaid 

form and agree to abide by the same.  
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15. We have studied RFQ cum RFP and all other documents carefully. We understand that except to 

the extent as expressly set forth in the Contract, we shall have no claim, right or title arising out of 

any documents or information provided to us by Employer or in respect of any matter arising out 

of or concerning or relating to the selection process including the award of contract.  

16. The Financial Proposal is being submitted in a separate cover. This Technical Proposal read with the 

Financial Proposal shall be binding on us.  

17. We agree and undertake to abide by all the terms and conditions of the RFQ cum RFP Document.  

We remain, 

Yours sincerely, 

 

 

 

Authorized Signature [In full and initials]: 

Name and Title of Signatory: 

Name of Firm: 

Address: 

(Name and seal of the Applicant/Member in Charge) 
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ANNEXURE II: POWER OF ATTORNEY FOR SIGNING THE BID 

Know all men by these presents, We, _______________[name of organization and address of the 

registered office] do hereby constitute, nominate, appoint and authorise Mr / Ms 

_____________[name], son/ daughter/ wife of _____________[name], and presently residing 

at_________________ [address], who is presently employed with/ retained by us and holding the 

position of _____________[designation] as our true and lawful attorney (hereinafter referred to as the 

-Authorised Representative), with power to sub- delegate to any person, to do in our name and on our 

behalf, all such acts, deeds and things as are necessary or required in connection with or incidental to 

submission of our Proposal for and selection as contractor for “Tender for Works of 33 kV Line, RMU & 

Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin 

Industrial Area.”, to be developed by the Employer (the ―Authority) including but not limited to signing 

and submission of all applications, proposals and other documents and writings, participating in pre-bid 

and other conferences and providing information/ responses to the Authority, representing us in all 

matters before the Authority, signing and execution of all contracts and undertakings consequent to 

acceptance of our proposal and generally dealing with the Authority in all matters in connection with or 

relating to or arising out of our Proposal for the said Project and/or upon award thereof to us until the 

entering into of the Contract with the Authority.  

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be 

done by our said Authorised Representative pursuant to and in exercise of the powers conferred by this 

Power of Attorney and that all acts, deeds and things done by our said Authorised Representative in 

exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.  

IN WITNESS WHEREOF WE, ______________[name of organization], THE ABOVE-NAMED PRINCIPAL 

HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS _______________[date in words] DAY OF [month] 

[year in yyyy ‘format].  

For [name and registered address of organization]  

[Signature]  

[Name]  

[Designation]  

Witnesses:  

1. [Signature, name and address of witness]  

2. [Signature, name and address of witness]  

Accepted  

Signature]  

[Name]  

[Designation] 

[Address] 

 

Notes:  
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1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 

laid down by the applicable law and the charter documents of the executant(s) and when it is so 

required the same should be under seal affixed in accordance with the required procedure. 

2. Wherever required, the Applicant should submit for verification the extract of the charter 

documents and other documents such as a resolution/power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant.  

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Applicants from countries that have signed The Hague 

Legislation Convention, 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate.  
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ANEXURE III: FINANCIAL CAPACITY QUALIFICATION 
INFORMATION – ANNUAL TURNOVER 

S. 
No. 

Financial 
Years 

Turnover from 
Electrical 

Distribution Business 

Turnover 
from Other 

Business 

Total Annual 
turnover 

Net worth Profit 

1 2020-2021      

2 2021-2022      

3 2022-2023      

4 2023-2024      

5 2024-2025      

 

Certificate from the Chartered Accountant. 

This is to certify that _____________________full name of company] [registered address] has received 

the payments shown above against the respective years and also not applied for Corporate Debt 

Restructuring (CDR) as on date of bid submission. 

 

Name of Authorized Signatory:  

Designation:  

Name of firm:  

 

 

Signature of Authorized Signatory:  

Seal of CA / Audit firm:  

Note:  

1. The Contractor shall provide the certificate from its Chartered Accountant.  
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ANNEXURE IV: BANK CERTIFICATE FOR ACCESS TO LINES OF 
CREDIT 

 

This is to certify that M/s___________________________is a reputed company with a good financial 

standing. 

If the contract for the work, namely “Tender for Works of 33 kV Line, RMU & Associated Works for 

New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area.” is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs___________________to meet their working capital requirements for executing the above contract. 

Sd/ 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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ANNEXURE V: FINANCIAL CAPACITY – MINIMUM PROJECT 
VALUE. 

Bidder’s Project References 

Bidder’s Project References shall be related to the similar works, as defined in the tender documents 

i.e. “Tender for Works of 33 kV Line, RMU & Associated Works for New Service Connections to ABIS 

Proteins Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area.” 

  

Sl. Project 
Name & 
Location 

Details with 
respect to 

1(i) 

Project 
Start Date 

Project 
Completion 

Date 

Client 
Name 

Value of 
Project 

Type of 
Project 

Client 
Certificate 
Enclosed  

1       Yes/No 

2       Yes/No 

3       Yes/No 

4       Yes/No 

5       Yes/No 

Note: Bidder to provide minimum five and maximum ten number of relevant references meeting the 

qualification criteria as indicated in ITB. 
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ANNEXURE VI: TECHNICAL CAPACITY - PROJECT QUALIFICATION INFORMATION 

Bidder’s Project References 

Bidder’s Project References shall be related to the similar works, as defined in the tender documents i.e. “Tender for Works of 33 kV Line, RMU & Associated 

Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area.” 

 

Sl. Project 
Name & 
Location 

Project Start and 
Completion Date 

Client 
Name 

Area of 
Project 

Contract Value 
of the 

completed 
Project (Rs 

Lakhs) 

Contracts completed 
for the Quantities 

Details of work done  

(all separately to be 
added) 

Client 
Certificate 
Enclosed 

MLDB Street 
Light 
Pole  

Street 
Light 

feeder 
pillar 

1          Yes/No 

2          Yes/No 

3          Yes/No 

4          Yes/No 

5          Yes/No 

Note: Bidder to provide minimum five and maximum ten number of relevant references meeting the qualification criteria as indicated in ITB. 
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ANEXURE VII: LITIGATION/ ARBITRATION HISTORY 

S. 
No. 

Award for or 
Against Applicant 

Name of 
Employee, 
Cause of 

Litigation and 
Matter in 
Dispute 

Contract Value Disputed 
Amount 

Status of 
Litigation As 
on Bid Due 

Date 

1      
2      
3      
4      

Note: 

1. Bidder to provide litigation/arbitration history for last 5 years 

2. Providing any false or misleading information, or hiding any information, may result in 

disqualification of the applicant 
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ANNEXURE VIII: LIST OF DEVIATIONS 

7.1 Deviations (if any) 

S. No. Tender Reference Tender Condition Bidder’s Deviation Bidder’s Comment 

1.      

2.      

3.      
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ANNEXURE IX: ENGINEERING AND CONSTRUCTION 
CAPACITY 

ENGINEERING CAPACITY 

S. 
No. 

Name of 
Person 

Designation Qualification Years of 
Relevant 

Experience 

Area / 
Domain of 
Expertise  

Proposed 
Role on the 

Project 

1.        

2.        

3.        

Note: Contractor to indicate only the names of persons on permanent employment for at least last 02 

years. Also, names of those persons should be indicated who will be directly associated / working on 

the Project. 

 

CONSTRUCTION CAPACITY 

S. No. Name of 
Equipment 

Numbers of 
Equipment 

proposed to be 
deployed on 
this Project 

Equipment 
Capacity 

Age of 
equipment as 

on date of 
Bidding 

Owned / 
Leased 

1.       

2.       

3.       

Note: Contractor to indicate equipment only related to work specified in the Contract and proposed 

to be deployed on the Project. Details of the equipment to be deployed during the construction period 

shall be submitted by the Contractor for review and approval by Engineer In-charge. Not deploying 

the equipment at the project as stated in plan will invoke penalty charges by the employer. 

 

 

 

 

 

 

 

 

 



Maharashtra Industrial Township Limited Vol 1: Part 5 Tender Forms  

14 | P A G E  
 

ANNEXURE X: List of Major and Minor Materials 

Major Materials List: 

1. All HT/LT, XLPE/PVC cables 

 

 

Minor Material List: 

All other materials, pertaining to this tender works, not covered in Major Material List 
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Appendix A & B 
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APPENDIX A: FORM OF BID SECURITY (BANK GUARANTEE) 
WHEREAS, ________________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated ______________________, 2026, [Date] for the “Tender for Works of 33 kV 

Line, RMU & Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, 

Auric Bidkin Industrial Area.”, under Tender No. ____________ (hereinafter called “the Bid”). 

KNOW ALL PEOPLE by these presents that We ____________________________ [Name of Bank] of 

[Name of Country] _____________ having our registered office at ___________________________ 

(hereinafter called “the Bank”) are bound unto the Managing Director, Chhatrapati Sambhajinagar 

Industrial Township Limited, Udyog Sarathi, MIDC Office, Marol Industrial Area, Andheri (East), 

Mumbai, Maharashtra State, India – 400093, India, (hereinafter called "the Employer") in the sum of 

________________________ for which payment will and truly to be made to the said Employer the 

Bank binds himself, its successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____ day of __________ 2026. 

 

THE CONDITIONS of this obligation are: 

1. if the Bidder withdraws or amends his Bid during the period of Bid validity specified in the Form 

of Bid; or 

2. if the Bidder does not accept the correction of arithmetical errors of his bid price in accordance 

with the Instructions to Bidders in his Bid; or 

3. if the Bidder, having been notified of the acceptance of his Bid by the Employer during the period 

of Bid validity: 

a) fails or refuses to execute the Form of Contract Agreement in accordance with the Instructions 

to Bidders, if required; or 

b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; 

4. if the bidder is determined, at any time prior to the award of contract, to have engaged in corrupt 

or fraudulent practices in competing for the Contract; or 

5. if it comes to notice that the information/documents furnished in its Proposal is incorrect, false, 

misleading or forged or 

6. in giving effect to any other provisions given in the Instructions to Bidders. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 

without the Employer having to substantiate his demand, provided that in its demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or all of the 

above conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date occurring 180 days after the deadline 

for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended 

by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank (Name of Bank with Branch Address in Mumbai) not later than 

the above date. 

DATE ___________________ SIGNATURE OF THE BANK ___________________________ 

WITNESS ________________ SEAL ____________________________________________ 

[Signature, Name, and Address] 
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APPENDIX B: FORM OF PERFORMANCE SECURITY  
(BANK GUARANTEE) 

To: 

Managing Director, 

Maharashtra Industrial Township Limited,  

Udyog Sarathi, MIDC Office, 

Marol Industrial Area,Andheri (East),  

Mumbai, Maharashtra State, India – 400093 

 

WHEREAS ___________________________________[name and address of Contractor] (hereinafter 

called "the Contractor") has undertaken, in pursuance of Contract No. __________ dated _______ to 

execute “Tender for Works of 33 kV Line, RMU & Associated Works for New Service Connections to 

ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin Industrial Area.” (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized Nationalised/Scheduled bank for the sum specified therein as 

security for compliance with its obligations in accordance with the Contract.  

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee; 

NOW THEREFORE we agree unconditionally and irrevocably to guarantee as primary obligator and not 

as Surety merely, on behalf of the contractor, a total of up to _________________ [amount of 

Guarantee] _____________________________ [in words], such sum being payable in the types and 

proportion of currencies in which the Contract Price is payable, and we undertake to pay you, upon 

first written demand and without cavil or argument, any sum or sums within the limits of ___________ 

[amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until the date of issue of the Performance Certificate. We are liable to 

pay up to the guarantee amount upon receipt of written claim or demand from you of (Name of Bank 

with Branch Address in Mumbai) not later than (60 Days) i.e. inclusive of further 60 Days from the 

date of expiry,   
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Notwithstanding anything to the contrary contained herein –  

 

i. Our liability under this Guarantee shall not exceed …………….. /- 

ii. This Guarantee shall be valid up to ………………….. (Being the date of expiry date of the Guarantee)  

iii. The beneficiary’s right as well the Bank’s liability under this Guarantee shall stand extinguished 

unless a written claim or demand is made under this Guarantee on or before completion of one year 

from expiry date i.e. ………………………..  

iv. This Guarantee shall be encashable at Mumbai Branch of which address is given below: 

 

Name of Bank _________________________________ 

Address ______________________________________ 

Date ________________________________________                                    Signature & Seal of  

                 the Guarantor 

. 

 



 

Request  for Qualification cum Request for 
Proposal  (RFQ c u m R F P) 

 

f o r 
 

Tender for Works of 33 kV Line, RMU & Associated Works for New 
Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric 
Bidkin Industrial Area. 

 

 
VOLUME 1 

 

 
PART 6- TECHNICAL SPECIFICATION FOR CABLE 

 

 
April 2026 

 

 
Managing Director 

Maharashtra Industrial Township Limited 
Udyog Sarathi, MIDC Office, Marol Industrial Area, 

Andheri (East), Mumbai, Maharashtra State, India - 400093 
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TECHNICAL SPECIFICATION 

 

 

 

 

 

OF 

 

 

 

 

 

HT XLPE POWER CABLE 
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1.00 SCOPE HT CABLE 

 

The specification covers design, manufacture, shop testing, stage inspection at works, 

testing before dispatch, supply and delivery of ISI marked 11kV and LT multi core, cross 

linked polyethylene insulated power cables to the designated Store Centers in the State 

of Maharashtra. These cables shall be suitable for the AC Three Phase 50 Hz system 

with the nominal voltage of 11 KV which may reach maximum of 12 kV. These cables 

shall primarily be designed for effectively earthed neutral system. 

 

The cable shall conform in all respects to high standards of engineering, design and 

workmanship and shall be capable of performing in continuous commercial operation, 

in a manner acceptable to purchaser, who will interpret the meaning of drawings and 

specification and shall have the power to reject any work or material which, in his 

judgment is not in accordance therewith. The offered material shall be complete with all 

components necessary for their effective and trouble-free operation. Such components 

shall be deemed to be within the scope of Bidder’s supply irrespective of whether those 

are specifically brought out in the specification and / or the commercial order or not. 

2.00 SERVICE CONDITIONS 

 

Equipment to be supplied against the specification shall be suitable for satisfactory 

continuous operation under the following tropical conditions. 

 

2.01 Maximum ambient temperature 
 

2.02 Maximum temperature in shade 

 

2.03 Minimum temperature of Air in Shade 

500 C 
 

450 C 

 

3.50 C 

2.04 Relative Humidity 10 to 100 % 

2.05 Maximum annual rain fall 1450 mm 

2.06 Maximum wind pressure 150 Kg/mm2 

2.07 Maximum altitude above mean sea level 1,000 Metres 

2.08 Isoceraunic level 50 days/year 

2.09 Seismic level (Horizontal Acceleration) 0.3 g 

 
2.10 Moderately hot and humid tropical climate Conducive to rust and fungus growth 
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3.00 STANDARDS TO WHICH CABLE SHALL CONFORM 

 

Unless otherwise specified elsewhere in this specification, the rating as well as performance 

and testing of the HT XLPE power cables shall conform to the latest revisions available at 

the time of placement of order of all the relevant standards as listed in, but not limited to 

following. 

IS: 8130 / 2013 – Specification for Conductors for insulated electric cables and flexible 

cords. 

IS: 7098 (Part 2) / 1985 - Specification for crosslinked polyethylene insulated PVC 

sheathed cables for working voltages from 3.3 kV upto and including 33 kV. IS: 5831 

/ 1984 - Specification for PVC insulation and sheath of electric cables. 

IS: 3975 / 1988 – Low carbon galvanized steel wires, Formed wires and tapes for Armoring of 

cables – Specification 

IS 3961 part (7) for Recommended Current Ratings for Crosslinked Polyethylene 

Insulated thermoplastic Sheathed Cables 

IS: 10462 (Part I) / 1991 – Fictitious calculation method for determination of 

dimensions of protective coverings of cables. 

 

4.00 GENERAL TECHNICAL REQUIREMENTS 

 

4.01 6.35/11 kV earthed, multi core power cables shall normally be with stranded compacted 

H2/H4 grade aluminum conductor as per IS: 8130 /2013 provided with conductor screening 

(of extruded semi-conducting cross link material) and shall be insulated with Nitrogen Dry 

cure and Dry cool technology XLPE of natural color. Identification of cores shall be by 

color, as per provision of clause 13.1 of IS: 7098 (Part 2) / 1985. The insulation (XLPE) 

screening shall be provided consisting of extruded semi- conducting cross link material in 

combination with a metallic layer of copper tape. Three such screened cores shall be laid 

up together with fillers and/or binder tapes where necessary and provided with extruded 

inner sheathing of heat resistant PVC conforming to type ST2 of IS: 5831 / 1984. The 

maximum continuous operating temperature shall be 90°C under normal operation and 

250°C under short circuit condition. 

 

Armoring shall be provided consisting of galvanized round steel wires conforming to IS: 

3975 / 1988 (amended up to date) and over the armoring a tough outer sheath of PVC 

compound shall be extruded. 

 
The PVC compound for the outer sheath shall conform to type ST2 of IS: 5831 - 1984 (amended 

upto date). The colour of the outer sheath shall be black. The cable shall be manufactured strictly 

conforming to IS: 7098 (Part 2) - 1985 amended upto date and shall bear ISI mark 
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4.02 SEQUENTIAL MARKING ON LENGTH ON HT CABLE 

 

Non erasable Sequential Marking of length shall be provided by embossing on outer 

sheath of the cable for each meter length. 

 

The quality of insulation shall be good and insulation shall not be deteriorated when 

exposed to the climatic conditions. 

 

4.02.1 DISCHARGE FREE CONSTRUCTION 

 

Inner conductor shielding, XLPE insulation and outer core shielding shall be extruded in one 

operation by special process (viz. Triple Extrusion Process) to ensure that the insulation is 

free from contamination and voids and perfect bonding of inner and outer shielding with 

insulation is achieved. The bidders are requested to elaborate the manufacturing technique 

adopted by their manufacturers to achieve this motive. 

 

The Company will order the verification of triple extrusion process at manufacturer’s works 

as a pre-qualification, if it is technically accepting the bid. During verification if it is found 

that the firm is not manufacturing the cable with triple extrusion process the offer shall be 

rejected. 

 

4.03 CONTINUOUS AC CURRENT CAPACITY. 

 

Continuous AC current capacity shall be as per Table given below. 

 
11,22 & 33 KV Three CORE AL COND,XLPE INSULATED , ARMORED CABLE IS 3961 (part 7) Table 10 

& 12 

 

Cross-sectional 

area (Sq MM) 

Normal Current Rating in Amps 

11kV Aluminums Conductor 22kV,33kV Aluminums Conductor 

 Ground Duct Air Ground Duct Air 

3X70 161 139 184 159 142 189 

3X95 190 165 222 189 169 227 

3X120 216 188 256 215 192 262 

3X150 242 209 288 239 214 294 

3X185 273 240 330 270 245 336 

3X240 315 278 387 312 282 393 

3X300 354 312 441 351 317 448 

3X400 404 356 512 400 361 519 

3X500 457 403 590 454 408 598 
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4.04 SHORT CIRCUIT CURRENT 

Short circuit current of 11 kV XLPE cable shall be as per Table given below. 

 

Duration of Short 

Circuit in sec 

Area of 

Al. 

Conductor 

Short circuit 

current in kA 

T A I=0.094 x A/sq.rt (t) 

1 70 mm2 6.58 

1 95 mm2 8.93 

1 120 mm2 11.28 

1 150 mm2 14.10 

1 185 mm2 17.39 

1 240 mm2 22.56 

1 300 mm2 28.20 

1 400 mm2 37.60 

1 500 mm2 47.00 

1 630 mm2 59.20 

 
5.00 TESTS 

 

5.01 TYPE TESTS: 

 

The cable offered shall have successfully passed all type tests described in the IS: 7098 

(Part- 2) / 1985 (amended upto date). The Type Test Certificate shall clearly indicate the 

constructional features of the type- tested cable. The Type Test Certificate of the cable 

shall be same as the cable offered. Separate Type Test Certificate for each offered size of 

cable shall be submitted. 

 

All the Type Tests shall be carried out from any Laboratories which are accredited by the 

National Accreditation Board for Testing and Calibration Laboratories (NABL) of Govt. 

of India such as CPRI, ERDA, ERTL, etc. to prove that the cable meets the requirements 

of specification. Type Test conducted in manufacturers own laboratory and 
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Certified by testing institute shall not be acceptable. 

 

The valid Type Test Certificate as per IS: 7098 (Part- 2) -1985, (amended upto date) shall 

be submitted along with the offer. The Type Test Certificate carried out during last five 

years shall be valid. 

 

Further, purchaser reserves the right to pick up cable at random from the lots offered / 

supplied and get the cable tested for some or all the Type Tests in presence of purchasers’ 

representative at third party NABL lab at the sole discretion of the purchaser. For this 

purpose, the tenderer shall quote unit rates for carrying out each Type Test. However, such 

unit rates will not be considered for evaluation of the offer. The supplier shall have no 

right to contest the test results of the third party lab for additional tests. In case the cable 

fails in any of the type tests, the complete supply shall be rejected. The supplier has to 

replace / take corrective action at the cost of the supplier. 

It shall be the responsibility of the supplier to arrange such tests and purchaser shall be 

informed of the date and time of conduction of tests well in advance to enable him to 

witness such tests. Test charges of the testing authority, for such successful repeat type 

tests, shall be reimbursed at actual by the purchaser. 

 

5.02 ROUTINE TESTS: 

 

All the Routine tests as per IS: 7098 (Part 2) / 1985 amended upto date shall be carried out 

on each and every delivery length of cable. The results shall be given in test report. Partial 

discharge test must be carried out in a fully screened test cell. It is, therefore, absolutely 

 
essential that the manufacturer shall have the appropriate type of facility to conduct this 

test which is routine test. The details of facility available in the manufacturer's works in 

this connection shall be given in the bid 

 
5.03 ACCEPTANCE TESTS: 

 
All Acceptance tests as per IS: 7098 (Part 2) / 1985 as modified upto date including the optional test 

as per clause no 18.4 and Flammability Test shall be carried out on sample taken from the delivery 

lot. 

 
 

5.04 SHORT CIRCUIT TEST: 

 

5.04.1 The bidder shall carry out short circuit type tests on each size & each voltage grade HT 

XLPE cables at the Laboratories which are accredited by the National Accreditation Board 

for Testing and Calibration Laboratories (NABL) of Govt. of India such as CPRI, ERDA, 

ERTL, etc. at the cost of the supplier and should submit along with the offer. 

 
The short circuit tests carried out at the manufacturer own works/laboratory shall not be 

acceptable. 
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5.04.2 The short circuit test shall be preceded and followed by the following tests so as to 

ensure that the characteristics of the cable remain within the permissible limits even after 

it is subjected to the required short circuit rating. 

 

a) Partial Discharge Test. 

 

b) Conductor Resistance Test. 

 

c) High Voltage Test as a Routine Test. 

 

5.04.3 The manufactured cable will be acceptable only after such a sample test is successfully 

carried out at NABL Labs as above or at suppliers works and approved by the Purchaser. 

 

6.00 TESTING FACILITIES: 

 

The supplier / tenderer shall clearly state as to what testing facilities are available in the 

works of manufacturer and whether the facilities are adequate to carry out type, routine 

and acceptance tests mentioned in specified IS. The facilities shall be provided by the 

bidder to purchaser’s representative for witnessing the tests in the manufacturer’s 

works. If any test cannot be carried out at manufacturer’s works reason shall be 

clearly stated in the tender. 

 
 

7.00 PRE DESPATCH INSPECTIONS: 

 

All the type tests in accordance with IS: 7098 (Part 2) / 1985 (amended upto date) and 

acceptance tests as per specification shall be performed on a sample of each size of cable 

ordered from the first lot of supply at the place of manufacturer unless otherwise specially 

agreed upon by the manufacturer and purchaser at the time of purchase. The sample for 

type tests of each size of cable ordered from the first lot of supply shall be drawn by 

purchaser representative. 

 

The manufacturer shall offer to the inspector representing the purchaser, all the reasonable 

facilities, free of charge, for inspection and testing, to satisfy him that the material is being 

supplied in accordance with this specification. 
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The MITL’s representative / Engineer attending the above testing will carry out testing 

in accordance with IS: 7098 (Part 2) / 1985 (amended upto date) and acceptance tests and 

additional acceptance test as per this specification and issue test certificate approval to the 

manufacturer and give clearance for dispatch. 

 

8.00 PERFORMANCE GUARANTEE: 

 

The cable offered shall be guaranteed for satisfactory performance for a period of 60 

months from the date of satisfactory commissioning. In case of failure within this period, 

the supplier shall make good the faulty cable at no extra cost to the purchaser. 

 

9.00 PACKING AND MARKING: 
 

9.01 IDENTIFICATION MARKS ON CABLE: 

 

The following particulars shall be properly legible embossed on the cable sheath at the 

intervals of not exceeding one meter throughout the length of the cable. The cables with 

poor and illegible embossing shall be liable for rejection. 

 

(a) Manufactures name and / or Trade name. 

 

(b) Voltage grade. 

 
(c) Year of manufacture. 

 

(d) MITL 

 

(e) Successive Length. 

 

(f) Size of cable 

 

(g) ISI mark 

 

(h) Electric 
 

(i) IS & CML No 

 
 

9.02 The cable shall be supplied in continuous standard length of 500 running meters with plus 

minus 5% tolerance wound on non-returnable wooden drum of good quality and non- 

standard lengths not less than 100 meters upto 5% of the ordered quantity shall be accepted. 

Alternately cable can be supplied wound on non-returnable steel drum without any extra cost to 

the purchaser. The ends of the cable shall be sealed by means of non-hygroscopic sealing material. 
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9.03 Packing and marking shall be as per clause No. 21 of IS: 7098 (Part 2) / 1985 amended 

up to date. 

The following additional information shall be furnished on with the consignment. 

 Name of the consignee, i.e. MITL 

 

 Destination 

 

 Company’s Supply order no. and date 
 

9.04 Supplier shall provide statistical data regarding cables of all sizes viz.- 

 

(a) Weight of one meter of finished product of cable of various sizes and ratings. 

 

(b) Weight of one meter of bare conductor used for cables of various sizes and 

ratings. 

 

10.00 QUALITY CONTROL 

 

10.1 The purchaser shall send a team of experienced engineers for assessing the capability of 

the firm for manufacturing of cable as per this specification. 

10.2 The team shall be given all assistance and co-operation for inspection and testing at the 

bidder's works. 

 
10.03 The cable supplied shall give service for a long period without drifting from the 

original calibration & performance must be near to zero percent failure 

 
11.00 Manufacturing Facility: 

 

The HT cable manufacturer should have CCV (Catenary Continuous Vulcanizing) line for 

dry cure and dry cooling in Nitrogen gas medium. The bidder should submit certificate of 

CCV line facility installation, commissioning with offer. The purchaser has right to depute 

inspector to ensure manufacturing process for the offered HT cables at any time without 

prior intimation and if HT Cable not manufactured with the specified process i.e. through 

CCV line with nitrogen gas medium, the purchase order will be liable for cancellation 

and bidder’s firm will be blacklisted as per MITL blacklist policy. 

 

12.00 QUALITY ASSURANCE PLAN 

 
A detailed list of bought out items which got into the manufacture of cables shall be furnished 

indicating the name of the firms from whom these items are procured. The bidder shall 

enclose the quality assurance plan invariably along with offer followed by him in respect of 

the bought out items, items manufactured by him & raw materials in process as well as final 

inspection, packing & marking. 
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The Company may at its option order the verification of these plans at manufacturer's 

works as a pre-qualification for technically accepting the bid. During verification if it is 

found that the firm is not meeting with the quality assurance plan submitted by the firm, 

the offer shall be liable for rejection. 
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Guaranteed Technical Particular 

Sr.no DESCRIPTION Reference Documents To be filled by Bidder 

1 Name of Manufacturer & Address   

2 Cable Type   

2.1 Description   

3 Applicable Standards (IS)   

4 No of cores (Nos)   

5 Cable Size (sq.mm)   

6 Voltage Grade (kV)   

7 
Permissible Voltage & Frequency 

variations for satisfactory operation 

  

8 
Maximum conductor temperature 

under normal operating conditions 

  

9 
Maximum conductor temperature at the 

termination of short circuit 

  

10 
Continuous Current carrying capacity in 

air (Amp) 40 Deg C 

  

11 
Continuous Current carrying capacity in 

ground (Amp) 30 Deg C 

  

12 Conductor   

(i) Material   

(ii) Shape   

(iii) Nominal Cross-sectional Area (Sq. mm )   

(iv) No of Wire (mm) IS:8130:2013-Table 2 
 

(v) Dia of Individual wire (mm)  

(iv) Nominal Conductor Diameter mm 

13 Conductor Screen  

IS 7098 (Part2)/2011 
 

(i) Material  

(ii) Nominal Thickness (mm)   

14 Insulation   

(i) Material   

(ii) Nominal Thickness ( mm)   

15 Insulation Screening   

(i) Material IS 7098 (Part2)/2011 as 

per Clause 6.1 

 

(ii) Nominal Thickness ( mm)  
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16 Core Identification 
IS 7098 (Part2)/2011 

as per Clause 14.1 

 

17 Calculated Laid up dia (mm)   

18 Inner Sheath   

(i) Material 
IS 7098 (Part2)/2011 
as per Clause 7.1 

 

(ii) Extruded or wrapped   

(iii) Min. Thickness (in mm) 
IS 7098 (Part2)/2011 
as per Table 5 

 

(iv) Calculated Dia over I/Sh (mm)   

 Filler material   

19 Armor   

(i) Material IS 3975  

(ii) Types of Armoring   

(iii) Nominal size of wire (mm) IS 7098 (Part2)/2011  

(iv) Calculated Dia over Armor (mm)   

20 OUTER SHEATH   

(i) Material IS 7098 (Part2)/2011  

(ii) Minimum Thickness ( mm) IS 7098 (Part2)/2011  

(iii) Colour   

21 Approximate Overall Diameter. (mm)   

22 Approximate Weight of cable. (Kg/Km.)   

23 Drum Material   

24 Standard Drum Length (mtr)   

25 Minimum Bending Radius   

26 Safe pulling Force As IS 1255  

27 
Short Current Rating of Conductor - Duration 

of 1 Sec in (KA) 
IEC:60949 

 

 

28 
Maximum DC resistance of conductor at 20oC 

(Ohm/km) 
As IS 8130:2013 

 

29 Approx. AC resistance 90oC (Ohm/km)   

30 
Approx. Reactance of cable at 50 HZ 

(Ohm/km) 

  

31 Approx. capacitance (Micro F/Km)   

 

32 

 

Marking Detail (by embossing) 

  

 

33 

 

Sequential marking of length 
  

 

34 
Technology use for insulation curing (CCV 

Line) 

Dry cure Dry cooling 

(Nitrogen) 
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TECHNICAL SPECIFICATION 

 

 

 

 

 

OF 

 

 

 

 

 

LT XLPE POWER CABLE 
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1.00 SCOPE 

 

This specification covers design, manufacture, testing, packing and delivery of 1100 Volts 

grade, Aluminium conductor, XLPE insulated multi core power cables by road/rail to the 

designated Stores in the State of Maharashtra. 

 

The cable shall conform in all respects to high standards of engineering, design and 

workmanship and shall be capable of performing in continuous commercial operation, in a 

manner acceptable to purchaser, who will interpret the meaning of drawings and specification 

and shall have the power to reject any work or material which, in his judgment is not in 

accordance therewith. The offered material shall be complete with all components necessary 

for their effective and trouble free operation. Such components shall be deemed to be within 

the scope of Bidder’s supply irrespective of whether those are specifically brought out in these 

specifications and / or the commercial order or not. 

 

2.00 SERVICE CONDITIONS 

 

The cable to be supplied against this specification shall be suitable for satisfactory continuous 

operation under the following tropical conditions. 

 

Maximum ambient temperature (Degree C)  50 

Maximum temperature in shade (Degree C)  45 

Minimum temperature of Air in Shade (Degree C) 3.5 

Relative Humidity (Percent)    10 to 100 

Maximum annual rain fall (mm)   1450 

Maximum wind pressure (Kg/sq.mm.)   150 

Maximum altitude above mean sea level (Metre) 1000 

Isoceraunic level (days per year)   50 

Seismic level (Horizontal Acceleration)  0.3 g 

Climate: Moderately hot and humid tropical climate and fungus growth.conducive to rust  

and fungus growth. 
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3.00 STANDARDS 

 

Unless otherwise specified elsewhere in this specification, the rating as well as performance 

and testing of the LT XLPE power cables shall conform to the latest revisions available at 

the time of placement of order of all the relevant standards as listed in, but not limited to 

standards as below. 

 

IS: 7098 (Part 1) / 1988 (amended upto date) suitable for working voltages upto and 

including 1100 Volts. 

 

IS: 5831 / 1984 modified upto date in all respects with regard to PVC insulation and sheath 

of electric cables 

 

IS: 8130 / 2013 - PVC insulated for conductors for insulated electric cables and flexible 

cords. 

 

IS: 3975 / 1988 for Mild Steel wires, formed wires and tapes for armouring of cables 

 

IS 3961 part (6) for Recommended Current Ratings for Crosslinked Polyethylene Insulated 

PVC Sheathed Cables 

 

IS: 10462 (Part I) / 1991 - Fictitious calculation method for determination of dimensions of 

protective covering of cables. 

 

4.00 GENERAL TECHNICAL REQUIREMENT 

System Voltage 

 

The cable shall be suitable for operation on three phase, 440 Volts, 50 Hz, solidly earthed 

system. 

 

For the above system, the cable shall be suitable for continuous 10% over-voltages. 

 

The cable shall bear ISI mark. 

 

5.00 CONSTRUCTION 

 

5.01 ARMOURED CABLES 

 

1100 Volts Grade L.T. cable with stranded H2/H4 grade aluminium conductor, XLPE 

insulated, colour coded, laid up with fillers and / or binder tape wherever necessary provided 

with extruded PVC inner sheath (Type ST-2), with armouring as per Table No.6 of IS 7098 

part -1 as follows 

i. Single Galvanized steel strip shall be used for multicore LT XLPE cables 

ii. Aluminium armored shall be used for single core LT XLPE cables. 

 

Note:- Round wire armoured shall be used for LT XLPE cables having calculated diameter 

under armored below 13 sq.mm 
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Further, shall be provided with extruded PVC outer sheath (Type ST-2). The cable shall 

conform to IS: 7098 (Part 1) / 1988 (amended upto date) and must bear ISI mark. 

 

5.02 INSULATION, INNER SHEATH AND OUTER SHEATH 

 

Insulation, inner sheath and outer sheath shall be applied by separate extrusion. Inner sheath 

shall be applied by extrusion only. Bedding of PVC tape for inner sheath is not acceptable. 

Colour of outer sheath shall be black. The quality of insulation shall be good and insulation 

shall not be deteriorated when exposed to the climatic conditions. 

 

5.03 SEQUENTIAL MARKING ON THE LENGTH OF CABLE 

 

Non erasable sequential marking of length shall be provided by embossing on outer sheath of the 

cable for each meter length as brought out elsewhere in this specification. 

 

5.04 CONTINUOUS AC CURRENT CAPACITY 

 

The continuous ac current capacity shall be as per Table given below. 

 
1.1 KV SINGLE CORE AL/COPPER COND,XLPE INSULATED CABLES as per IS 3961 part (6) Table 2 

 ARMOURED 

CABLE 

Cross- 
sectional area 

(Sq MM) 
 

Overall 

Diameter 
(mm) 

Normal Current Rating in Amps 
Short Circuit Current Rating 

for 1Sec.duration in KA 

 Aluminum Conductor Copper Conductor 
Aluminu 

m 

 

Copper 
 Ground Duct Air Ground Duct Air 

1cX4 10 37 34 33 47 43 41 0.376 0.572 

1cX 6 11 47 43 43 58 53 52 0.56 0.858 

1cX10 12 59 54 55 77 70 71 0.94 1.43 

1cX16 13 76 69 72 98 89 94 1.50 2.29 

1cX25 14 98 89 98 126 114 126 2.35 3.58 

1cX 35 15 116 106 119 150 136 154 3.29 5.01 

1cX50 17 137 124 145 177 160 187 4.70 7.15 

1cX70 19 168 151 185 216 195 238 6.58 10.01 

1cX 95 22 202 181 235 260 233 303 8.93 13.59 

1cX120 24 230 206 276 295 264 354 11.28 17.16 

1cX150 25 256 229 314 329 294 403 14.10 21.45 

1cX185 28 290 258 366 371 330 468 17.39 26.46 

1cX240 30 335 298 434 427 379 553 22.56 34.32 

1cX300 33 376 333 500 477 422 634 28.20 42.90 

1cX400 38 429 378 589 537 473 737 37.60 57.20 
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1.1 KV Two CORE AL/COPPER COND,XLPE INSULATED as per 3961 part 6 ( Table 3) 

 

 

Cross- 

sectional area 

(Sq MM) 

ARMOURED 

CABLE 

 

 

Overall 

Diameter 

(mm) 

 

Normal Current Rating in Amps 

Short Circuit Current 

Rating for 1Sec.duration 

in KA 

Aluminum Conductor Copper Conductor  

Aluminum 

 

Copper   
Ground Duct Air Ground Duct Air 

2cX4 15 42 36 38 54 45 48 0.376 0.572 

2cX 6 16 55 46 50 67 56 61 0.564 0.858 

2cX10 18 68 57 64 89 75 83 0.940 1.430 

2cX16 19 89 74 83 115 96 108 1.50 2.29 

1.1 KV Three & Half CORE AL/COPPER COND,XLPE INSULATED As per IS 3961 (Part-6) Table 4. 

 

Cross- 

sectiona l 

area (Sq 

MM) 

ARMOURED 

CABLE 

 

Overall 

Diamete 

r (mm) 

Normal Current Rating in Amps 
Short Circuit Current Rating 

for 1Sec.duration in KA 

Aluminum Conductor Copper Conductor  

Aluminum 

 

Copper 
  Ground Duct Air Ground Duct Air 

3.5X25 25 95 79 93 122 102 119 2.35 3.58 

3.5X35 27 114 94 114 146 122 147 3.29 5.01 

3.5X50 30 134 112 138 173 144 179 4.70 7.15 

3.5X70 35 164 137 115 212 177 226 6.58 10.01 

3.5X95 38 197 164 216 254 212 279 8.93 13.59 

3.5X120 42 223 187 244 287 240 320 11.28 17.16 

3.5X150 46 249 209 284 321 269 365 14.10 21.45 

3.5X185 51 282 238 329 362 304 422 17.39 26.46 

3.5X240 56 327 276 392 418 352 500 22.56 34.32 

3.5X300 60 369 312 452 469 396 514 28.20 42.90 

3.5X400 71 420 356 426 528 442 662 37.60 57.20 

3.5X500 79 478 412 612 593 511 760 47.00 71.50 

3.5X630 88 542 468 712 661 571 870 59.22 90.09 

1.1 KV Four CORE AL/COPPER COND,XLPE INSULATED CABLES As per IS 3961 (Part-6) Table 4 

 

 

Cross- 

sectional 

area (Sq 

MM) 

ARMOURED 

CABLE 

 

 

Overall 

Diameter 

(mm) 

 

Normal Current Rating in Amps 

Short Circuit Current 

Rating for 1Sec.duration in 

KA 

Aluminum Conductor Copper Conductor  

Aluminum 

 

Copper   
Ground Duct Air Ground Duct Air 

4cX4 18 35 30 32 45 38 41 0.376 0.572 

4cX 6 19 46 38 42 56 47 52 0.564 0.858 

4cX 10 21 57 48 54 74 62 70 0.940 1.430 

4cX16 22 74 61 69 95 79 89 1.50 2.29 
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6.00 TESTS 

 

6.01 TYPE TESTS 

 

The cable offered shall have successfully passed all type tests described in the IS: 7098 (Part 1) / 1988 

(amended upto date). 

The Type Test Certificate shall clearly indicate the constructional features of the type-tested cable. The 

Type Test Certificate of the cable shall be same as the cable offered. Separate Type Test Certificate for 

each offered size of cable shall be submitted. 

All the Type Tests shall be carried out from any Laboratories which are accredited by the National 

Accreditation Board for Testing and Calibration Laboratories (NABL) of Govt. of India such as CPRI, 

ERDA, ERTL, etc. to prove that the cable meets the requirements of specification. 

Type Test conducted in manufacturers own laboratory and certified by testing institute shall not be 

acceptable. 

The valid Type Test Certificate as per IS: 7098 (Part 1) / 1988 (amended upto date) shall be submitted 

along with the offer. The Type Test Certificate carried out during last ten years shall be valid. 

Further purchaser reserves the right to pick up cable at random from the lots offered / supplied and get the 

cable tested for some or all the Type Tests in presence of purchasers’ representative at third party NABL 

lab at the sole discretion of the purchaser. For this purpose, the tenderer shall quote unit rates for carrying 

out each Type Test. However, such unit rates will not be considered for evaluation of the offer. It shall be 

the responsibility of the supplier to arrange such tests and purchaser shall be informed of the date and time 

of conduction of tests well in advance to enable him to witness such tests. Test charges of the testing 

authority, for such successful repeat type tests, shall be reimbursed at actual by the Purchaser. The 

supplier shall have no right to contest the test results of the third party lab for additional tests. In case the 

cable fails in the type tests, the complete supply shall be rejected. The supplier has to replace / take 

corrective action at the cost of the supplier. 

 

6.02 ROUTINE TESTS 

 

All the Routine tests as per IS: 7098 (Part 1) - 1988 amended upto date shall be carried out on each and 

every delivery length of cable. The result shall be given in test report. 

 

The details of facility available in the manufacturer's works in this connection shall be given in the bid. 

6.03 ACCEPTANCE TESTS 

 

All Acceptance tests as per IS: 7098 (Part-I) 1988 as amended upto date including the optional test as per 

clause no 15.4 and Flammability Test as per clause No. 16.3 shall be carried out on sample taken from the 

delivery lot. 

6.04 ADDITIONAL ACCEPTANCE TESTS 

 

The following additional acceptance test shall be carried out on PVC compounds used for outer sheath as 

per IS: 5831 / 1984 (amended upto date). 

1. Hot Deformation Test. 

 

7.00 PURCHASER’S AND MANUFACTURER’S IDENTIFICATION 

 

The manufacturer and the Company shall be identified throughout the length of cable by embossing the 

manufacturer’s name, the Company’s name on the P.V.C. sheath. The manufacturer’s name/ trade mark and 

MITL. shall be embossed at least once on every meter length of cable, along with sequential marking for 

each meter length. 
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8.00 SIZE OF CABLE 

 

The size of cables with voltages grade shall be as per schedule of requirement. 

9.00 TESTING FACILITIES AND DETAILS OF EQUIPMENT 

 

The supplier / tenderer shall clearly state as to what testing facilities are available in the works of 

manufacturer and whether the facilities are adequate to carry out type, routine and acceptance tests 

mentioned in IS: 7098 (Part-1) / 1988 (amended upto date ) on the cable including test as per clause No. 

6.04 of specification. 

The facilities shall be provided by the bidder to purchaser’s representative for witnessing the tests in the 

manufacturer’s works. 

If any test cannot be carried out at manufacturer’s works reason shall be clearly stated in the tender. 

 

10.00 PRE DESPATCH INSPECTIONS 

All the type tests in accordance with IS: 7098 (Part-1) - 1988 (amended upto date) and additional 

acceptance test as per specification shall be performed on a sample of each size of cable ordered from the 

first lot of supply at the place of manufacturer unless otherwise specially agreed upon by the manufacturer 

and purchaser at the time of purchase. 

The sample for type tests of each size of cable ordered from the first lot of supply shall be drawn by 

purchaser representative. 

The manufacturer shall offer to the inspector representing the purchaser, all the reasonable facilities, free of 

charge, for inspection and testing, to satisfy him that the material is being supplied in accordance with this 

specification. 

The MITL’s representative / Engineer attending the above testing will carry out testing in accordance with 

IS: 7098 (Part 1) - 1988 (amended upto date) and additional acceptance test as per this specification and 

issue test certificate approval to the manufacturer and give clearance for dispatch. 

11.00 PACKING AND MARKING 

 

11.01 UPTO 120 SQ. MM. SIZE 

 

Cables shall be supplied in continuous standard length of 500 meters with plus minus 5% (five percent) 

tolerance wound on non returnable wooden drums of good quality or on non-returnable steel drums without 

any extra cost to the purchaser. 

11.02 ABOVE 120 SQ.MM. SIZE 

 

Cables shall be supplied in continuous standard length of 250 meters with plus minus 5% (five percent) 

tolerance wound on non-returnable wooden drums of good quality or on non-returnable steel drums without 

any extra cost to the purchaser. 

11.03 NON STANDARD LENGTH 

 

5% (five percent) of the ordered quantity of respective size shall be acceptable in non-standard length 

which shall not be less than 100 meters in length. 

11.04 In addition to the requirement as per IS, the following particulars shall be properly legibly embossed 

on the cable sheath at the intervals of not exceeding one meter throughout the length of the cable. The 

cables with 

  

poor and illegible embossing shall be liable for rejection. 

 

(a) Electric 

(b) Manufactures name. 

(c) Voltage grade. 

(d) Year of manufacture. 
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(e) Name of purchaser: MITL. 

(f) Successive Length. 

(g) Size of cable 

(h) ISI mark 

(i) CML no. 

(j) IS 

 

 

11.05 Packing and marking shall be as per clause No. 18 of IS 7098 (Part I) / 1988 amended up to date. 

11.06 Supplier shall provide statistical data regarding cables of all sizes viz.- 

 

(i) Weight of one meter of finished product of cable of various sizes and ratings. 

(j) Weight of one meter of bare conductor used for cables of various sizes and ratings. 

12.00 PERFORMANCE GUARANTEE: 

 

The cable offered shall be guaranteed for satisfactory performance for a period of 30 months from the date 

of receipt of complete cable at site in good condition or 24 months from the date of satisfactory 

commissioning, whichever is earlier. In case of failure within this period, the supplier shall make good the 

faulty cable at no extra cost to the purchaser. 

13.00 QUALITY CONTROL 

 

The purchaser shall send a team of experienced engineers for assessing the capability of the firm for 

manufacturing of cable as per this specification. The team shall be given all assistance and co-operation for 

inspection and testing at the bidder's works. The cable supplied shall give service for a long period without 

drifting from the original calibration & performance must be near to zero percent failure. 
 

  

14.00 QUALITY ASSURANCE PLAN 

 

A detailed list of bought out items which got into the manufacture of cables shall be furnished indicating 

the name of the firms from whom these items are procured. The bidder shall enclose the quality assurance 

plan invariably along with offer followed by him in respect of the bought out items, items manufactured by 

him & raw materials in process as well as final inspection, packing & marking. The Company may at its 

option order the verification of these plans at manufacturer's works as a pre qualification for technically 

accepting the bid. During verification if it is found that the firm is not meeting with the quality assurance 

plan submitted by the firm, the offer shall be liable for rejection. 
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GUARANTEED TECHNICAL PARTICULARS ( Multi Core Cable ) 

  

 

 

 

DESCRIPTION 

 

……… (Size) sq. mm. Stranded shaped aluminium conductor 

(Class-2), Extruded cross linked polyethylene insulated cores 

laid-up, Extruded PVC (Type ST-2) Inner sheathed, 

Galvanised steel strips armoured and overall extruded PVC ( 

Type ST-2) Outer sheathed, 1.1 kv Grade LT XLPE Power 

Cable conforming to IS 7098 (Part-1) 1988 updated Code : 

“A2XFY” 

1 GENERAL  

 Name of Manufacturer  

 
Address 

 

 Brand  

 Applicable Standards As per IS-7098 (P-1) 1988 Amended up to date 

 Voltage Grade in ( KV)  

2 CONDUCTOR (Phase) As per IS :8130:2013 - Amended up to date 

 Material  

 grade  

 Shape  

 Cross sectional Area (SQ MM)  

 No. Of Cores  

 Minimum No of Strand (Nos)  

 Single strand Dia Before stranding 

(mm) 

 

 Max.D.C.resistance at 20 deg.c 

(ohm/km) 

 

3 CONDUCTOR (Neutral) As per IS :8130:2013 - Amended up to date 

 Material  

 grade  

 Shape  

 Cross sectional Area (SQ MM)  

 Minimum No of Strand (Nos)  

 Single strand Dia Before stranding 

(mm) 

 

 Max.D.C.resistance at 20 

deg.cohm/km(Neutral) (ohm/km) 

 

4 INSULATION (Phase) As per IS-7098 (P-1) 1988 Amended up to date 

 Material  

 Nominal THICKNESS (MM)  

 Colour  

5 INSULATION (Neutral) As per IS-7098 (P-1) 1988 Amended up to date 
 Material  

 Nominal THICKNES (MM)  

 Colour  
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6 INNER SHEATH As per IS : 5831 -1984 - Amended up to date 

 Material  

 Minimum Thickness (MM)  

7 ARMOURING As per IS -3975 - 88 Amended up to date 

 Material  

 Types of Armouring  

 Nominal size of Armouring (MM)  

8 OUTER SHEATH As per IS : 5831 -1984 - Amended up to date 

 Material  

 Minimum Thickness (MM)  

 Colour  

9 
Approximate Overall Diameter 

(MM) 

 

10 
Approximate Net Weight of cable. 
(Kg/Km) 

 

 

 

11 

 
Embossing/Printing on cable 

at regular interval along its 

length 

ELECTRIC, Manufacture/ Trade Name, 1100V 

GRADE, IS:7098(Part-1)-1988, CM/L No-……….. 

Size ……SQ.MM, A2XFY, MITLL, year of 

manufacturing, ISI Mark , Successive Length 

12 Standard Drum Length (Mtr)  

13 Drums Type IS: 10418 (Non-Returnable Wooden Drums) 

14 
Continous AC Current Carrying 

Capacity (Amp) 
As per IS - 3961 (6) Amended up to date 

 When laid in ground (30 Deg.C) 
(Amp) 

 

 When laid in air (40 deg.c) (Amp)  

15 

Short Current Raiting Of 

Conductor KA For -Duaration of 1 

Sec (KA) 

 

16 Minimum Bending Radius  
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GUARANTEED TECHNICAL PARTICULARS (Single 

core) 

  

 

DESCRIPTION 

…….. sq.mm. aluminium stranded circular conductor 

(Class-2), Extruded cross linked polyethylene 

insulated, Aluminium Strips Armoured and overall 

Extruded PVC ( Type-ST 2) outhersheathed,1.1 kv 

Grade LT LXPE Power Cable conforming to IS 7098 

(Part-1) 1988 - updated. 

1 GENERAL  

 Name of Manufacturer  

 
Address 

 

 Brand  

 Applicable Standards As per IS-7098 (P-1) 1988 Amended up to date 

 Voltage Grade in (KV)  

2 CONDUCTOR (Phase) As per IS :8130 - 2013 Amended up to date 

 Material  

 grade  

 Shape  

 Cross sectional Area ( Sq.mm)  

 No. Of Cores  

 Minimum No of Strand (Nos)  

 Single strand Dia Before 

stranding (mm) 

 

 Max.D.C.resistance at 20 deg.c 
(Ohm/Km) 

 

3 INSULATION (Phase) As per IS :7098 (part - 1) 1988 Amended up to date 

 Material  

 Nominal THICKNES (MM)  

 Colour  

4 ARMOURING As per IS : 3975 - 88 Amended up to date 

 Material  

 Types of Armouring  

 Nominal size of Armouring (MM)  

5 OUTER SHEATH As per IS : 5831 -1984 Amended up to date 

 Material  

 Minimum Thickness (MM)  

 Colour  

6 
Approximate Overall Diameter 

(MM) 

 

7 
Approximate Net Weight of cable. 

(Kg/Km) 

 

 

8 
Embossing/Printing on 

cable at regular interval 

along its length 

ELECTRIC, Manufacture/ Trade Name, 1100V 

GRADE, IS:7098(Part-1)-1988, CM/L No-……….. 

Size ……SQ.MM, A2XFY, MITL, year of 

manufacturing, ISI Mark , Successive Length 
9 Standard Drum Length( Mtr)  
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10 Drums Type As per IS: 10418 (Non Returnable Wooden Drums) 

11 
Continious AC Current Carrying 

Capacity (Amp) 
As per IS - 3961 (6) Ammended up to date 

 When laid in ground (30 Deg.C} 

(Amp) 

 

 When laid in air (40 deg.c) (Amp)  

12 
Short Current Raiting Of 

Conductor KA For -Duaration of 1 

Sec (KA) 

 

13 Minimum Bending Radius  



 

Request  for Qualification cum R e q u e s t  for 
proposal (RFQ c u m R F P) 

 

f o r 
 

Tender for Works of 33 kV Line, RMU & Associated Works 
for New Service Connections to ABIS Proteins Pvt. Ltd at 

Sector-24, Auric Bidkin Industrial Area. 
 

VOLUME 2 

 
PRICE SCHEDULE 

 
                                   April 2026 

 
 

Managing Director 
 

Maharashtra Industrial Township Limited 
Udyog Sarathi, MIDC Office, Marol Industrial Area, 

Andheri (East), Mumbai, Maharashtra State, India – 400093



Maharashtra Industrial Township Limited 
 

                               

LETTER OF PRICE BID 
                                                                                              

  Date: [insert date of Bid submission] 
 

 

 

To: 
 
The Managing Director 
Maharashtra Industrial Township Limited 
UdyogSarathi, MIDC Office, Marol Industrial 
Area Andheri (East), Mumbai – 400093 
Maharashtra 

 
We, the undersigned, declare that: 

 
a) We have examined the Instructions to Bidders and Conditions of Contract, Employer’s Requirements, 

Drawings, Addenda published and the matters set out in the Contract Data Sheet. We have understood and 

checked these documents and have not found any errors in them. We accordingly offer to “Tender for 

Works of 33 kV Line, RMU & Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at 

Sector-24, Auric Bidkin Industrial Area.” and remedy any defects therein, fit for purpose in compliance with 

these documents and the enclosed proposal, for the fixed lump sum amount of 

Rs. [figure] (Indian 

Rupees  only) or such other sums as may be 

determined in accordance with the Contract. The above amounts are in accordance with the Price 

Schedules herewith and are made a part of this tender. We also understand that total Lump sum amount 

quoted only shall be considered for deciding the award of contract. 

b) We agree to abide by the tender for the period of 180 (one hundred eighty) days from the date of opening 

of technical proposal, and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. We acknowledge that the Contract Data Sheet forms a part of this tender. 

c) If your tender is accepted, we will provide the specified performance security, commence the work as soon 

as reasonably possible after receiving the Employer’s Letter of Acceptance and complete the Works in 

accordance with the above-named documents within the time stated in the Contract Data Sheet. 

 

d) If our Bid is accepted, we commit to obtain a Performance Security in accordance with the Bidding 

Documents, commence and complete the Works in accordance with the above-named documents 

within the time stated in the Contract Data Sheet. 

e) We understand that this Bid, together with your written acceptance thereof included in your Letter 

of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 

and executed. 

f) We understand that you are not bound to accept the lowest evaluated Bid or any other Bid that you 
may receive. 

 



Maharashtra Industrial Township Limited 
 

 
 

 
Name of the Bidder: [insert complete name of person signing the Bid] 

 
Name of the person duly authorized to sign the Bid on behalf of the Bidder***[insert complete name of 
person duly authorized to sign the Bid] 

 

Title of the person signing the Bid [insert complete title of the person signing the Bid] 
 

Signature of the person named above [insert signature of person whose name and capacity are shown 
above] 

 
Date signed [insert date of signing] day of [insert month], [insert year] 

 
*: This form is to be attached with Financial Proposal only. 
***: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the 
Bid



Maharashtra Industrial Township Limited Vol. 2: Price Schedule 
 

                                                      PRICE SCHEDULE: QUOTED PRICE 
Project Name: Tender for Works of 33 kV Line, RMU & Associated Works for New Service Connections to ABIS Proteins Pvt. Ltd at Sector-24, Auric Bidkin 

Industrial Area. 

Note : 
1. The rate quoted should be inclusive of all taxes (including GST), duties, cess and any other statutory charges mentioned elsewhere in the Contract. 
2. Payment for any supply of any mechanical/electrical/electromechanical equipment/item shall be done upon delivery of goods at site. 
 

Sr.no Name of Activity Unit Quantity 
 

Quoted 
Rate per 
Unit (Rs) 

Taxes as 
applicable 

(Rs) 

Total 
Quoted 

Cost (Rs) 

1 
Supply, Erection, Testing & Commissioning of XLPE insulated, galvanized steel 
formed wire armored (Round) cable 33 kV(E), 3 X 300 Sq.mm aluminum conductor 
laid in provided trench/pipe  

Meter 2450 
   

2 
Supplying & laying (including excavation) half round reinforced cement concrete 
pipe of NP-2 class of 150 mm diameter in proper line, level and slope including 
providing and fixing collars in cement mortar 1:2 and curing 

Meter 1225 
   

3 
Supplying and laying (including excavation of suitable width & depth up to 90 cm) 
200 mm outside dia. Double corrugated pipes (DWC) of HDPE for enclosing cable 
below ground/road surface, complete for road crossing near MRSS 

Meter 100 
   

4 
Erection and commissioning of 33kV, 630A, 21Ka/3 Sec. 4-way outdoor, extensible 
motorized SCADA compatible RMU 

Nos. 1 
   

5 
Supply, transport and termination indoor type touchproof end termination at ZSS-
5 end and in 33 KV RMU suitable for 33 KV 3C X 300 sq.mm XLPE cable 

Nos. 4 
   

6 
Supply, transport and erecting 3 X 300 Heat shrinkable straight through jointing kit 
for 33 KV XLPE HT cable 3 x 300 to 400 with necessary material 

Nos. 6 
   

 TOTAL      


	1 1. Introduction
	2  2. GENERAL
	3 3. BIDDING DOCUMENTS
	4 4. PREPARATION OF BIDS
	5 5. SUBMISSION OF BIDS
	6 6. BID OPENING AND EVALUATION
	7 7. AWARD OF CONTRACT
	1 1. Contract Data Sheet
	1 FoRM OF CONTRACT AGREEMENT
	1. GENERAL PROVISIONS
	1.1 Definitions
	1.1.1 “Accounting Year” means the financial year commencing from the first day of April of any calendar year and ending on the thirty-first day of March of the next calendar year.
	1.1.2 “Advance Payment” shall have the meaning set forth in the recitals.
	1.1.3 “Affected Party” shall have the meaning set forth in the recitals.
	1.1.4 “Affiliate” means, in relation to either Party {and/or Members}, a person who controls, is controlled by, or is under the common control with such Party {or Member} (as used in this definition, the expression “control” means, with respect to a p...
	1.1.5 “Agreement” means this Agreement, its Recitals, the Schedules hereto and any amendments thereto made in accordance with the provisions contained in this Agreement.
	1.1.6 “Applicable Laws” means all laws, brought into force and effect by GOI or the State Government including rules, regulations and notifications made there under, and judgments, decrees, injunctions, writs and orders of any court of record, applica...
	1.1.7 “Applicable Permits” means all clearances, licenses, permits, authorizations, no objection certificates, consents, approvals and exemptions required to be obtained or maintained under Applicable Laws in connection with the construction, operatio...
	1.1.8 “Appointed Date” means that date of issue of Letter of Award (LOA).
	1.1.9 “Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include modifications to or any re-enactment thereof, as in force from time to time.
	1.1.10 “Bank” means any Nationalised /Scheduled bank incorporated in India and having a minimum net worth of Rs. 1,000 crores (Rupees one thousand crore) or any other bank acceptable to the Employer.
	1.1.11 “Bank Rate” means the Repo rate of interest announced by the Reserve Bank of India for all its lending operations on the Base Date.
	1.1.12 “Base Date” means the last date of that calendar month, which date precedes the Bid Due Date by at least 28 (twenty-eight) days.
	1.1.13 “Bid” means the documents in their entirety comprised in the bid submitted by the [selected bidder/Consortium] in response to the Request for Qualification cum Request for Proposals in accordance with the provisions thereof.
	1.1.14 “Bid Security” means the Bid Security provided by the Contractor to the Employer in accordance with the Request for Proposal, and which is to remain in force until substituted by the Performance Security.
	1.1.15 “Bill of Quantities” means the priced and completed Bill of Quantities forming part of the Bid.
	1.1.16 “Change in Law” means the occurrence of any of the following after the Base Date:
	1.1.17 “Change of Scope” shall have the meaning set forth in the recitals;
	1.1.18 “Change of Scope Notice” shall have the meaning set forth in the recitals;
	1.1.19 “Change of Scope Order” shall have the meaning set forth in the recitals;
	1.1.20 “Completion Certificate” shall have the meaning set forth in the recitals;
	1.1.21 “Construction” shall have the meaning set forth in the recitals;
	1.1.22 “Construction Period” means the period commencing from the Appointed Date and ending on the date of the Completion Certificate;
	1.1.23 “Contract” means the Contract Agreement, the Letter of Award, the Form of Bid, Conditions of Contract, Contract Data Sheet, Employer’s Requirements, General Specifications, Schedules and Datasheets, Indicative Tender Drawings and the further do...
	1.1.24 “Contract Price” means the amount specified in the recitals;
	1.1.25 “Contractor” means the person(s) named as contractor in the Form of Bid whose tender has been accepted by the Employer and the legal successors in title to this person(s).;
	1.1.26 “Contractor’s Personnel” means the Contractor’s Representative and or authorised signatory of the agreement are contractor’s personnel and all personnel who may include the staff, labour, other employees of the Contractor, personnel utilised by...
	1.1.27 “Labour contractor” means any person appointed by Contractor for supply of labours for any part of the Works; and the legal successors in title to each of these persons.
	1.1.28 “Contractor Default” shall have the meaning set forth in the recitals;
	1.1.29 “Damages” shall have the meaning set forth in the recitals;
	1.1.30 “Defect” means any defect or deficiency in Construction of the Works or any part thereof, which does not conform with the Specifications and Standards, and in the case of Maintenance, means any defect or deficiency which is specified in Volume-...
	1.1.31 “Defects Liability Period” shall have the meaning set forth in the recitals;
	1.1.32 “Dispute” shall have the meaning set forth in the recitals;
	1.1.33 “Dispute Resolution Procedure” means the procedure for resolution of Disputes set forth in the recitals;
	1.1.34 “Drawings” means all of the drawings, calculations and documents pertaining to the Project Works as set forth in Volume-3, and shall also include ‘as built’ drawings of the Project Works;
	1.1.35 “Document” or “Documentation” means documentation in printed or written form, or in tapes, discs, drawings, computer programmes, writings, reports, photographs, films, cassettes, or expressed in any other written, electronic, audio or visual form;
	1.1.36 “Emergency” means a condition or situation that is likely to endanger the safety or security of the individuals on or about the Project Works, including Users thereof, or which poses an immediate threat of material damage to any of the Project ...
	1.1.37 “Employer” means the entity/person named as employer in the Contract Data sheet and the legal successors in title to this person.
	1.1.38 “Employer Default” shall have the meaning set forth in the recitals;
	1.1.39 “Employer’s Engineer” means the person appointed by the Employer from time to time to act as the Engineer;
	1.1.40 “Employer’s Personnel” means such person or persons as may be authorized in writing by the Employer to act on its behalf under this Agreement and shall include any person or persons having Employer to exercise any rights or perform and fulfil a...
	1.1.41 “Encumbrances” means, in relation to the Project Works, any encumbrances such as mortgage, charge, pledge, lien, hypothecation, security interest, assignment, privilege or priority of any kind having the effect of security or other such obligat...
	1.1.42 “” means Engineering, Procurement and Construction;
	1.1.43 “DBO” means Design Build and Operate
	1.1.44 “Final Payment Certificate” shall have the meaning set forth in the recitals;
	1.1.45 “Final Payment Statement” shall have the meaning set forth in the recitals;
	1.1.46 “Force Majeure” or “Force Majeure Event” shall have the meaning ascribed to it in the recitals;
	1.1.47 “GOI” or “Government” means the Government of India;
	1.1.48 “Good Industry Practice” means the practices, methods, techniques, designs, standards, skills, diligence, efficiency, reliability and prudence which are generally and reasonably expected from a reasonably skilled and experienced contractor enga...
	1.1.49 “Government Instrumentality” means any department, division or subdivision of the Government or the State Government and includes any commission, board, Employer, agency or municipal and other local Employer or statutory body including panchaya...
	1.1.50 “Indemnified Party” means the Party entitled to the benefit of an indemnity pursuant to the recitals;
	1.1.51 “Indemnifying Party” means the Party obligated to indemnify the other Party pursuant to the recitals;
	1.1.52 “Insurance Cover” means the aggregate of the maximum sums insured under the insurances taken out by the Contractor pursuant to Clause 12, and includes all insurances required to be taken out by the Contractor under relevant sub clauses of Claus...
	1.1.53 “Intellectual Property” means all patents, trademarks, service marks, logos, get-up, trade names, internet domain names, rights in designs, blue prints, programmes and manuals, drawings, copyright (including rights in computer software), databa...
	1.1.54 “Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the Employer’s Engineer for payment to the Contractor in respect of Contractor’s claims for payment raised in accordance with the provisions of this Agreement;
	1.1.55 “LOA” or “Letter of Award” means the letter of award referred to in Recital (E);
	1.1.56 “Material Adverse Effect” means a material adverse effect of any act or event on the ability of either Party to perform any of its obligations under and in accordance with the provisions of this Agreement and which act or event causes a materia...
	1.1.57 “Major Materials and Minor Materials” are all the supplies used by the Contractor for incorporation in the Works or for the maintenance of the Project Works;
	1.1.58 “Parties” means the parties to this Agreement collectively and “Party” shall mean any of the parties to this Agreement individually;
	1.1.59 “Performance Security” shall have the meaning set forth in the recitals;
	1.1.60 “Plant” means the apparatus and machinery intended to form or forming part of the Works;
	1.1.61 “PMNC” shall mean Project/Program Management Consultant appointed by Employer
	1.1.62 “Programme” shall have the meaning set forth in the recitals;
	1.1.63 “Project” means the Supply, installation, Testing & commissioning of 33 KV single circuit overhead line as stated in contract data sheet in accordance with the provisions of this Agreement, and includes all works, services and equipment relatin...
	1.1.64 “Project Assets” means all physical and other assets relating to (a) tangible assets such as civil works and equipment including foundations, civil tanks and structures, buildings, process control hardware and software, electro-mechanical equip...
	1.1.65 “Project Completion Date” means the date on which the Provisional Certificate is issued and, in the event, no Provisional Certificate is issued, the date on which the Completion Certificate is issued;
	1.1.66 “Project Completion Schedule” means the progressive Project Milestones set forth in Bid Documents for completion of the Project Works on or before the Scheduled Completion Date;
	1.1.67 “Quality Assurance Plan” or “QAP” shall have the meaning set forth in the recitals;
	1.1.68 “Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic of India;
	1.1.69 “Retention Money” shall have the meaning set forth in Clause3.6;
	1.1.70 “Right of Way” means the constructive possession of the Site free from encroachments and encumbrances, together with all way leaves, easements, unrestricted access and other rights of way, howsoever described, necessary for construction and mai...
	1.1.71 “Scheduled Completion Date” shall have the meaning set forth in the recitals;
	1.1.72 “Scope of the Project” shall have the meaning set forth in Clause 1.6; “Section” means a part of the Project Works;
	1.1.73 “Site” shall have the meaning set forth in Clause 1.7;
	1.1.74 “Specifications and Standards” means the specifications and standards relating to the quality, quantity, capacity and other requirements for the Project Works, as set forth in, Volume-2–  Technical  Specifications, Volume-3- Drawings, Volume-4 ...
	1.1.75 “Subcontractor” means any person or persons to whom a part of the Works or the Maintenance has been assigned for completion/execution/operation by the Contractor and the permitted legal successors in title to such person, but not an assignee to...
	1.1.76 “Taxes” means any Indian taxes including GST (Goods and service tax), excise duties, customs duties, value added tax sales tax, local taxes, cess and any impost or surcharge of like nature (whether Central, State or local) on the goods, Materia...
	1.1.77 “Termination” means the expiry or termination of this Agreement as per Clause 10 [Termination];
	1.1.78 “Termination Notice” means the communication issued in accordance with this Agreement by one Party to the other Party terminating this Agreement;
	1.1.79 “Termination Payment” means the amount payable by either Party to the other upon Termination in accordance with Clause 10.8 [Termination Payment] ;
	1.1.80 “Tests” means the tests set forth in Volume-2 – Technical Specifications to determine the completion of Works in accordance with the provisions of this Agreement;
	1.1.81 “Time Extension” shall have the meaning set forth in Clause 4.6 [Extension of time for completion];
	1.1.82 “User” means a person who uses or intends to use on the Project Works or any part thereof;
	1.1.83 “Valuation of Unpaid works” shall have the meaning set forth in the recitals;
	1.1.84 “MLDB” means Main Lighting Distribution Board.

	1.2 Order of Precedence
	1.3 Employer's Use of Contractor's Document
	1.3.1 Contractor shall retain the copyright and other intellectual property rights in the Contractor’s Documents and other design documents made by (or on behalf of) the Contractor.
	1.3.2 The Contractor shall be deemed (by signing the Contract) to give to the Employer a non-terminable transferable non-exclusive royalty-free licence to copy, use and communicate the Contractor’s Documents, including making and using modifications o...
	1.3.3 All the rights to the Construction Documents and other design documents are to be assigned to the Employer.

	1.4 Contractor's Use of Employer's Document
	1.4.1 Employer shall retain the copyright and other intellectual property rights in the Specification, the Drawings and other documents made by (or on behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain communication of the...

	1.5 Confidentiality
	1.5.1 The Parties shall treat the details of this Agreement as private and confidential, except to the extent necessary to carry out obligations under it or to comply with Applicable Laws. The Contractor shall not publish, permit to be published, or d...

	1.6 Scope of the Project
	1.6.1 Under this Agreement, the scope of the Project (the “Scope of the Project”) shall mean and include the relevant section described in the Volume-1-Part-1-Instruction to Bidders, Section 1.1 Project Information

	1.7 Site
	1.7.1 The site of the Project Works (the “Site”) shall comprise the site described in Volume-1-Part-1-Instruction to Bidders, Section 1.1 Project Information

	1.8 Inspections and Audit
	1.8.1 The Employer or any representative authorized by the Employer in this behalf may inspect and review the progress and quality of the construction of Project Works and issue appropriate directions to the Employer’s Engineer and the Contractor for ...
	1.8.2 At any time during construction, the Employer may appoint an external technical auditor to conduct an audit of the quality of the Works. The findings of the audit, to the extent accepted by the Employer, shall be notified to the Contractor and t...


	2 2. THE ENGINEER
	2.1 Appointment of the Employer’s Engineer
	2.1.1 The Employer (MITL) shall appoint a the “Employer’s Engineer or Engineer-in-charge”
	2.1.2 The Employer's Engineer may exercise the authority attributable to the Engineer as specified or implied from the Contract.  However, under no circumstances the Employer’s Engineer shall have authority to modify or amend the Contract.
	2.1.3 Except as otherwise stated in these Conditions, whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Engineer shall be deemed to act for the Employer;
	2.1.4 Except as otherwise stated in these Conditions, the Engineer has no authority to relieve the contractor of any duties, obligations or responsibilities under the Contract;
	2.1.5 Except as otherwise stated in these Conditions, any approval, consent, test, inspection, authorisation or absence of approval shall not relieve the Contractor from any responsibility he has under the Contract, including responsibility for errors...
	2.1.6 The staff of the Employer’s Engineer shall include suitably qualified engineers and other professionals who are competent to assist the Employer’s Engineer to carry out its duties.

	2.2 Duties and Authority of the Employer’s Engineer
	2.2.1 The Employer’s Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to be implied from the Contract. The Employer’s Engineer shall perform the duties and exercise the Authority in accordance with the pr...

	2.3 Instructions of the Employer’s Engineer
	2.3.1 The instructions issued by the Employer’s Engineer shall be in writing. All approvals/rejections of materials any plant visit etc carried out by the engineer or any changes w.r.t the scope of work shall be communicated to employer and approved b...
	2.3.2 In case the Contractor does not receive the confirmation of the oral instruction within the time specified in Clause 2.4.2, the Contractor shall seek the written confirmation of the oral instructions from the Employer’s Engineer. The Contractor ...
	2.3.3 In case of any dispute on any of the instructions issued by the delegated representative, the Contractor may refer the dispute to the Employer’s Engineer, who shall then confirm, reverse or vary the instructions within 5 (five) business days of ...

	2.4 Determination by the Employer’s Engineer
	2.4.1 The Employer’s Engineer shall consult with each Party in an endeavour to reach agreement wherever this Agreement provides for the determination of any matter by the Employer’s Engineer. If such agreement is not achieved, the Employer’s Engineer ...
	2.4.2 Each Party shall give effect to each agreement or determination made by the Employer’s Engineer in accordance with the provisions of this Agreement. Provided, however, that if any Party disputes any instruction, decision, direction or determinat...

	2.5 Remuneration of the Employer’s Engineer
	2.6 Termination of the Employer’s Engineer

	3 3.THE CONTRACTOR
	3.1 Contractor’s General Obligations
	3.1.1 The Contractor shall Investigate, execute and complete the Works and subsequently maintain it in during DLP accordance with the Contract and as per the Engineer-in-charge’s instructions.  The Contractor shall also remedy any defects whatsoever i...
	3.1.2 The Contractor shall provide the Plant, Equipment, Services and Contractor’s Documents specified in the Contract, and all Contractor’s Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, requi...
	3.1.3 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods of construction.  Except to the extent specified in the Contract, the Contractor shall be responsible for all Contractor’s Docum...
	3.1.4 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and methods shall be m...
	3.1.5 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise stated in the Particular Conditions:

	3.2 Performance Security
	3.2.1 The Contractor shall, for the performance of its obligations hereunder during the Construction Period, provide to the Employer, within time limit specified in the Contract Data Sheet, an irrevocable and unconditional guarantee from a Bank in the...
	3.2.2 The Performance Security shall be valid and enforceable the Contractor till he has executed and completed the Works and remedied any defects or until 60 (sixty) days after the Defects Liability Period.,.
	3.2.3 Until such time the Performance Security is provided by the Contractor pursuant hereto and the same comes into effect, the Bid Security shall remain in force and effect, and upon such provision of the Performance Security, the Employer shall rel...
	3.2.4 In the event the Contractor fails to provide the Performance Security within 15 (fifteen) days of this Agreement, it may seek extension of time for a period not exceeding 20 (twenty) days on payment of Damages for such extended period in a sum c...

	3.3 Extension of Performance Security
	3.3.1 The Contractor shall initially provide the Performance Security for a period of 5 (five) years; provided that it shall procure the extension of the validity of the Performance Security, as necessary, at least 28 days prior to the date of expiry ...
	3.3.2 If the terms of the Performance Security specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 28 days prior to the expiry date, the Contractor shall extend the validity of the Per...
	3.3.3 Upon the Contractor providing an extended Performance Security, the previous Performance Security shall be deemed to be released and the Employer shall return the same to the Contractor within a period of 7 (seven) business days from the date of...

	3.4 Appropriation of Performance Security
	3.4.1 Upon occurrence of a Contractor's Default, the Employer shall, without prejudice to its other rights and remedies hereunder or in law, be entitled to encash and appropriate the relevant amounts from the Performance Security as Damages for such C...
	3.4.2 Upon such encashment and appropriation from the Performance Security, the Contractor shall, within 30 (thirty) days thereof, replenish, in case of partial appropriation, to its original level the Performance Security, and in case of appropriatio...

	3.5 Release of Performance Security
	3.5.1 The Employer shall return the Performance Security to the Contractor within 60 (sixty) days of the later of the expiry of Defect Liability period (DLP) under this Agreement. Notwithstanding the aforesaid, the Parties agree that the Employer shal...

	3.6 Retention Money
	3.6.1 The Employer shall retain from each payment due to the Contractor the proportion as stated in the Contract Data until Completion of the whole of the Works under Construction Contract thereof as guarantee money for performance of the obligations ...
	3.6.2 Upon occurrence of a Contractor's Default, the Employer shall, without prejudice to its other rights and remedies hereunder or in law, be entitled to appropriate the relevant amounts from the Retention Money as Damages for such Contractor's Defa...
	3.6.3 Release of Retention Money
	3.6.4 The Parties agree that in the event of Termination of this Agreement, the Retention Money and the bank guarantees specified in this Clause 3.6 shall be treated as if they are Performance Security and shall be reckoned as such for the purposes of...

	3.7 Site Data
	3.7.1 the Contractor shall be deemed to have obtained all necessary information as to risks, contingencies, site conditions and other circumstances which may influence or affect the Tender or Works.  To the same extent, the Contractor shall be deemed ...

	3.8 Electricity, Water and Gas
	3.9 Progress Reports
	3.9.1 During the Construction Period, the Contractor shall, no later than 10 (ten) days after the close of each month, furnish to the Employer and the Engineer-in-charge a monthly report on progress of the Works and shall promptly give such other rele...
	3.9.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the completion date stated in the Taking-Over Certificate for the Works.
	3.9.3 Each report shall include:

	3.10  Security of the Site
	3.11  Fossils

	4 4 CONSTRUCTIONS of the project Works
	4.1 Obligations prior to commencement of Works
	4.1.1
	4.1.2 The safety audit shall be carried out by the Safety officer in respect of all such design details that have a bearing on safety of Users as well as pedestrians and animals involved in or associated with accidents. The recommendations of the Safe...

	4.2 Construction of the Project Works
	4.2.1 The Contractor shall construct the Project Works as specified in Schedules and Datasheets in conformance Good For Construction (GFC) Drawings and Technical Specifications, Bill of Quantities (BOQ) and applicable standards prepared by him as per ...

	4.3 Scheduled Completion date
	4.3.2 If the contractor completes the above said work within 60 days from the issuance of LoA the employer may give incentive up to 1% of contract value.

	4.4 Extension of time for completion
	4.4.1 Without prejudice to any other provision of this Agreement for and in respect of extension of time, the Contractor shall be entitled to extension time for Completion of Works (the “Time Extension”) to the extent that completion of any Project Mi...
	4.4.2 The Contractor shall, no later than 15 (fifteen) business days from the occurrence of an event or circumstance specified in Clause 4.4.1, inform the Engineer-in-charge by notice in writing, with a copy to the Employer, stating in reasonable deta...
	4.4.3 In the event of the failure of the Contractor to issue to the Engineer-in-charge a notice in accordance with the provisions of Clause 4.4.2 within the time specified therein, the Contractor shall not be entitled to any Time Extension and shall f...
	4.4.4 The Engineer-in-charge shall, on receipt of the claim in accordance with the provisions of Clause 4.4.2, examine the claim expeditiously within the time frame specified herein. In the event the Engineer-in-charge requires any clarifications to e...
	4.4.5 If the event or circumstance giving rise to the notice has a continuing effect:

	4.5 Incomplete Works
	4.6 Change of Scope
	4.6.1 The Employer may, notwithstanding anything to the contrary contained in this Agreement, require the Contractor to make modifications/alterations to the Works (“Change of Scope”) before the issue of the Completion Certificate either by giving an ...
	4.6.2 Change of Scope shall mean:
	4.6.3 For the avoidance of doubt, the Parties agree that the Contractor shall not undertake any Change of Scope without the express consent of the Employer, save and except any Works necessary for meeting any Emergency which shall also be communicated...
	4.6.4 In the event of the Employer determining that a Change of Scope is necessary, he will issue to the Contractor a notice specifying in reasonable detail the works and services contemplated there under (the “Change of Scope Notice”).
	4.6.5 Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, provide to the Employer and the Employer’s Engineer such information as is necessary, together with preliminary documentation in support of:
	4.6.6 Contractor’s quotation of costs for the Change of Scope shall be determined on the following principles:
	a) the latest available edition of MIDC Schedule of Rates applicable to Nanded Region & Chhatrapati Sambhajinagar PWD rates will be adopted for the valuation of any works which are not already covered by the items included in Price Schedules. Payments...
	4.6.7 Upon reaching an agreement, the Employer shall issue an order (the “Change of Scope Order”) requiring the Contractor to proceed with the performance thereof.
	4.6.8 Payment for Change of Scope shall be made in accordance with the payment schedule specified in the Change of Scope Order.

	4.7 Restrictions to Change of Scope
	4.7.1 No Change of Scope shall be executed unless the Employer has issued the Change of Scope Order save and except any Works necessary for meeting any Emergency.
	4.7.2 Notwithstanding anything to the contrary in this Clause 4, no change made necessary because of any default of the Contractor in the performance of its obligations under this Agreement shall be deemed to be Change of Scope, and shall not result i...

	4.8 Power of the Employer to undertake works
	4.8.1 In the event the Parties are unable to agree to the proposed Change of Scope in accordance with Clause 4.8, the Employer may, after giving notice to the Contractor and considering its reply thereto, award such works or services to any third part...
	4.8.2 It is also agreed that the Contractor shall provide assistance and cooperation to the person or agency who undertakes the works or services hereunder, and will be responsible for rectification of any Defects and/ or maintenance of works carried ...
	4.8.3 Notwithstanding anything contrary to this Clause 4.8, it will be Contractor’s obligation to construct and maintain the Project Works in accordance with this Agreement.


	5 5. STAFF AND LABOUR
	5.1 Persons in the Service of Employer
	5.2 Labour Laws
	5.3 Working Hours
	5.4 Facilities for Staff and Labour
	5.5 Contractor's Superintendence
	5.6 Measures against Insects and Pest Nuisance
	5.7 Epidemics
	5.8 Burial or Cremation of the Dead
	5.9 Alcoholic Liquor or Drugs
	5.10  Arms and Ammunition
	5.11  Festivals and Religious Customs
	5.12  Foreign Staff and Labour

	6 6. PLANT, MATERIALS AND WORKMANSHIP
	6.1 Quality of Materials and Workmanship
	6.2 Quality Control System
	6.3 Methodology
	6.4 Inspection and Technical Audit by the Employer
	6.5 External Technical Audit
	6.6 Inspection of Construction Records
	6.7 Inspection
	6.8 Samples
	6.9 Tests
	6.10  Examination of Work Before Covering Up
	6.11  Rejection
	6.12  Remedial work
	6.13  Royalties
	6.14  Suspension of unsafe Construction Works

	7 7.0 COMMENCEMENT, DELAYS AND SUSPENSION
	7.1 Commencement of Work
	7.2 Time for Completion
	7.3 Delay Damages
	7.3.1    If the Contractor fails to comply with time for completion of project, the Contractor shall subject to penalty as specified per delay damages to the Employer for this default. These delay damages shall be the sum stated in the Contract Data S...
	7.3.2   These delay damages shall be the only damages due from the Contractor for such default, other than in the event of termination prior to completion of the Works.  These damages shall not relieve the Contractor from his obligation to complete th...

	7.4 Tests on Completion
	7.4.1    At least 15 (fifteen) days prior to the likely completion of the Project Works, or a Section thereof, the Contractor shall notify the Engineer-in-charge of its intent to subject the Project Works or a Section thereof, to Tests. The date and t...
	7.4.2   Contractor shall submit the testing plan and procedure for Engineer-in-charge’s approval one months before the scheduled tests.
	7.4.3    Provisioning of all electricity, equipment, fuel, instruments, labour, materials, water and suitably qualified and experienced staff for the execution of  works shall be made available by the Contractor.
	7.4.4    Contractor shall carry out the tests properly and maintain formal test records of start, duration, finish, test pressure, witness along with weather conditions and observations.
	7.4.5    The Engineer-in-charge shall witness, observe, monitor and review the Tests conducted by the Contractor and review the results of the Tests to determine compliance of the Project Works or a Section there of, with Specifications and Standards ...
	7.4.6 If it is reasonably anticipated or determined by the Engineer-in-charge during the course of any Test that the performance of the Project Works or Section or any part thereof, does not meet the Specifications and Standards, it shall have the rig...
	7.4.7 For the avoidance of doubt, it is expressly agreed that the Engineer-in-charge may require the Contractor to carry out or cause to be carried out additional Tests, in accordance with Good Industry Practice, for determining the compliance of the ...

	7.5 Delayed Tests
	7.5.1 If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the Tests on such day or da...
	7.5.2 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Employer’s Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on Completion shall then be deemed to have been carr...

	7.6 Retesting
	7.6.1 If the Works, or a Section, fail to pass the Tests on Completion, the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated under the same terms and conditions.

	7.7 Failure to Pass Tests on Completion
	7.7.1 In the event Tests on Completion demonstrate that the Work has failed to pass Tests on Completion, the Contractor shall have 3 months from the date of expiry of the relevant Time for Completion (unless such period is extended in accordance with ...
	7.7.2 If the Works, or a Section, again fail to pass the Tests on Completion repeated under Clause 7.7 [Retesting], the Engineer shall be entitled to:

	7.8 Liquidated Damages
	7.8.1 In the event that the Works fail to pass any or all of the Tests on Completion as defined in Technical Specifications and applicable standards, then the Employer shall levy Liquidated Damages, based on the extent of such failure, in accordance w...


	8 8.0 EMPLOYER'S TAKING OVER
	8.1 Taking Over

	9 9. CONTRACT PRICE AND PAYMENT
	9.1 The Contract Price
	9.1.1 Payment for the Works shall be made on a lump sum basis according to below major work categories as follows:
	9.1.2 The Contract Price shall be adjusted for changes in the cost of labour and materials in accordance with the provisions of Clause 9.2 [Adjustments for Changes in Cost];
	9.1.3 The Contractor shall pay all the duties, fees and taxes including GST in consequence of his obligations under the Contract, and the Contract Price shall not be adjusted for such costs, except as stated in Clause 9.2 [Adjustments for Changes in L...
	9.1.4 Any quantities which may be set out in the Schedule are only estimated quantities and are not to be taken as the actual and correct quantities of the Works to be executed by the Contractor in fulfilment of his obligations under the Contract. The...
	9.1.5 Any quantities, prices or rates of payment per unit quantity which may be set out in the Schedule are only to be used for the purposes stated in the Schedule and may be inapplicable for other purposes.
	9.1.6 The cost of any taxes incurred in India on the supply of Plant and equipment listed under specific Schedules of Schedule of Prices, whether manufactured or fabricated outside or within the Employer’s country, shall be reimbursed at actual cost, ...
	9.1.7 Progressive payments shall be made for the work completed by the Contractor in accordance with the provisions of Clause 10.2 [Payment Schedule for Interim Valuation].”

	9.2 Application for Interim Payment Certificates
	9.2.1 Prior to commencing construction of the Works, the Contractor shall submit a Bill of Principal Quantities of the Permanent Works (here in referred as “BPQPW”) including provision for construction, installation, testing, trial run and commissioni...
	9.2.2 The BPQPW shall include the anticipated final quantities of the principal items of Permanent Works, which shall have been priced using all-in rates such that the total amount equals the Accepted Contract Amount.
	9.2.3 The BPQPW shall not contain priced items for design (other than as may be specified in the Schedule of Prices) or for Temporary Works; the value of each element of such work, and of any other work elements not described in the BPQPW, shall each ...
	9.2.4 The BPQPW shall be subject to the approval of the Engineer, who may require the Contractor to revise and reissue the BPQPW at any time before taking-over to reflect Variations or if the Engineer determines that the BPQPW will not fully represent...
	The contractor will be eligible for interim progressive payment on quarterly basis after successful completion of any activity described and satisfactory performance of the Contractor’s obligations under the Contract as per mutually agreed milestones....

	9.3 Application of Interim Payments
	9.4 Payment
	9.4.1 The Employer shall pay to the Contractor:

	9.5 Currencies of Payment
	9.6 Change in laws
	9.6.1    The Contract Price is subject to adjustment for any increase or decrease in Cost due to any significant change in the Laws of the Country (including the introduction of new Laws and the repeal or modification of existing Laws) made after the ...
	9.6.2     If as a result of Change in Law, the Contractor suffers any additional costs in the execution of the Works or in relation to the performance of its other obligations under this Agreement, the Contractor shall, within 15 (fifteen) days from t...


	10 10.TERMINATION
	10.1 Corrupt or Fraudulent Practices
	The Employer may terminate this Contract, by not less than thirty (30) days’ written notice of termination to the Contractor, in the case if the Contractor, in the judgment of the Employer has engaged in Corrupt or Fraudulent Practices in competing ...
	For the purpose of this clause:
	“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the selection process or in contract execution.
	“Fraudulent Practice” means a misrepresentation of facts in order to influence a selection process or the execution of a contract to the detriment of the Employer, and includes collusive practice among contractors (prior to or after submission of pro...

	10.2 Notice to Correct
	10.3 Termination for Contractor Default
	10.3.1  The Employer shall be entitled to terminate the Contract under any of the following conditions:
	10.3.2 Save as otherwise provided in this Agreement, in the event that any of the defaults specified above shall have occurred, the Contractor shall be deemed to be in default of this Agreement (the “Contractor Default”), unless the default has occurr...
	10.3.3 Without prejudice to any other rights or remedies which the Employer may have under this Agreement, upon occurrence of a Contractor Default, the Employer shall be entitled to terminate this Agreement by issuing a Termination Notice to the Contr...

	10.4 Termination for Employer Default
	10.4.1 In the event that any of the defaults specified below shall have occurred, and the Employer fails to cure such default within a Cure Period of 90 (ninety) days or such longer period as has been expressly provided in this Agreement, the Employer...

	10.5 Termination for Employer’s Convenience
	10.5.1 Notwithstanding anything stated herein above, the Employer may terminate this Agreement for convenience. The termination shall take effect 30 (thirty) days from the date of notice hereunder.

	10.6 Requirements after Termination
	10.6.1 Upon Termination of this Agreement Contractor shall deliver to the Employer all Plant and Materials which shall have become the property of the Employer.
	10.6.2 After termination of this Agreement for Contractor Default, the Employer may complete the Works and/or arrange for any other entities to do so. The Employer and these entities may then use any Materials, Plant and Equipment, drawings and other ...
	10.6.3 Upon Termination of this Agreement for Contractor Default, the Contractor shall then vacate the Site within one week and deliver any required Goods, all Contractor’s Documents and other design documents (including all relevant records, reports,...
	10.6.4 Upon Termination of this Agreement for Contractor Default, the Employer shall then give notice that the Contractor’s Equipment and Temporary Works will be released to the Contractor at or near the Site. The Contractor shall promptly arrange the...

	10.7 Valuation of Unpaid Works
	10.7.1 After a notice of termination under Clause 10.3 Termination for Contractor Default], the Employer may:

	10.8 Termination Payment
	10.8.1 Upon Termination on account of Contractor’s Default under Clause 10.3, the Employer shall:
	10.8.2  Upon Termination on account of an Employer Default under Clause 10.4[Termination for Employer Default] or Clause 10.5 [Termination for Employer’s Convenience for Employer’s convenience], the Employer shall:

	10.9 Other Rights and Obligations of the Parties
	10.10 Survival of Rights

	11 11. RISK AND RESPONSIBILITY
	11.1 General indemnity
	11.2 Indemnity by the Contractor
	11.3 Indemnity by the Employer
	11.3.1 The Employer shall indemnify and hold harmless the Contractor, the Contractor’s Personnel, and their respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in respect of (1) bodily injur...

	11.4 Notice and contest of claims
	11.4.1 In the event that either Party receives a claim or demand from a third party in respect of which it is entitled to the benefit of an indemnity under this Clause 11 [Risk and Responsibility], (the “Indemnified Party”) it shall notify the other P...

	11.5 Defense of claims
	11.6 Limitation of Liability
	11.6.1 Notwithstanding anything to the contrary contained in this Clause 11 [Risk and Responsibility], neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contract or for any indirect or consequen...
	11.6.2 The total liability of the Contractor to the Employer, under or in connection with the Contract shall not exceed the sum stated in the Contract Data Sheet.
	11.6.3 This Clause 11.6 [Limitation of Liability] shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the defaulting Party.


	12 12. INSURANCE
	12.1 Insurance for Works and Maintenance
	12.1.1 The contractor shall obtain insurance policy from Directorate of insurance, Govt of Maharashtra a State Government owned Insurance Company. The Contractor shall effect and maintain at its own cost the insurances specified in Clause 12 and as pe...
	12.1.2 Subject to the relevant provisions of Clause 13 [Force Majeure], the Employer and the Contractor shall, in accordance with its obligations as provided for in this Agreement, be liable to bear the cost of any loss or damage that does not fall wi...
	12.1.3 Subject to the exceptions specified in Clause 12.1.4 below, the Contractor shall, save and except as provided for in this Agreement, fully indemnify, hold harmless and defend the Employer from and against any and all losses, damages, costs, cha...
	12.1.4 Notwithstanding anything stated above in Clause 12.1.3, the Employer shall fully indemnify the Contractor from and against any and all losses, damages, costs, charges, proceedings and/or claims arising out of or with respect to
	12.1.5 Without prejudice to the obligations of the Parties as specified under Clauses 12.1.3 and 13.1.4, the Contractor shall maintain or effect such third party insurances as may be required under the Applicable Laws.
	The professional liability coverage shall be for a sum of not less than 3% (three per cent) of the Contract Price and shall be maintained until the end of the Defects Liability Period.

	12.2 Insurance for Works and Contractor’s Equipment
	12.2.1 The Contractor shall effect and maintain at its own cost, from the Date of Letter of Award till the date of issue of the last Completion Certificate, the following insurances for a minimum amount as indicated in the Contract Data Sheet for any ...
	12.2.2 The insurance under Clause 12.2 above shall cover the employer and the contractor against all loss or damage from whatsoever cause arising other than risks which are not insurable at commercial terms.

	12.3 Insurance for Contractor’s Defects Liability
	12.4 Insurance to be in Joint Names
	12.5 Notice to the Employer
	12.6 Evidence of Insurance Cover
	12.7 Remedy for failure to insure
	12.8 Waiver of Subrogation
	12.9 Contractor’s Waiver
	12.10 Cross liabilities
	12.11 Accident or Injury to Workmen
	12.12 Insurance against Accident to Workmen
	12.13 Application of Insurance Proceeds
	12.14 Compliance with Policy Conditions

	13 13. FORCE MAJEURE
	13.1 Force Majeure
	13.2 Force Majeure Event 1
	13.3 Force Majeure Event 2
	13.4 Duty to Report Force Majeure Event
	13.4.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report such occurrence to the other Party forthwith. Any notice pursuant hereto shall include full particulars of:

	13.5 Effect of Force Majeure Event on the Agreement
	13.6 Termination Notice for Force Majeure Event
	13.7 Termination Payment for Force Majeure Event
	13.8 Dispute Resolution
	13.9 Excuse from Performance of Obligations

	14 14.0 CLAIMS, DISPUTES AND ARBITRATION
	14.1  Dispute Resolution
	14.1.1  Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation to this Agreement (including its interpretation) between the Parties, and so notified in writing by either Party to the other Party (the...

	14.2  Conciliation
	14.3  Arbitration
	14.3.1  Any Dispute which is not resolved amicably by conciliation, as provided in Clause 14.2, shall be finally decided by reference to arbitration by a Board of Arbitrators appointed in accordance with Clause 14.3.2. Such arbitration shall be held i...
	14.3.2    There shall be a Board of three arbitrators, of whom each Party shall select one, and the third arbitrator shall be appointed by the two arbitrators so selected and in the event of disagreement between the two arbitrators, the appointment sh...
	14.3.3    The arbitrators shall make a reasoned award (the “Award”). Any Award made in any arbitration held pursuant to this Clause 14 [Claims, Disputes And Arbitration] shall be final and binding on the Parties as from the date it is made, and the Co...
	14.3.4    The Contractor and the Employer agree that an Award may be enforced against the Contractor and/or the Employer, as the case may be, and their respective assets wherever situated.
	14.3.5    This Agreement and the rights and obligations of the Parties shall remain in full force and effect, pending the Award in any arbitration proceedings hereunder.
	14.3.6    In the event the Party against whom the Award has been granted challenges the Award for any reason in a court of law, it shall make an interim payment to the other Party for an amount equal to 75% (seventy-five per cent) of the Award, pendin...

	14.4 Adjudication by Regulatory Employer, Tribunal or Commission
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