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LETTER OF PRICE BID* 
Date: [insert date of Bid submission] 

 
To: 
 
The Managing Director, 
Maharashtra Industrial Township Limited., 
Udyog Sarathi, MIDC Office,  
Marol Industrial Area, Andheri (East),  
Mumbai – 400093 
Maharashtra 
 

Subject:  Price Bid for Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant 

(CETP) and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years 

Operation and Maintenance - Package B 

Dear Sir, 

With reference to your RFQ cum RFP document dated --------, I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. The 

BID is unconditional and unqualified. 

a) We have examined the Instructions to Bidders and Conditions of Contract, Employer’s 

Requirements, General Requirements, Schedules and Datasheets, Indicative Tender Drawings, 

Addendum and Corrigendum and Response to Prebid queries and the matters set out in the 

Contract Data Sheet.  We have reviewed and checked these documents and found no errors.  We 

accordingly offer to --------------------------------------------------- (project name) and remedy any 

defects therein, fit for purpose in conformity with these documents and the enclosed proposal, 

for the fixed lump sum amount of Rs. __________________________________________[figure] 

(Indian Rupees____________________ only) or such other sums as may be determined in 

accordance with the Contract.  The above amounts are in accordance with the Price Schedules 

herewith and are made a part of this tender. 

b) I/ We acknowledge that the Employer will be relying on the information provided in the BID and 

the documents accompanying the BID for selection of the Contractor for the aforesaid Project, 

and we certify that all information provided in the BID are true and correct; nothing has been 

omitted which renders such information misleading; and all documents accompanying the BID are 

true copies of their respective originals. 

c) The BID Price has been quoted by me/us after considering all the terms and conditions mentioned 

in the RFQ cum RFP, the draft Agreement, our own estimates of costs, and after a thorough 

assessment of the site and all factors that might influence the project cost and its implementation. 

d) I/ We acknowledge the right of the Employer to reject our BID without assigning any reason or 

otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 

challenge the same on any account whatsoever. 
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e) In the event of my/ our being declared as the selected bidder, I/we agree to enter into an 

agreement in accordance with the draft that has been provided to me/us prior to the BID Due 

Date. We agree not to seek any changes to the aforesaid draft and to abide by it. 

f) We agree to abide by the tender for the period of 180 (one hundred eighty) days from the date of 

opening of the technical proposal, and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period.  We acknowledge that the Contract Data Sheet forms a 

part of this tender. 

g) If our Bid is accepted, we commit to furnish Performance Security in accordance with the Bidding 

Documents, commence and complete the Works in accordance with the above-named documents 

within the time stated in the Contract Data Sheet.  

h) We understand that this Bid, together with your written acceptance thereof included in your 

Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 

prepared and executed.  

i) We understand that you are not bound to accept the lowest evaluated Bid or any other Bid that 

you may receive. 

 
Name of the Bidder  [insert complete name of person signing the Bid] 

Name of the person duly authorised to sign 
the Bid on behalf of the Bidder*** 

[insert complete name of person duly authorised 
to sign the Bid] 

Title of the person signing the Bid  [insert complete title of the person signing the Bid] 

Signature of the person named above  [insert signature of person whose name and 
capacity are shown above] 

Date signed  [insert date of signing] day of [insert month], 
[insert year] 

 
* This form is to be attached with Financial Proposal only. 
*** The power of attorney given by the Bidder in favour of the person signing the Bid to be attached 
to the Bid. 
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PRICE SCHEDULE: QUOTED PRICE 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) 

and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years Operation and 

Maintenance - Package B 

Item 
Ref. 

Item Total Quoted Price (in 
INR) (in words) 

Total Quoted Price 
(in INR) (in figures) 

Part 1 - EPC 

(i) Design, Drawings and Documentation 

(From Price Schedule Form A) 

  

(ii) Supply, Construction, Erection, 

Installation, Commissioning, Trial Run 

and Performance Test etc. complete. 

(From Price Schedule Form B) 

  

Part 1- EPC - Subtotal [item (i)+ (ii)]  

Part 2 - Operation and Maintenance 

(a) Operation and Maintenance for 4 

years including 4-year Defect Liability 

Period  

(From Price Schedule Form C) 

  

Part 2 - Operation and Maintenance [item (a)]  

Total Quoted Price for EPC, Operation and Maintenance [Part 1 + 

Part 2] [figure] 

 

[words] Rupees 
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FORM A: DESIGN, DRAWINGS AND DOCUMENTATION 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) 

and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years Operation and 

Maintenance - Package B 

Description Total Quoted Price (in INR) (in words) Total Quoted 
Price (in INR) (in 
figures) 

Design, drawings and 

documentation for all civil, 

electrical, mechanical, 

instrumentation and other allied 

works for 0.5 MLD Sewage 

Treatment Plant based on MBR 

technology. 

  

Design, drawings and 

documentation for all civil, 

electrical, mechanical, 

instrumentation and other allied 

works for 7 MLD Effluent 

Treatment Plant based on MBR 

technology, followed by ZLD 

  

Total Quoted Price – Form A   

 
Note: Total Quoted Price in Form A: Design, Drawings and Documentation shall not exceed 2% (Two 
per cent) of the Total Quoted Price for EPC, Operation and Maintenance  
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FORM B: BREAK-UP OF COST SUMMARY 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) 

and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years Operation and 

Maintenance - Package B 

S. No. Unit Description Amount (in INR) (in figures) 

1 Civil Works Including Piping, Erection, Testing and 

Commissioning (From Form B1) 

 

2 Supply of Mechanical Plant Including Erection, Testing 

and Commissioning (From Form B1) 

 

3 Supply of Electrical Plant Including Erection, Testing and 

Commissioning (From Form B1) 

 

4 Supply of Instrumentation and Control Plant Including 

Installation, Testing and Commissioning (From Form B1) 

 

 Total Amount – Form B  

[words] Rupees 
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FORM B1: CAPITAL COST BREAKUP FOR STP AND CETP 
S. 
No. 

 
Unit Description 

Amount (in Rs.) 

Civil Works Including 
Piping, Erection, 

Testing & 
Commissioning  

(Rs.) 

Supply of Mechanical 
Plant Including 

Erection, Testing & 
Commissioning 

(Rs.) 

Supply of Electrical 
Plant 

Including Erection, 
Testing & 

Commissioning 
(Rs.) 

Supply of 
Instrumentation, 

Control, Automation 
including Installation, 

Testing and 
Commissioning 

(Rs.) 

  1 2 3 4 

 Sewage Treatment Plant 

1.  Receiving Chamber     

2.  Coarse Screen (Coarse) Chamber     

3.  Wet Well (Common)     

4.  Package STP (2 x250 KLD)     

5.  Treated Sewage Pumping for UV treatment at 
CETP 

    

6.  Sludge pumping for dewatering at CETP     

7.  Any other ancillary work     

 Common Effluent Treatment Plant 

8.  CETP Receiving Chamber     

9.  Trash Rack and Coarse Screen Chamber     

10.  Wet Well     

11.  CETP Inlet Chamber     

12.  Fine Screen Chamber     

13.  Vortex Grit Chamber     

14.  Oil & Grease Removal      

15.  Equalization (EQ) Tank     

16.  EQ Tank Pump Sump & Pumping Station     
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S. 
No. 

 
Unit Description 

Amount (in Rs.) 

Civil Works Including 
Piping, Erection, 

Testing & 
Commissioning  

(Rs.) 

Supply of Mechanical 
Plant Including 

Erection, Testing & 
Commissioning 

(Rs.) 

Supply of Electrical 
Plant 

Including Erection, 
Testing & 

Commissioning 
(Rs.) 

Supply of 
Instrumentation, 

Control, Automation 
including Installation, 

Testing and 
Commissioning 

(Rs.) 

  1 2 3 4 

17.  DC for Flash Mixing Tank     

18.  Flash Mixing Tank     

19.  Clariflocculator     

20.  Combined Sludge Sump     

21.  Thickener Feed Pump House     

22.  Ultra-Fine Screen Chamber     

23.  Biological Treatment (Anaerobic Tank, Anoxic 
tank, Aeration Tank) 

    

24.  Membrane Bioreactor Tank     

25.  CETP Air Blower House     

26.  Permeate Pump House     

27.  RAS Sump & Pumping Station     

28.  Back Pulse Tank     

29.  CETP MCC Room      

30.  Disinfection System (UV)     

31.  UV Treated Water Storage Tank     

32.  Reverse Osmosis System     

33.  Recycle Clear Water Reservoir and Pumping 
Station 

    

34.  Brine Treatment System     

35.  Thermal Evaporation System     

36.  Sludge Thickener     

37.  Thickened Sludge Storage Tank     
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S. 
No. 

 
Unit Description 

Amount (in Rs.) 

Civil Works Including 
Piping, Erection, 

Testing & 
Commissioning  

(Rs.) 

Supply of Mechanical 
Plant Including 

Erection, Testing & 
Commissioning 

(Rs.) 

Supply of Electrical 
Plant 

Including Erection, 
Testing & 

Commissioning 
(Rs.) 

Supply of 
Instrumentation, 

Control, Automation 
including Installation, 

Testing and 
Commissioning 

(Rs.) 

  1 2 3 4 

38.  Thickened Sludge Pump House     

39.  Sludge Dewatering Building (1st Flr)     

40.  CETP Chemical Building (G+1)     

41.  CETP Plant Return Sump     

42.  Grit Classifier & Grit Storage Area     

43.  CETP OCU Area     

44.  Treated Effluent Outfall Chamber     

45.  Admin, Laboratory & Control Building (G+1)     

46.  Maintenance Building & Store     

47.  Over Head Tank     

48.  Guard Room     

49.  Sub-station Building     

50.  Switch Gear Room     

51.  Transformer Yard (open area with fencing)     

52.  Metering Room     

53.  Plant Water Pump house     

54.  Filtrate Sump and Pump house     

55.  Roads     

56.  Drains along roads     

57.  Landscaping / Horticulture works     

58.  Boundary Wall, Gate and Security Room     

59.  Other ancillary works     

 Total Quoted Price – Form B     
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Note:  

1. Any item, work, material, equipment, service, obligation or incidental activity required for the complete design, engineering, supply, construction, 
erection, testing, commissioning, operation and maintenance of the Works, whether or not specifically mentioned in the Price Schedule or any 
individual line item thereof, shall be deemed to be included in the Bidder’s quoted price. No separate payment, claim, variation or additional 
compensation shall be admissible on account of omission of any such item from the Price Schedule. 

2. The bidder shall mandatorily provide the detailed price break‑up strictly in the prescribed format, without merging or clubbing any rows or columns 
for any item or items. In the event the bidder fails to submit the required price break‑up, MITL will apply a deemed break‑up as considered 
appropriate and the same will be considered as acceptable to the bidder. 
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PRICE SCHEDULE – FORM C 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) 

and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years Operation and 

Maintenance - Package B 

Summary of Operation and Maintenance Cost along with 4 Years Defect Liability Period (DLP) 

S.  
No. 

Description Fixed Price  
(INR) 

(From Price Schedule 
C1) 

1 O&M with DLP during Year 1   

3 O&M with DLP during Year 2  

4 O&M with DLP during Year 3  

5 O&M with DLP during Year 4  

 Total cost of O & M for 4 years, including 4 years DLP –  

Total Quoted Price – Form C 

 

 [words] 
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PRICE SCHEDULE C1 – FIXED COST FOR 
OPERATION AND MAINTENANCE 

Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) 

and 0.5 MLD Package Sewage Treatment Plant (STP) at DPIA on EPC basis with 4 years Operation and 

Maintenance - Package B 

Table C1 

S. 
No. 

O&M 
Period 

Price for 
Manpower  
(From Price 
Schedule C1-A) 
(Rs) 

Price for Normal, 
Routine and 
Preventive 
maintenance 
(Rs) 

Spares, Oil and 
Grease, Tools 
and Tackle (Rs) 

Total Price (Rs) 

  1 2 3 4= 1+2+3 

1 Year 1     

2 Year 2     

3 Year 3     

4 Year 4     

Fixed Cost for Operation and Maintenance - Total  
 

[words] Rupees…. 

 
Note:  

1. The quoted price for Normal, Routine and Preventive maintenance shall include complete 

maintenance of the treatment plants, covering all civil, electro‑mechanical, instrumentation, 

automation/control systems, plant upkeep, and all associated infrastructure works, including 

roads, drainage, landscaping, lighting, and painting. 

2. The price shall include a concurrent Defect Liability Period along with the Operation and 

Maintenance period.
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PRICE SCHEDULE – C1 - A 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) and 0.5 MLD Package Sewage Treatment Plant (STP) at 

DPIA on EPC basis with 4 years Operation and Maintenance - Package B 

Price for Manpower for the Operation and Maintenance STP, CETP, Reverse Osmosis Plant, Thermal Evaporation (ZLD), including Brine Concentration and 

Treatment Plant 

The following breakdown will be considered as the basis of the Bidder’s Labour Price 

Table C1-A 

S. 
No. 

 
Position 

Number 
of Staff 

(Minimum 
Numbers) 
(Per day) 

(A) 

Average 
Monthly 
Rate (B) 

(Rs) 

Price Year 1 
(C = A x B x 
12 months) 

(Rs) 

Price Year 2 
(D = C x Year 
2 escalation) 

(Rs) 

Price Year 3 
(E = D x Year 
3 escalation) 

(Rs) 

Price Year 4 
(F = E x Year 4 

escalation) 
(Rs) 

Total 
Amount 

(G= C+D+E+F) 
(Rs) 

 

1 Plant Manager 1       

2 Engineer (Process) – CETP & STP 1       

3 Engineer (Process) – RO System 1       

4 Engineer (Process) – ZLD & Brine 

Management 

1       

5 Engineer (Mechanical) -– CETP & STP 1       

6 Engineer (Mechanical) – RO System 1       

7 Engineer (Mechanical) – ZLD & Brine 

Management 

1       
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S. 
No. 

 
Position 

Number 
of Staff 

(Minimum 
Numbers) 
(Per day) 

(A) 

Average 
Monthly 
Rate (B) 

(Rs) 

Price Year 1 
(C = A x B x 
12 months) 

(Rs) 

Price Year 2 
(D = C x Year 
2 escalation) 

(Rs) 

Price Year 3 
(E = D x Year 
3 escalation) 

(Rs) 

Price Year 4 
(F = E x Year 4 

escalation) 
(Rs) 

Total 
Amount 

(G= C+D+E+F) 
(Rs) 

 

8 Engineer (Instrumentation & SCADA) 

– CETP & STP 

1       

9 Engineer (Instrumentation & SCADA) 

– RO System 

1       

10 Engineer (Instrumentation & SCADA) 

– ZLD & Brine Management 

1       

11 Engineer (Electrical) 2       

12 Engineer (Civil) 1       

Technicians/Operators/Fitters 

7 Operators/Shift in charge 6       

8 SCADA Operators 2       

10 Electrician 3       

11 Mechanical Fitter 3       

12 Health & Safety Officer 1       

13 Chemist 1       

14 Lab Technician 3       
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S. 
No. 

 
Position 

Number 
of Staff 

(Minimum 
Numbers) 
(Per day) 

(A) 

Average 
Monthly 
Rate (B) 

(Rs) 

Price Year 1 
(C = A x B x 
12 months) 

(Rs) 

Price Year 2 
(D = C x Year 
2 escalation) 

(Rs) 

Price Year 3 
(E = D x Year 
3 escalation) 

(Rs) 

Price Year 4 
(F = E x Year 4 

escalation) 
(Rs) 

Total 
Amount 

(G= C+D+E+F) 
(Rs) 

 

15 Helpers/Non-Skilled Labours 6       

16 Security Guards 3       

17 Cleaners/Sweepers 2       

18 Gardener 1       

19 Any other staff (specify)        

 Total 44       

Note:  

3. The manpower indicated is the minimum requirement. The bidder is to consider an adequate number of manpower, including relivers, required to operate 

the plants continuously for 365 days of the year.  The bidder may add rows for other staff, as required 

4. The manpower price should include all the costs required for the Bidder’s statutory compliance. 

5. The Employer will pay the manpower component of the Fixed Cost for Operation and Maintenance based on the actual deployment of persons at the 

site. 
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PRICE SCHEDULE D - VARIABLE COST FOR OPERATION AND MAINTENANCE 
Project Name: Design, Build and Commissioning of 7 MLD Common Effluent Treatment Plant (CETP) and 0.5 MLD Package Sewage Treatment Plant (STP) at 

DPIA on EPC basis with 4 years Operation and Maintenance - Package B 

 

S. 
No. 

O&M 
Period 

Power Supply Demand 
Charges 

Power Charges 
 

Chemicals and Consumables 
Charges 

(From Price Schedule D1-A) 

Safe Disposal of grit, sludge, 
including collection and 

transportation 
(From Price Schedule D1-B) 

Total Amount 
(Rs) 

  Per cu.m Total Per cu.m Total Per cu.m Total Per cu.m Total  

   (a)  (b)  (c)  (d) e=a+b+c+d 

Sewage Treatment Plant (STP) 

1 Year 1          

2 Year 2          

3 Year 3          

4 Year 4          

Common Effluent Treatment Plant (CETP) 

1 Year 1          

2 Year 2          

3 Year 3          

4 Year 4          
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S. 
No. 

O&M 
Period 

Power Supply Demand 
Charges 

Power Charges 
 

Chemicals and Consumables 
Charges 

(From Price Schedule D1-A) 

Safe Disposal of grit, sludge, 
including collection and 

transportation 
(From Price Schedule D1-B) 

Total Amount 
(Rs) 

Reverse Osmosis Plant 

1 Year 1          

2 Year 2          

3 Year 3          

4 Year 4          

Thermal Evaporation (ZLD), including Brine Concentration and Treatment Plant 

1 Year 1          

2 Year 2          

3 Year 3          

4 Year 4          

Total Amount for STP and CETP, Reverse Osmosis Plant and Thermal Evaporation (ZLD), including Brine Concentration and 

Treatment Plant (in figures) 

 

Total (in words) 

 
Note:   

1. The total amount for Chemicals and Consumables Charges, Safe Disposal of grit, sludge, including collection and transportation, should be quoted 

considering the entire flow of 7 MLD CETP and 0.5 MLD STP. 
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2. Prices quoted for designated items are for evaluation purposes only and shall not be included in the Total Quoted Price/Contract Price. In case of any 

discrepancy, the Employer reserves the right to exclude such amounts and correct the Total Quoted Price accordingly, which shall be binding on the 

bidder. 

3. The bidder shall ensure that the Guaranteed Consumption values for Power and Chemicals furnished in the Price Bid are strictly in accordance with the 

corresponding values finalized and accepted in the Technical Schedules. 

4. Any deviations, discrepancies, or revisions identified and agreed upon during the course of Technical Evaluation shall be deemed to have been fully 

incorporated and corrected in the Price Bid, specifically under Schedule–D. No separate claims, qualifications, or deviations shall be entertained at the 

price bid stage in this regard. 

5. For the purpose of bid evaluation, the values as finalized during Technical Evaluation shall prevail and shall be considered binding on the bidder, 

irrespective of any inconsistencies observed in the submitted Price Bid documents. 

6. The bidder should consider Demand Charges of Rs. 525 per kVA per month and the cost of electrical energy as Rs. 6.70 (Rupees Six and Paise Seventy 

only) per KWH for the O & M period  

7. The total variable price for O&M shall be taken as the cost of O&M in column ‘e’ for evaluation purposes and NPV calculation.
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PRICE SCHEDULE D1-A: CHEMICAL AND 
CONSUMABLE CONSUMPTION CHARGES 

S. 
No. 

Chemical Name Dosage 
Rate 

Unit 
cost 
Rs. 

Price 
Year 

1 
Rs. 

Price 
Year 

2 
Rs. 

Price 
Year 

3 
Rs. 

Price 
Year 

4 
Rs. 

Total Amount 
Rs. 

    1 2 3 4 6=1+2+3+4+5 

CETP & STP 

1 Chlorine        

2 NaOH        

RO Plant 

4 Antiscalant        

5 SMBS (Sodium 

Metabisulfite) 

       

6 Cleaning Chemicals 

(CIP) 

       

Brine Treatment and ZLD System 

7 Lime        

8 Soda Ash        

9 Antiscalant        

 

Note:   

1. Prices quoted for designated items are for evaluation purposes only and shall not be included in 

the Total Quoted Price/Contract Price. In case of any discrepancy, the Employer reserves the right 

to exclude such amounts and correct the Total Quoted Price accordingly, which shall be binding 

on the bidder. 

2. For the purpose of bid evaluation, the values as finalized during Technical Evaluation shall prevail 

and shall be considered binding on the bidder, irrespective of any inconsistencies observed in the 

submitted Price Bid documents. 

3. Bidder to list all the chemicals and consumables in the above table as per its process requirements.  

Employer will pay only for the items listed at the quoted unit price, with escalation as applicable, 

in accordance with the conditions of the contract. 

4. The MBR membranes, RO membranes and air diffuser membranes shall not be treated or 

considered as consumables under the Contract. The Contractor shall, at its own cost and 
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responsibility, ensure 100% availability and functionality of the MBR membranes, RO membranes 

and air diffuser membranes at all times during the Contract Period, including the Operation and 

Maintenance Period. The cost of procurement, supply, installation, replacement, maintenance 

and upkeep of such membranes shall be deemed to be included in the Capital Cost quoted by the 

Contractor, and no separate payment or reimbursement shall be admissible on this account.The 

cost of the chemical shall include Transportation charges incl. loading and unloading 

5. The total amount for Chemicals and Consumables Charges should be quoted considering a 

nominal flow of 0.5 MLD for STP and 7 MLD for CETP. 

6. Bidder should consider the chemicals at the current market price.  Escalation will be applicable as 

per the conditions of the contract. 

7. Any chemicals and consumables not indicated in the table above shall be deemed to be included 

in the quoted price. 

 
 



Maharashtra Industrial Township Limited 
Vol 4: Part 1 Price Schedule  

 

20 | P A G E  
 

DPIA PACKAGE B - 0.5 MLD STP AND 7 MLD CETP 

PRICE SCHEDULE D1-B: SAFE DISPOSAL OF GRIT, 
SLUDGE INCLUDING COLLECTION AND 

TRANSPORTATION 
S. 
No. 

Chemical Name Transportation rate per Km  Transportation 
Amount 

Rs. 

For Hazardous Waste* 

1 Year 1   

2 Year 2   

3 Year 3   

4 Year 4   

For Non-Hazardous Waste 

1 Year 1   

2 Year 2   

3 Year 3   

4 Year 4   

Note: 

1. Bidder has to quote a rate for the transportation of grit/sludge, including loading and unloading, 

to the waste disposal facility. 

2. Prices quoted for designated items are for evaluation purposes only and shall not be included in 

the Total Quoted Price/Contract Price. In case of any discrepancy, the Employer reserves the right 

to exclude such amounts and correct the Total Quoted Price accordingly, which shall be binding 

on the bidder. 

3. For the purpose of bid evaluation, the values as finalized during Technical Evaluation shall prevail 

and shall be considered binding on the bidder, irrespective of any inconsistencies observed in the 

submitted Price Bid documents. 

4. The total amount for Safe Disposal of grit, sludge, including collection and transportation, should 

be quoted considering a flow of 0.5 MLD for STP and 7 MLD for CETP. 

5. Disposal of Hazardous sludge/waste shall be considered at a hazardous waste disposal facility 

approved by MPCB. 

6. Disposal of Non-Hazardous sludge/Waste shall be considered to MITL approved Government 

recognized municipal waste disposal site  

 


