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Notice Inviting Request for Qualifications (RFQ) cum Request for Proposal (RFP) for 
Appointment  of Architectural Firm for Designing the Administration cum Integrated 
Command and Control Centre (ICCC) Building, Prebuilt factories and Entrance Gates 
at Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra (Ref No: 
MITL/DPIA/2026-27/02) 

 
Maharashtra Industrial Township Limited (MITL), a SPV between the Maharashtra 
Industrial Development Corporation (MIDC) and the National Industrial Corridor 
Development Corporation (NICDC) invites  Request for Qualifications  (RFQ) cum 
Request for Proposal (RFP) for Appointment of Architectural Firm for Designing the 
Adminis tration cum Integrated Command and Control Centre (ICCC) Building, 
Prebuilt factories  and Entrance Gates  at Dighi Port Industrial Area (DPIA), Raigad 
District, Maharashtra. 
 

             
            

 

 
   

Maharashtra Industrial Township Limited (MITL)  
Udyog Sararthi, MIDC office, Mahakali Caves Road, Andheri East,  

Mumbai - 400093 
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DISCLAIMER 
This Request for Qualification cum Request for Proposal (“RFQ cum RFP”) document has 
been issued to select a consultant through a single-bid, two-stage procurement process. 

The information contained in this RFQ cum RFP document and any subsequent 
information provided to Bidders, whether verbally or in writing, by or on behalf of the 
Client, is provided solely to assist Bidders in the preparation of their bids. Such 
information is not intended to be exhaustive, and Bidders are required to make their own 
independent inquiries, investigations, and assessments regarding the project, scope of 
services, site conditions, statutory requirements, and other matters relevant to the 
assignment. 

The Client makes no representation or warranty, express or implied, as to the accuracy, 
adequacy, correctness, or completeness of the information contained in this RFQ cum 
RFP document and shall not be liable for any error, omission, or misstatement contained 
herein or for any loss or damage suffered by any Bidder as a result of reliance on such 
information. 

The Client reserves the right, to amend, modify, supplement, cancel, or withdraw this 
RFQ cum RFP or any part thereof, at any stage of the procurement process, without 
assigning any reason and without incurring any liability to any Bidder. 

The qualification, technical, and financial evaluation of bids shall be carried out strictly 
in accordance with the procedures, criteria, and conditions specified in this RFQ cum 
RFP document. Submission of a bid pursuant to this RFQ cum RFP shall be deemed to 
constitute unconditional acceptance by the Bidder of all terms, conditions, evaluation 
methodology, and procedures prescribed herein. 

The Client shall not be responsible or liable for any costs, expenses, or losses incurred 
by any Bidder in connection with the preparation, submission, or evaluation of bids under 
this RFQ cum RFP, including costs incurred prior to or subsequent to the submission of 
bids, irrespective of the outcome of the procurement process. 

Nothing contained in this RFQ cum RFP document shall be construed as a commitment 
or obligation on the part of the Client to award a contract or to engage any Bidder, nor 
shall it be construed as creating any legal, contractual, or equitable relationship between 
the Client and any Bidder prior to the execution of a formal agreement. 
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INSTRUCTIONS TO BIDDER FOR E-TENDERING 
Accessing/Purchasing of BID documents 

1. It is mandatory for all the bidders to have class -III Digital Signature Certificate 
(DSC) (with both DSC components, i.e. signing and encryption in the name of 
authorized signatory who will sign the BID) from any of the licensed Certifying 
Agency (Bidders can see the list of licensed CAs from the link https://aitl.eproc.in 
to participate in e-tendering of the Employer). 

2. To participate in the submission of Bids against this RFQ cum RFP, it is mandatory 
for the bidders to get themselves registered with https://aitl.eproc.in and to have 
a user ID and password. The RFQ cum RFP can be viewed/downloaded from 
https://aitl.eproc.in from the issue date to the Proposal Due Date up to 1500 
Hours. The following may be noted: 

a. Proposals can be submitted only during the validity of registration with the 
https://aitl.eproc.in  

b. The amendments/clarifications to the RFQ cum RFP, if any, will be posted 
on the https://aitl.eproc.in  

c. If the bidder is already registered with https://aitl.eproc.in and the validity 
of registration has not expired, then such bidder does not require fresh 
registration. 

d. To participate in Bidding, bidders have to pay through online mode a (non-
refundable) Bid processing fee of Rs.30,000 (Rupees Thirty thousand only) 
plus applicable GST on https://aitl.eproc.in  

Preparation & Submission of BIDs: 

The Bidder may submit his BID online following the instructions appearing on the 
screen. A buyer manual containing detailed guidelines for e-procurement is available 
on the e-procurement portal. 

1. The documents shall be prepared and scanned in different files (in PDF or JPEG 
format such that the file size is no t more than 10 MB) and uploaded during the 
online submission of BID. 

2. BID must be submitted online only through the e -procurement portal of the 
Employer, using the digital signature of authorized representative of the Bidder on 
or before DD MM YYYY (up to 1500 Hours IST). 

Modification / Substitution / Withdrawal of BIDs: 

1. The Bidder may modify, substitute, or withdraw its e-BID before the BID Due Date. 
No BID shall be modified, substituted, or withdrawn by the Bidder on or after the 
BID Due Date & Time. 

2. Any alteration / modification in the BID or additional information supplied 
subsequent to the BID Due Date, unless the same has been expressly sought for 
by the Employer, shall be disregarded. 

https://aitl.eproc.in/
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3. For modification of e-BID, Bidder must detach its  old BID from the e-tendering 
portal and upload/resubmit a digitally s igned modified BID. 

4. For withdrawal of BID, the Bidder must click on the withdrawal icon at the e-
tendering portal and can withdraw its  e-BID.  

5. It may specifically be noted that once a bid is  withdrawn for any reason, a Bidder 
cannot resubmit the e-BID. 

Opening & Evaluation of BIDs. 

1. Opening of Proposals will be done through an online process. 

2. The Employer shall open online received Pre -Qualification proposals at 1630 
hours on the Proposal due date in the pre sence of applicants who choose to 
attend.   

3. The date of opening of Technical and Financial proposals will be notified later by 
the Employer, and the Employer will upload such notices on https://aitl.eproc.in 
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SECTION 1: Letter Inviting Request for Qualification 
cum Request for Proposal  
 

Date: ____________ 

To, 

Prospective Bidder 

 

Subject:  Invitation for Request for Qualification cum Request for Proposal for 
Appointment of an Architectural Firm for Designing the Administration -
cum-Integrated Command and Control Centre (ICCC) Building , Prebuilt 
Factories  and Entrance Gates at Dighi Port Industrial Area (DPIA), Raigad 
District, Maharashtra   

 

Dear Sir/Madam, 

The Maharashtra Industrial Township Limited (MITL) is a Special Purpose Vehicle (SPV) 
between the Maharashtra Industrial Development Corporation (MIDC) and the National 
Industrial Corridor Development Corporation (NICDC) for the development of Parcel B of 
the Dighi Port Industrial Area (DPIA) in Raigad District, Maharashtra. 

MITL invites Request for Qualification cum Request for Proposal (RFQ cum RFP) from 
reputed, experienced, and eligible architectural firms to design the Administration-cum-
Integrated Command and Control Centre (ICCC) Building , Prebuilt facto ries and 
Entrance Gates at Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra. 

This RFQ cum RFP includes the following documents: 

• Section 1: Letter Inviting Request for Quotation and Request for Proposal 
• Section 2: Definitions  
• Section 3: Instructions  to Bidders  
• Section 4: Data Sheet 
• Section 5: Terms of Reference 
• Section 6: Standard Forms for Submission 
• Section 7: Standard Contract  
• Section 8: Maps  

The selection of the Consultant shall be carried out through a single -bid two -stage 
process , wherein bidders  shall submit a s ingle bid, and evaluation shall be undertaken 
in two dis tinct s tages , namely: 

• RFQ - Qualification s tage 
• RFP - Proposal s tage compris ing technical and financial evaluation 
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The RFQ cum RFP document containing detailed information on the project, scope of 
services , qualification criteria, proposal requirements , evaluation methodology, and 
terms and conditions  may be downloaded from the link provided in Section 4: Data 
Sheet. 

Interested Bidders  are advised to carefully examine the RFQ cum RFP document and 
ensure compliance with all eligibility conditions  and submission requirements . Only 
those Bidders  who meet the prescribed qualification criteria under the RFQ stage shall 
be considered for evaluation at the RFP s tage. 

MITL reserves  the right to amend, modify, cancel, or withdraw this  RFQ cum RFP process 
at any s tage, to accept or reject any or all bids , without ass igning any reason, and without 
incurring any liability. 

Bidders  are encouraged to submit their bids  s trictly in accordance with the provis ions  of 
the RFQ cum RFP document and within the timelines  specified therein. 

Yours  faithfully, 

 

For and on behalf of 
Maharashtra Industrial Township Limited (MITL) 

 

Managing Director 
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SECTION 2: Definitions and Abbreviations 
Definit ions 
Unless the context otherwise requires, the following terms shall have the meanings 
assigned to them below: 

“Applicant” Means any architectural firm, consortium, or joint venture submitting the 
RFQ cum RFP 

“Authority” / “Client” / “Procuring Entity” Me ans the Maharashtra Industrial Township 
Limited (MITL), the entity issuing this RFQ cum RFP. 

“Authorised Signatory” Means the individual duly authorised by the Applicant through a 
Power of Attorney or Board Resolution to sign and submit the RFQ cum RFP and related 
documents. 

“Bidder” Means an Applicant who has submitted the RFQ cum RFP. The terms 
“Applicant” and “Bidder” may be used interchangeably unless specified otherwise. 

“Bill of Quantities” (including the term Price Schedule or BOQ) means the priced a nd 
completed Bill of Quantities forming part of the Proposal 

“Building Information Modelling (BIM)” is an intelligent, 3D model-based process used in 
construction to plan, design, construct, and manage buildings and infrastructure 
efficiently. 

“BIM Executi on Plan (BEP)” is the project -specific document that defines BIM 
implementation procedures, roles and responsibilities, information exchange protocols, 
collaboration workflows, and digital delivery requirements. The appointed BIM teams 
shall prepare and maintain the BEP in accordance with project requirements. 

"Commercial Bank" means a bank, defined as a scheduled bank under section 2(e) of the 
Reserve Bank of India Act, 1934 

“Common Data Environment (CDE) Status Codes” means Information containers within 
the Common Data Environment shall follow the following status definitions in 
accordance with ISO 19650 workflows 

“Consortium / Joint Venture (JV)” Means an association of two or more firms jointly 
submitting this RFQ cum RFP, supported by a legally binding agreement defining roles 
and responsibilities. 

“Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ 
or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or 
‘framework contract’ or ‘Letter of Award – LoA’ (letter or memorandum communicating 
to the Consultant the acceptance of his Proposal) or ‘Agreement’ or a ‘repeat order’ 
accepted/ acted upon by the Consultant in specific contexts), means a formal legal 
agreement in writing relating to the subject matter of procurement, entered into between 
the Procuring Entity and the Consultant on mutually acceptable terms and conditions 
and which are in compliance with all the relevant provisions of the laws of the country. 
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"Consultant" (as  a  participant in a Procurement Process  - including the term 'contractor', 
‘bidder’, ‘tenderer’, participant’ or 'service provider' in specific contexts) means any 
person or firm or company, including any member of a  consortium or joint venture, every 
artificial juridical person not falling in any of the descriptions  of Consultants  s tated 
hereinbefore, including any agency branch or office controlled by such person, 
participating in a Procurement Process . 

“Council of Architecture (CoA)” Means the s tatutory body constituted under the 
Architects  Act, 1972, responsible for regis tration and regulation of the architectural 
profess ion in India. 

“Data Sheet” Means the section of this  RFQ cum RFP document that provides  project-
specific information, key dates , submission details , and contact particulars . 

“Day”, “Month”, and “Year” shall mean respectively calendar day, month or year (unless  
reference to financial year is  apparent from the context). 

“Experts” means, collectively, Key Experts , Non-Key Experts , or any other personnel of 
the Consultant, Sub-consultant or JV member(s) ass igned by the Consultant to perform 
the Services  or any part thereof under the Contract. 

“ICCC” (Integrated Command and Control Centre) means a centralised facility 
integrating monitoring, control, communication, data analytics , and decis ion-support 
systems for Adminis tration and operational management. 

“Industry Foundation Classes  (IFC)” is  an open and neutral data exchange format 
developed by building SMART International. IFC shall be used where open 
interoperability between BIM software platforms is  required. 

“Joint Venture / Consortium (JV or JV/C)” means an association or a  Consortium with or 
without a legal personality dis tinct from that of its  members , of more than one entity 
where one member has  the authority to conduct all businesses  for and on behalf of any 
and all the members  of the JV, and where the members  of the JV are jointly and severally 
liable to the Client for the performance of the Contract. 

“Lead Applicant / Lead Member” Means the firm designated within a Consortium/JV to 
represent and bind all members , and to take primary responsibility for coordination and 
communication with the Authority. 

“Level of Development (LOD)” indicates  the degree of development and reliability of BIM 
model elements  at various  s tages  of the project lifecycle. The LOD framework shall guide 
the progression of model detail and accuracy throughout the design, coordination, and 
construction phases . 

“Level of Information Need (LOIN)” defines  the extent and quality of information required 
for each information container at different project s tages , including geometric 
information, alphanumeric data, and associated documentation. 

“Minimum Eligibility Criteria” Means the minimum technical, financial, and professional 
requirements  that an Applicant must satisfy to be considered for evaluation. 
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“Out-of-pocket expenses” shall mean incidental and reasonable costs  directly incurred 
by the Consultant in the performance of the Services , which are not included in the 
consultancy fee. These may include travel, lodging, meals , printing, communication, 
courier, postage, and s tatutory fees  required for the execution of the ass ignment.  

All such expenses  must be pre-approved in writing by the Client, where applicable, and 
will be reimbursed at actuals , subject to submission of valid supporting documents  such 
as  receipts , invoices , or tickets . The upper limits  for expense categories , such as  per 
diem allowances or hotel categories , shall be in accordance with MITL’s  policy. 

Expenses  of a personal nature, including entertainment, alcoholic beverages , fines , or 
costs , shall not be reimbursed. Out-of-pocket expenses  shall be invoiced separately, 
itemised, and supported by documentation, and reimbursement will be made within 
thirty (30) days of submission and approval of claims. 

“Project” Means the proposed Adminis tration-cum-Integrated Command and Control 
Centre (ICCC) Building, Prebuilt Factories  and Entry Gates  at Dighi Port Industrial Area 
(DPIA), Raigad District, Maharashtra. 

“Procurement Process” (or “Tender”; “RFP”; “RFQ cum RFP”): ‘Procurement Process’ is  
the whole process  from the publishing of the RFP Document to the resultant award of the 
contract. ‘RFQ cum RFP Document’ means the document (including all its  sections , 
appendices , forms, formats , etc.) published by the Client to invite Proposals  in a 
Procurement Process . The RFP Document and Procurement Process  may be generically 
and interchangeably referred to as  “Bid Document”, “Tender", or " Tender Enquiry, " 
which would be clear from context without ambiguity. 

"Proposal" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘bid’ in specific contexts) 
means an offer to supply goods, services  or execution of works made as  per the terms 
and conditions  set out in a document inviting such offers . 

“RFQ cum RFP” Means  the bidding document issued to the shortlis ted and appointed 
consultants  following completion of the bidding process . 

“Scope of Services” Means the architectural and allied consultancy services  described 
in this  RFQ cum RFP. 

“Shortlis ting” Means the process  of selecting eligible Consultants  in Stage 1 based on 
the evaluation criteria  defined in this  RFQ cum RFP. 

“Signed” means ink s igned or digitally s igned with a valid Digital Signature as  per the IT 
Act 2000 (amended from time to time). It also includes  a  s tamped copy, except in the 
case of a Letter of Award or amendment thereof. 

“Sub-consultant” means a person or corporate body with an agreement with the Lead 
Applicant / Lead Member to carry out a specific part of the ‘Services’ while the Lead 
Applicant / Lead Member remains  solely liable for the execution of the Contract. 
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Abbreviations  

BIM Building Information Modelling 

BoQ Bill of Quantities 

CoA Council of Architecture 

DPIA Dighi Port Industrial Area 

IMC Integrated Manufacturing Cluster 

ECSBC Energy Conservation and Sustainable Building Code 

EoI Expression of Interest  

EMD Earnest Money Deposit 

GA Drawings General Arrangement Drawings  

GCC General Conditions of Contract 

GFC Good for Construction 

GRIHA Green Rating for Integrated Habitat Assessment 

ICCC Integrated Command and Control Centre 

IGBC Indian Green Building Council 

LEED Leadership in Energy and Environmental Design 

LLP Limited Liability Partnership 

LOD Level of Development (used in BIM) 

LOA Letter of Award 

MEP Mechanical, Electrical, and Plumbing  

MEPF Mechanical, Electrical, Plumbing, and Firefighting  

MITL Maharashtra Industrial Township Limited 

MoU Memorandum of Understanding 

NICDC National Industrial Corridor Development Corporation 

NICDIT National Industrial Corridor Development and Implementation 
Trust 

PMNC Programme Manager for New Cities 
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PSU Public Sector Undertaking 

QCBS Quality cum Cost Based Selection 

RFP Request for Proposal 

RFQ Request for Qualification  

SCC Special Conditions  of Contract 

SOR Schedule of Rates  

SPV Special Purpose Vehicle 

TOR Terms of Reference 
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SECTION 3: Instructions to Bidders 
1. The RFQ cum RFP Document 

1.1 Basic RFQ cum RFP Details 

1.1.1 This RFQ cum RFP Document (hereinafter referred to as ‘the RFQ cum RFP’) 
details the terms and conditions for entering into a contract for the delivery of 
the Consultancy Services (hereinafter called ‘the Services’) described in 
Section 5: Terms of Reference. The Services may include incidental Goods, 
Works, and other Services if so indicated. In this RFQ cum RFP, any generic 
reference to ‘Services’ shall be deemed to include such incidental Goods, 
Works, and other Services. Proposals are invited from Consultants who meet 
the eligibility criteria mentioned in Section 4: Data Sheet. 

1.2 Interpretations, Definitions, Abbreviations and Document Conventions 

1.2.1 In this RFQ cum RFP, unless the context otherwise requires, words used in the 
singular include the plural and vice versa, and references to persons include 
individuals as well as legal entities. Headings are for ease of reference only and 
do not affect interpretation. References to laws or regulations include any 
amendments thereto.  

1.2.2 This RFQ cum RFP shall be read as a single, integrated document. References 
to clauses, sections, or annexures relate to this document unless stated 
otherwise. In case of any inconsistency, the provisions of the RFQ cum RFP 
shall prevail, and the Client’s decision shall be final. All prescribed formats and 
instructions are mandatory unless otherwise specified. 

1.2.3 Definitions and abbreviations are as mentioned in Section 2: Definitions. 

1.3 Overview of Contents 

1.3.1 Unless otherwise stipulated in the Sections, Forms and Formats comprising 
this RFQ cum RFP are described below. A separate BOQ file for Financial 
Proposal on the eProcurement Portal, as mentioned in Section 4: Data Sheet, 
is also part of this RFQ cum RFP. Any generic reference to RFQ cum RFP shall 
also imply a reference to any/ all the sections, Forms, Formats and the BOQ file 
or other files that comprise this RFQ cum RFP Document. 

1.4 Sections of the RFQ cum RFP Document  

Unless otherwise stipulated, the RFQ cum RFP Document contains the 
following sections: 

 
a. Section 1: Letter Inviting Request for Quotation and Request for Proposal 
b. Section 2: Definitions 
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c. Section 3: Instructions  to Bidders  
d. Section 4: Data Sheet 
e. Section 5: Terms of Reference 
f. Section 6: Standard Forms for Submission 
g. Section 7: Standard Contract 
h. Section 8: Maps  
 
The financial proposal is  to be submitted in a separate file available on the 
eProcurement Portal, as  mentioned in Section 4: Data Sheet. 

 

2. Clients ' Rights  and Disclaimers  

2.1 Right to Intellectual Property and Confidentiality 

2.1.1 The RFQ cum RFP Document and associated correspondence are subject to 
copyright laws and shall always remain the property of the Client and must not 
be shared with third parties  or reproduced, whether in whole or part, without 
the Client’s  prior written consent.  

 
2.1.2 However, Consultants  may share these to prepare and submit their Proposals  

with their employees , Sub-consultant(s) or holding Company after obtaining an 
undertaking of confidentiality s imilar to that imposed on the Consultant. 
 

2.1.3 This  condition shall also apply to consultants  who do not submit a  Proposal 
after downloading it or are not awarded a contract. 
 

2.1.4 The obligation of the Consultants  under sub-clauses  above, however, shall not 
apply to information that: 

a. now or hereafter is  or enters  the public domain through no fault of the 
consultant 

b. is  legally possessed by the consultant at the relevant time and was not 
previously obtained, directly or indirectly, from the Client; or 

c. Otherwise lawfully becomes available to the consultant from a third 
party with no obligation of confidentiality. 

 
2.1.5 The provis ions  of this  clause shall survive completion or termination for 

whatever reason of the procurement process  or the contract. 
 

2.2 Right to Reject any or all Proposals  

2.2.1 The Client reserves  its  right to accept or reject any or all Proposals , 
abandon/cancel the procurement process , and issue another RFP for the same 
or s imilar Services  before the award of the contract. It would have no liability to 
the affected Consultant(s) or any obligation to inform them of the grounds for 
such action(s). 
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2.3 Disclaimers   

2.3.1 Regarding the Purpose of the RFQ cum RFP  

The RFQ cum RFP is  neither an agreement nor an offer to the prospective 
Consultant(s) or any other party. The purpose of the RFQ cum RFP is  to provide 
the Consultant(s) with information to ass is t them in participating in this 
procurement process . 
 

2.3.2 Regarding Documents / guidelines 

The RFQ cum RFP document, ensuing communications , and contracts  shall 
determine the legal and commercial relationship between the Consultants  and 
the Client. No other Government or Client’s  document/ guidelines/ manuals , 
including its  Procurement Manual (for internal and official use of its  officers), 
notwithstanding any mention thereof in the RFQ cum RFP, shall have any locus 
s tandi in such a relationship. Therefore, such documents / guidelines/ manuals 
shall not be admissible in legal or dispute resolution or grievance redressal 
proceedings. 
 

2.3.3 Regarding Information Provided 

Information contained in the RFQ cum RFP or subsequently provided to the 
Consultant(s) are on the terms and conditions  set out in the RFQ cum RFP, or 
subject to which that was provided. Similar terms apply to information 
provided verbally, in documentary form, or in any other form, directly or 
indirectly, by the Client, its  employees , or associated agencies . 
 

2.3.4 Regarding RFQ cum RFP Document 

a. The RFQ cum RFP does not purport to contain all the information 
Consultant(s) may require. It may not address  the needs of all Consultants . 
They should conduct due diligence, investigation, and analysis , check the 
information's  accuracy, reliability, and completeness , and obtain 
independent advice from appropriate sources . Information provided in the 
RFQ cum RFP to the Consultant(s) is  on various matters , some of which may 
depend upon interpreting the law. The information given is  not an exhaustive 
account of s tatutory requirements  and should not be regarded as  a 
complete or authoritative s tatement of law. The Client, its  employees  and 
other associated agencies  accept no responsibility for the accuracy or 
otherwise for any interpretation or opinion on law expressed herein. 
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b. The Client, its  employees  and other associated agencies  make no 
representation or warranty for the accuracy, adequacy, correctness , 
completeness  or reliability of any assessment, assumption, s tatement, or 
information in the RFQ cum RFP. They have no legal liability, whether 
resulting from negligence or otherwise, for any loss , damages, cost, or 
expense aris ing from/ incurred/ suffered, howsoever caused, to any person, 
including any Consultant, on such account. 

 

3. Consultants ' Participation in this  RFQ cum RFP Process  

3.1 Participation in only one Proposal 

A Consultant shall not participate in more than one Proposal in this  RFQ cum 
RFP Process . Participation in any capacity by a Consultant (including the 
participation of a Consultant as  a Sub-consultant or as  a  member of a  
JV/Consortium or vice-versa) in more than one Proposal shall result in the 
disqualification of all Proposals  in which the Consultant is  a party. Unless  
otherwise s tipulated in Section 4: Data Sheet, this  does  not preclude a Sub-
consultant or a Consultant’s  s taff (if they are not submitting a proposal in their 
own name) from participating as  Sub-consultant/ Key Experts / Non-Key 
Experts  in more than one Proposal. A shortlis ted Consultant shall not be 
allowed to participate both as  an individual Consultant and as  a  part of the joint 
venture or as  a Sub-consultant. 
 

3.2 Sub-Contracting 

The Consultant shall not subcontract the whole of the Services  to sub-
consultants . However, subject to the res trictions  outlined in this  RFQ cum RFP, 
a consultant may propose sub-contracting a part of the contract for 
specialised items of services , provided such a sub-consultant does  not 
circumvent the eligibility and qualification criteria. The names and details  of 
the sub-consultants  must be clearly s tated in the Consultant's  proposal. 
Notwithstanding any approval by the Client of such arrangements , the 
Consultant shall be solely and directly responsible for executing the 
subcontracted portions  of the contract. The total value of the sub-consultant 
portion of services  must not exceed 25% (twenty-five per cent) of the Contract 
Price. Sub-consulting by the Consultant without the Client's  approval shall 
constitute a  breach of contract. 
 

3.3 Joint Venture / Consortium 

Participation as  a Joint Venture / Consortium is  permitted. The details  are 
mentioned in Section 4: Data Sheet.  
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3.4 Conflict of Interest 

The Consultant must provide professional, objective, and impartial advice, 
placing the Client’s  interests  paramount at all times, and shall not seek 
benefits  beyond the legitimate payments  and credentials  set out in the 
contract. He should s trictly avoid conflicts  with other ass ignments  or their 
corporate interests . Consultants  must disclose to the Client any actual or 
potential conflict that affects  their capacity to serve the Client's  best interests . 
Failure to disclose such s ituations  shall be treated as  a violation and shall 
attract penalties . Proposals  found to have a conflict of interest shall be 
rejected as  nonresponsive. Without limitation on the generality of the 
preceding, a Consultant in this  procurement process  shall be considered to 
have a conflict of interest if the Consultant: 

 
3.4.1 Conflicting Associations  

a. Directly or indirectly controls , is  controlled by or is  under common control 
with another Consultant; or 

b. Receives  or has  received any direct or indirect subsidy/ financial s take 
from another Consultant; or 

c. Has the same correspondence address  or same legal representative/ 
agent as  another consultant for purposes  of this  proposal; or 

d. Has a relationship with another Consultant, directly or through common 
third parties , that puts  it in a  position to have access  to information about 
or influence the Proposal of another Consultant or influence the decis ions  
of the Client regarding this  procurement process;  

 
3.4.2 Unfair Competitive Advantage and Conflicting Activities  

a. Had (or any of its  Affiliates) been engaged by the Client to provide goods, 
works, or services  for a project, it shall be disqualified from providing 
consulting services  resulting from or directly related to those goods, 
works, or services . Conversely, a firm (or any of its  Affiliates) hired to 
provide consulting services  for the preparation or implementation of a  
project shall be disqualified from subsequently providing goods or works 
or services  resulting from or directly related to the consulting services  for 
such preparation or implementation. 

 
3.4.3 Conflicting Assignments  

a. Would (including its  Experts  and Sub-consultants  or any of its  Affiliates) be 
or are providing consultancy services  in another ass ignment for the same 
or another Client that, by its  nature, may conflict with this  ass ignment. 
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3.4.4 Commissions and Gratuities 

a. The Consultant shall disclose any commissions or fees  that may have been 
paid or are to be paid to agents , representatives , or commission agents 
concerning the selection process  or execution and performance of the 
resulting Contract. The information disclosed must include the name and 
address  of the agent, representative, or commission agent, the amount 
and currency, and the purpose of the commission or fee. 

 
3.4.5 Conflicting Relationships  

a. Has close business/ family relationship with a  s taff of the Client who are/ 
would be directly/ indirectly involved in any of the following activities : 

● Preparation of the RFQ cum RFP document or TOR of the procurement 
process  

● Evaluation of Proposals  or award of Contract, or 
● Implementation/ supervis ion of the resulting Contract 

 

4. Terms of Reference and Selection Method 

4.1 The Terms of Reference are as  detailed in Section 5: Terms of Reference. 

4.2 The selection method is  as  detailed in Section 4: Data Sheet. 

 

5. Inputs  of Key Experts  
 

5.1.1 Consultant shall not propose alternative Key Experts . Only one CV shall be 
submitted for each Key Expert position. Failure to comply with this  requirement 
shall make the Proposal non-responsive. The key experts  to be deployed are 
mentioned in Section 4: Data Sheet.  

 

6. Proposal Prices , Taxes and Duties  

6.1 Prices  

6.1.1 Competitive and Independent Prices  

The prices  should be arrived at independently, without res tricting competition, 
any consultation, communication, or agreement with any other Consultant or 
competitor relating to: 
i) those prices; or 
ii) the intention to submit an offer; or 
iii) the methods or factors  used to calculate the prices  offered. 
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The prices  should not be knowingly disclosed by the Consultant, directly or 
indirectly, to any other Consultant or competitor before the Financial Proposal 
opening unless  otherwise required by law. 
 

6.1.2 Price Components  

Consultant shall indicate in the Price Schedule prices/ rates  against all the 
specified components , including the unit prices  and total Proposal prices . 
 

6.1.3 Price Schedule 

Consultants  are to upload only the downloaded BOQ (in Excel format) after 
entering the relevant fields  without any alteration/ deletion/ modification of 
other portions  of the Excel sheet. All the columns in the price schedule should 
be filled up as  required. If any column does not apply to a Consultant, he should 
clarify the same. Consultants  shall fill in rates  other than zero value in the 
specified cells  without leaving them blank. The quoted price shall be 
considered to include all relevant financial implications , including inter-alia 
the scope of the Services  to be delivered and the incidental goods/ works to be 
supplied, location of the Consultant, s ite(s) of the delivery of Services , terms of 
delivery, extant rules  and regulations  relating to taxes , duties , customs, 
transportation, environment, labour, Mining & Forest of the Consultant's  
country and in India. 
 

6.1.4 Provis ions of GST 

Break-up of different price elements , i.e., as  per the GST Act, shall be indicated 
separately, along with its  associated HSN code and GST rate. 
 

6.1.5 Currencies  of Proposal and Payment 

Unless  otherwise s tipulated in Section 4: Data Sheet, the Consultant's  
currency of Proposal and payment shall be quoted entirely in Indian Rupees. 
All payments  shall be made in Indian Rupees only. 
 

6.1.6 Firm Price 

Unless  otherwise s tipulated in Section 4: Data Sheet, prices  quoted by the 
Consultant shall remain firm and fixed during the currency of the contract and 
not subject to variation on any account. 
 

6.1.7 Taxes 

The Consultant and its  Sub-consultants  and Experts  are responsible for 
meeting all tax liabilities  aris ing from the Contract. 
 

6.1.8 Payments  

The payment terms will be as  mentioned in Section 4: Data Sheet. 
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7. Downloading the RFQ cum RFP Document, Corrigenda and Clarifications: 

7.1 Downloading the RFQ cum RFP Document 

The RFP document can be downloaded from the details  provided in Section 4: 
Data Sheet. 

7.2 Corrigenda/ Addenda to RFQ cum RFP Document 

7.2.1 Before the deadline for submitting Proposals , the Client may update, amend, 
modify, or supplement the information, assessment or assumptions contained 
in the RFQ cum RFP by issuing corrigenda and addenda. The corrigenda and 
addenda shall be published in the same manner as  the original RFQ cum RFP. 
Without any liability or obligation, the Portal may send an intimation of such 
corrigenda/addenda to Consultants  who have downloaded the document 
under their login. However, the Consultants  must check the website(s) for any 
corrigenda/ addenda. Any corrigendum or addendum thus issued shall be 
considered a part of the RFP Document. 
 

7.2.2 To give reasonable time to the prospective Consultants  to take such 
corrigendum/ addendum into account in preparing their Proposals , the Client 
may suitably extend the deadline for the Proposal submission as  necessary. 
After the procuring entity makes such modifications , any Consultant who has  
submitted his  Proposal in response to the original invitation shall have the 
opportunity to either withdraw his  Proposal or resubmit his  Proposal, 
superseding the original Proposal, within the extended submission period.  

 
7.2.3 The Client may extend the deadline for the RFQ cum RFP submission by issuing 

an amendment. In this  case, all rights  and obligations  of the Client and the 
consultants  previously subject to the original deadline shall then be subject to 
the new deadline for the RFQ cum RFP submission. 

 

8. Clarification of the RFP Document 

8.1.1 A Consultant requiring any clarification regarding the RFQ cum RFP may seek 
clarification through the eProcurement Portal mentioned in Section 4: Data 
Sheet. Client shall respond no later than seven days before the deadline for 
RFQ cum RFP submission. The query and clarification shall be shared with all 
Consultants  on the portal without disclosing their source. If a  modification of 
the RFQ cum RFP document is  warranted due to such clarification, an 
addendum/ corrigendum shall be issued. 
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9. Prebid meeting 

9.1.1 If a Prebid meeting is  s tipulated in Section 4: Data Sheet, prospective 
Consultants  interested in participating in this  tender may attend a Prebid 
meeting to clarify the techno- commercial conditions  of the RFQ cum RFP at 
the venue, date and time specified therein. 
 

9.1.2 Participation is  not mandatory. However, if a Consultant chooses  not to (or fails  
to) participate in the Prebid meeting or does  not submit a written query, it shall 
be assumed that they have no issues  regarding the techno-commercial 
conditions . 

 
9.1.3 The date and time by which the written queries  for the Prebid must reach the 

authority and the las t date for regis tration for participation in the Prebid 
meeting are also mentioned in Section 4: Data Sheet. 

 
9.1.4 Delegates  participating in the Prebid meeting must provide an authorisation 

letter from their Company/ principals ; otherwise, they shall not be allowed to 
participate. The prebid meeting may also be held online at the Client's  
discretion. 

 
9.1.5 After the Prebid meeting, a clarification letter and corrigendum to the RFQ cum 

RFP shall be issued, containing amendments  to various  provis ions  of the RFQ 
cum RFP. To allow the prospective Consultants  reasonable time to consider 
such clarifications  when preparing their Proposals , the Client may suitably 
extend the deadline for Proposal submission, as  necessary. 

 

10. Preparation of Proposals  

10.1 The Proposal 

10.1.1 Language of the Proposal 
 
Unless  otherwise s tipulated in Section 4: Data Sheet, the Proposal submitted 
by the Consultant and all subsequent correspondence and documents  relating 
to the Proposal exchanged between the Consultant and the Client shall be 
written in the language specified in Section 4: Data Sheet. (Hereinafter referred 
to as  the ‘Proposal Language’. If nothing is  specified, the language shall be 
English). However, the language of any printed literature furnished by the 
Consultant in connection with its  Proposal may be written in any other 
language provided a certified translation accompanies  it in the Proposal 
language. For purposes  of interpretation of the Proposal, translation in the 
language of the Proposal shall prevail. 
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10.1.2 Acquaintance with Local Conditions  and Factors  
 
At his  own cost, responsibility, and risk, the Consultant is  encouraged to vis it, 
examine, and familiarise himself with the local conditions  and factors . The 
Consultant acknowledges that before the submission of the Proposal, he has , 
after a complete and careful examination, made an independent evaluation of 
the local conditions , infras tructure, logis tics , communications , legal, 
environmental, and any other conditions  or factors  which would have any 
effect on the performance of the contract. Consultants  shall be respons ible for 
compliance with Rules , Regulations , Laws and Acts  in force from time to time 
at relevant places . On such matters , the client shall have no responsibility and 
not entertain any request from the Consultants . 
 

10.1.3 Cost of preparation and submission of Proposals  
 
The Consultant(s) shall bear all direct or consequential costs , losses  and 
expenditures  associated with or relating to the preparation, submission, and 
subsequent processing of their Proposals , including but not limited to 
preparation, copying, postage, delivery fees , expenses associated with any 
submission of samples , demonstrations , or presentations  which the Client 
may require, or any other costs  incurred in connection with or relating to their 
Proposals . All such costs , losses  and expenses  shall remain with the 
Consultant(s), and the Client shall not be liable in any manner whatsoever for 
the same or any other costs , losses  and expenses  incurred by a Consultant(s) 
for participation in the procurement process , regardless  of the conduct or 
outcome of the procurement process . 
 

10.1.4 Interpretation of Provis ions  of the RFQ cum RFP Document 
 
The RFQ cum RFP document's  provis ions  must be interpreted in the context in 
which they appear. Any interpretation of these provis ions  far removed from 
such context, contrived, or a between-the-lines  interpretation is  unacceptable. 
 

10.1.5 Alternate Proposals  are not Allowed 
 
Unless  otherwise s tipulated in Section 4: Data Sheet, conditional offers , 
alternative offers , and multiple Proposals  by a Consultant shall not be 
considered. The Portal shall permit only one Proposal to be uploaded. 

 

11. Documents  compris ing the Proposal 

11.1 Techno-commercial Proposal/ Cover 
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"Technical Proposal" shall include inter-alia the scanned copies  of duly s igned 
or digitally s igned copies  of forms as  mentioned in Section 6: Standard Forms 
for Submission. The technical proposal shall not include any financial 
information. A technical proposal containing material financial information 
shall be declared non-responsive. 
 

11.2 Financial Proposal/ Cover 
 
"Financial Proposal" shall comprise the Price Schedule (Submitted separately 
as  an excel sheet) available on the eProcurement Portal. It should be filled 
considering all financially relevant details , including Taxes and Duties . No 
additional technical details  that have not been brought out in the technical 
proposal shall be brought out in the financial proposal. A financial proposal 
containing material technical information not disclosed in the technical 
proposal shall be declared non-responsive. 

11.3 Proposal Validity 

The proposal validity will be for a period as  mentioned in Section 4: Data Sheet. 
A Proposal valid for a  shorter period shall be rejected as  nonresponsive. In 
exceptional circumstances , before the expiry of the original time limit, the 
Client may request the Consultants  to extend the validity period for a specified 
additional period. The request and the Consultants ' responses  shall be made 
in writing. 
 

11.4 Bid Security - Related Documents  

11.4.1 The Consultant shall provide Bid Security as  Earnest Money Deposit (EMD) for 
the amount shown in Section 4: Data Sheet (or if permitted, a Bid Securing 
Declaration in lieu of EMD). 

 
11.4.2 Unless  otherwise provided in Section 4: Data Sheet, the earnest money shall 

be denominated in Indian Rupees. Wherever relevant, it shall be in favour of the 
Account specified Section 4: Data Sheet and shall be furnished in one of the 
following modalities  valid for the number of days as  specified in Section 4: Data 
Sheet beyond the validity of the proposal: 
a) Insurance Surety Bonds (or) 
b) Account Payee Demand Draft (or) 
c) Bank Guarantee 

 
11.4.3 EMD shall be forfeited if the Consultant breaches  any of the following 

obligation(s) under the RFQ cum RFP: 
a) Withdraws or amends  his  Proposal or impairs  or derogates  from the 

Proposal in any respect within the period of validity of the Proposal; or 
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b) After having been notified within the period of Proposal validity of the 
acceptance of his  Proposal by the Client: 

i. Refuses  to or fails  to submit the original documents  for scrutiny or 
the required Performance Security within the s tipulated time as  per 
the RFQ cum RFP document's  conditions . 

ii. Fails  or refuses  to s ign the contract. 
 

11.4.4 Unsuccessful Consultants’ EMD shall be returned to them without any interest 
after the conclusion of the resultant contract. Successful Consultant’s  EMD 
shall be returned without any interest after receipt of performance security 
from them. 

 

12. Signing and Uploading Proposals  

12.1 Relationship between Consultant and eProcurement Portal 

The Client is  neither a party nor a principal in the relationship between the 
Consultant and the organisation hosting the e-procurement portal (hereinafter 
called the Portal). Consultants  must comply with the rules , regulations , 
procedures , and implied conditions/ agreements  of the eProcurement portal, 
including regis tration, a compatible Digital Signature Certificate (DSC), etc. 
Consultants  shall settle clarifications  and disputes , if any, regarding the Portal 
directly with them. In case of conflict between provis ions  of the Portal and the 
RFQ cum RFP Document, provis ions  of the Portal shall prevail. Consultants  
may s tudy the resources  provided by the Portal for Consultants . 

 

12.2 Signing of Proposal 

The individual s igning/ digitally s igning the Proposal or any other connected 
documents  should submit an authenticated copy of the document(s), which 
authorises  the s ignatory to commit and submit Proposals  on behalf of the 
Consultant. 

12.3 Submission/ Uploading of Proposals  

12.3.1 Submission/ Uploading to the Portal 
 
a. Proposals  must be uploaded on the eProcurement Portal mentioned in 

Section 4: Data Sheet until the deadline for the Proposal submission as 
notified therein. If the office happens to be closed on the deadline to submit 
the Proposal as  specified above, this  deadline shall not be extended. 
Physical copy of the proposal submitted on the e-Procurement portal to 
reach the client within one week from the date of submission of the online 
copy. Proposals  submitted through modalities  other than those s tipulated 
in Section 4: Data Sheet shall be liable to be rejected as  nonresponsive. 
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b. In the case of downloaded documents , the Consultant must not make any 
changes to the contents  of the documents  while uploading, except for filling 
in the required information; otherwise, the Proposal shall be rejected as  
nonresponsive. Uploaded Pdf documents  should not be password-
protected. Consultants  should ensure the clarity/ legibility of the scanned 
documents  uploaded by them. 

 
c. The date and time of the e-Procurement server clock (also displayed on the 

dashboard of the consultants) shall be the reference time for deciding the 
closing time of the Proposal submission. Consultants  are advised to ensure 
they submit their Proposal within the deadline of submission, taking the 
server clock as  a reference, failing which the portal shall not accept the 
Proposal. No request on the account that the server clock was not showing 
the correct time, and that a  particular consultant could not submit their 
Proposal because of this , shall be entertained. Failure or defects  on the 
internet or heavy traffic at the server shall not be accepted as  a reason for a 
complaint. The Client shall not be responsible for any failure, malfunction or 
breakdown of the electronic system used during the e-Tender process . 

 
d. Only one copy of the Proposal can be uploaded, and the Consultant shall 

digitally s ign all s tatements , documents , and certificates  uploaded by him, 
owning sole and complete responsibility for their correctness/ authenticity 
as  per the IT Act 2000 as  amended from time to time. A proposal submitted 
by a Joint Venture shall be digitally s igned by an authorised representative 
with a written power of attorney s igned by each member’s  authorised 
representative to legally bind all members .  

 
e. Unless  otherwise specified, in Section 4: Data Sheet, originals  of the EMD/ 

Bid Security ins trument must be physically submitted, and an 
acknowledgement must be obtained on or before the bid submission 
deadline at the venue mentioned in Section 4: Data Sheet. Failure to do so 
is  likely to result in the bid being rejected. If the office is  closed on the 
deadline for such physical submission, the physical submission deadline 
shall be extended to the next working day at the same time and venue. 

 
f. The Client reserves  its  right to call for verification at any s tage of evaluation, 

especially from the successful Consultant(s), before the issue of a Letter of 
Award (LoA), originals  of uploaded scanned copies  of documents  (uploaded 
at RFQ cum RFP stage). If a consultant fails  at that s tage to provide such 
originals  or, in case of substantive discrepancies  in such documents , it shall 
be construed as  a  breach of the Code of Integrity. Such RFP proposals  shall 
be subject to rejection as  nonresponsive and to other punitive actions  for 
such a breach. 
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g. Regarding the protected Price Schedule (Excel format), the Consultant shall 
only enter his  name in the space provided in the specified location. 
Consultant shall type rates  in the figure only in the rate  column of respective 
service(s) without any blank cell or zero values  in the rate column, without 
any alteration/ deletion/modification of other portions  of the Excel sheet.  

 
h. All Proposals  uploaded by the Consultant to the portal shall get 

automatically encrypted. The encrypted Proposal can only be decrypted/ 
opened by the authorised persons on or after the due date and time. The 
Consultant should ensure the correctness  of the Proposal before uploading 
and take a printout of the system-generated submission summary to 
confirm the successful Proposal upload. 

 
12.3.2 Implied Acceptance of Procedures  by Consultants  

Submission of Proposal in response to the RFP Document is  deemed to be 
acceptance of the procedures  and conditions  of e-Procurement and the RFP 
Document. 

12.4 Modification, Resubmission, and Withdrawal of Proposals  

12.4.1 Modification & Resubmission 

Once submitted in e-Procurement, the Consultant cannot view or modify his  
Proposal s ince it is  locked by encryption. However, resubmission of the 
Proposal by the Consultants  for any number of times superseding earlier 
Proposal(s) before the submission date and time is  allowed. Resubmission of 
a Proposal shall require uploading all documents , including the financial 
Proposal, afresh. The system shall consider only the las t Proposal submitted. 

12.4.2 Withdrawal 
 
a. The Consultant may withdraw his  Proposal before the Proposal submission 

deadline, and it shall be marked as  withdrawn and shall not get opened 
during the Proposal opening. 
 

b. No Proposal should be withdrawn after the Proposal submission deadline 
and before the Proposal validity period expires . If a  Consultant withdraws 
the Proposal during this  period, the Client shall be within its  right to forfeit 
the Bid Security (or enforce the Bid Securing Declaration, if it was allowed in 
lieu of Bid Security), in addition to other punitive actions  provided in the RFQ 
cum RFP Document for such misdemeanour. 
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13. Proposal Opening 

The Proposals  shall be opened on or after the date & time of the opening 
s tipulated in Section 4: Data Sheet. Proposals cannot be opened before the 
specified date & time, even by the Tender Inviting Officer, the Procurement 
Officer, or the Publisher. If the specified date of Proposal opening falls  on a 
holiday or closed day for the Client, the Proposals  shall be opened at the 
appointed time on the next working day. 

 

14. Evaluation of Proposals  and Award of Contract 
 

14.1.1 The evaluation shall be based upon scrutiny and examination of all relevant 
data and details  submitted by the Consultant in its / his  Proposal and other 
allied information deemed appropriate by the Client. Evaluation of Proposals 
shall be based only on the criteria/ conditions  included in Section 4: Data 
Sheet. The Selection Method to be used for evaluation and the Type of Contract 
(Price Structure) is  mentioned in Section 4: Data Sheet.  

 
14.1.2 During the evaluation of Techno commercial or Financial Proposals , the Client 

may, at its  discretion, but without any obligation to do so, ask the Consultant 
to clarify its  Proposal by a specified date. The consultant should answer the 
clarification within that specified date (or, if not specified, 7 days from receiving 
such a request). The request for clarification shall be submitted in writing or 
electronically, and no change in prices  or substance of the Proposal shall be 
sought, offered, or permitted that may grant any undue advantage to such 
Consultant. Any clarification submitted by a Consultant regarding its  Proposal 
that  is  not in response to a request by the Client shall not be considered. 

 
14.1.3 The Client reserves  its  right to, but without any obligation to do so, seek any 

shortfall information/ documents  only in case of his torical documents  which 
pre-exis ted at the time of the Proposal Opening and which have not undergone 
change s ince then and do not grant any undue advantage to any Consultant. 
There is  a provis ion on the portal for requesting Short-fall documents  from the 
Consultants . The system allows taking the shortfall documents  from 
consultants  only once after the technical Proposal opening. 

 
14.1.4 If the consultant fails  to provide satisfactory clarification and/or miss ing 

information, its  RFQ cum RFP shall be evaluated based on available 
information and documents  

 
14.1.5 In case of discrepancy between the Technical and Financial Proposals  in 

indicating quantities  of input, any higher quantities  in Technical Proposal shall 
prevail, and the quoted total prices  shall be assumed to apply to this  higher 
quantum. The unit rate for such activity shall be accordingly adjusted. No such 
correction shall be done if quantities  are lower in the Technical proposal. 
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14.1.6 If there is  a discrepancy in between words and figures , the amount in words 

shall prevails ; however, If the Financial Proposal remains  ambiguous and leads 
to two equally valid total price amounts , it shall be rejected as  non-responsive. 

 

15. Contacting the Procuring Entity during the Evaluation 
From Proposal submission to awarding of the contract, no Consultant shall 
contact the Client on any matter relating to the submitted Proposal. If a 
consultant needs to contact the Client for any reason relating to this  tender 
and/ or its  Proposal, it should do so only in writing or electronically. Any effort 
by a consultant to influence the Client during the processing of Proposals , 
evaluation, Proposal comparison or award decis ions  shall be construed as  a 
violation of the Code of Integrity, and the Proposal shall be liable to be rejected 
as  nonresponsive in addition to other punitive actions  for violation of Code of 
Integrity as  per the RFQ cum RFP. 

 

16. Award of Contract  
The Consultant whose Proposal has  been accepted and scores  the highest 
combined score as  per provis ions  mentioned in Section 4: Data Sheet shall be 
notified of the award by the Client before the expiration of the Proposal validity 
period by written or electronic means. This  notification (hereinafter and in the 
Conditions  of Contract called the "Letter of Award - LoA") shall s tate the sum 
(hereinafter and in the contract called the "Contract Price") that the Client shall 
pay the Consultant in consideration of delivery of Services . The Letter of Award 
(LoA) shall constitute the legal formation of the contract, subject only to the 
furnishing of performance security as  per the provis ions of the sub-clause 
below. The Client, at its  discretion, may directly issue the contract subject only 
to the furnishing of performance security, skipping the issue of LoA. 

 

17. Performance Security 

17.1 Within the number of days s tipulated in Section 4: Data Sheet (or 21 days if not 
specified) of receipt of the Letter of Award (LoA, or the contract if LoA has  been 
skipped), performance Security as  per details  in Section 4: Data Sheet shall be 
submitted by the Consultant to the Client. 
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17.2 If the Consultant, having been called upon by the Client to furnish Performance 
Security, fails  to do so within the specified period, it shall be lawful for the 
Client at its  discretion to annul the award and forfeit EMD (or enforce Bid 
Securing Declaration if it was permitted to be submitted in lieu of Bid Security), 
besides  taking any other adminis trative punitive action like ‘Removal from Lis t 
of Regis tered Suppliers’ etc. No request from the successful bidder to defer the 
submission of Performance security beyond the specified period shall be 
entertained by the client. 

 

18. Signing of Contract 

18.1 After the award notification, the Client shall share a  copy of the Contract 
Agreement (as  per Section 7: Standard Contract) with the successful 
Consultant for review. The Consultant may point out to the Client, in writing/ 
electronically, any anomalies  noticed in the contract within seven days of 
receipt. The Contract Agreement shall be executed within 28 days after the 
date of issue of the Letter of Acceptance and after submission and verification 
of the Performance Security. 

18.2 If asked by the Client, the successful Consultant shall return the original copy 
of the contract, duly s igned and dated, within seven days from the date of 
receipt of the contract, to the Client by regis tered/ speed post or by a suitable 
digital means. 

 

19. Code of Integrity in Public Procurement, Misdemeanours  and Penalties  

Procuring authorities , Consultants , suppliers , and contractors  should observe 
the highest s tandards  of integrity and not engage in prohibited practices  or 
other misdemeanours , either directly or indirectly, at any s tage of the 
procurement process  or the execution of resultant contracts . 

 

20. Acknowledgement by Applicant 

It shall be deemed that by submitting the Proposal, the Applicant has: 

20.1 Made a complete and careful examination of the RFQ-cum-RFP;  

20.2 Received all relevant information requested from the Client;  

20.3 Accepted the risk of inadequacy, error, or mistake in the information provided 
in the RFQ-cum-RFP or furnished by or on behalf of the Client;  

20.4 Satisfied itself about all matters , things  and information, including matters 
herein above, necessary and required for submitting an informed Application 
and performance of all of its  obligations  thereunder;  
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20.5 Acknowledged that it does  not have a Conflict of Interest; and  

20.6 Agreed to be bound by the undertaking provided by it under and in terms hereof. 

20.7 Neither the Client nor its  employees  or associated agencies  shall be liable for 
any omission, mistake or error on the part of the Applicant in respect of any of 
the above or on account of any matter or thing aris ing out of or concerning or 
relating to RFQ-cum-RFP or the Selection Process , including any error or 
mistake therein or in any information or data given by the Client nor its  
employees  or associated agencies .  
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SECTION 4: Data Sheet 
Sr Item Description  Details  

Basic Information  

1 Name of the Authority / 
Client / Procuring Entity 

Maharashtra Industrial Township Limited (MITL) 

2 Name of the Project Appointment of an Architectural Firm for Designing 
the Administration cum Integrated Command and 
Control Centre (ICCC) Building, Prebuilt Factories 
and Entrance Gates at Dighi Port Industrial Area 
(DPIA), Raigad District, Maharashtra 

3 Location of the Project Dighi Port Industrial Area (DPIA), Raigad District, 
Maharashtra 

4 Nature of Assignment  Architectural Consultancy 

5 Procurement Method  Single Bid Two Stage  

6 Tender No. MITL/DPIA/2026-27/02 

7 Selection Method Single Bid Two Stage 

Stage 1: Request for Qualification  

The proposals/Bids received from Bidders will be 
evaluated to check compliance with the minimum 
eligibility criteria and score the minimum marks as 
mentioned in Section 4, clause 37 

Stage 2: Request for Proposal 

Bids shortlisted in Stage 1 will be further evaluated 
as per Quality cum Cost Based Selection (QCBS) 
mentioned in Section 4, clause 38.  

8 Currency of Tender Indian Rupees Only 

9 Language Proposal submitted by the Consultant and all 
subsequent correspondence and documents 
relating to the Proposal will be in English language 
only. 

10 Alternate Proposals and 
Conditional Proposals  

Not permitted.  
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Communicati on Details  

12 Name of Nodal Officer Mr. Sagar Paraswar 

13 Designation of Nodal 
Officer 

 Manager – Infra and Planning 

14 Office Address Udyog Sararthi, MIDC office, Mahakali caves Road  
Andheri East, Mumbai - 400093 

16 Official Email ID for 
Correspondence 

sagar.paraswar@auric.city/ 

managerinfrahq@mitl.org.in  

17 Website for Downloading 
the Tender 

https://aitl.eproc.in, www.auric.city  

18 Communication for Pre -
Tender Queries  

sagar.paraswar@auric.city 

managerinfrahq@mitl.org.in 

Key Dates and Schedules 

19 Date of Issue of Tender 
Document 

Refer to Section 4, clause 42 

20 Last Date for submitting 
pre-bid queries 

Refer to Section 4, clause 42 

21 Pre-Tender Meeting  Date: 11th Aug  2026 

Time: 12:30 Hrs  

Mode: Offline and Online  

(bidder can also join by online mode via MS team 
and can send request for the link on above e-mail 
ID) 

22 Last Date & Time for 
Submission of Bids 

Refer to Section 4, clause 42 

23 Mode of Submission  Bids to be submitted b oth online and in physical 
copies. Bidders must submit both physical and 
online bids before the bid due date. 

24 Tentative Date of Opening 
of Bid 

Refer to Section 4, clause 42 

mailto:sagar.paraswar@auric.city/
mailto:managerinfrahq@mitl.org.in
mailto:sagar.paraswar@auric.city
mailto:managerinfrahq@mitl.org.in
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25 Tentative Date of 
Announcement of Result 

Refer to Section 4, clause 42 

Tender Fee & Performance Security 

26 Fee for Purchase of Tende  
Document 

Non-refundable fee of ₹30,000/- (excluding GST). 

27 Mode of Payment for 
Purchase of Tender 
Document 

Online 

28 Earnest Money Deposit 
(EMD) / Bid Security 

₹10 lakhs  

29 Validity of EMD / Bid 
Security 

Six months. 

30 Bid Securing Declaration 
in lieu of EMD / Bid 
Security 

Not Applicable 

31 Performance Security 5% of the Contract Value 

32 Validity of Performance 
Security 

3 (three) months after the issue of the Completion 
Certificate 

33 Form of Performance 
Security 

Bank Guarantee (BG) as per the format specified i  
FORM-L, issued by an Indian Scheduled 
Commercial Bank or a Nationalised Bank 
(incorporated in India and approved by the RBI), o  
in the form of an Insurance surety bond (issued by 
an Insurance Company authorised by the 
Insurance Regulatory and Development Authority 
of India) in favour of the Employer. 

34 Exemption Category NIL 

Tender Validity 

35 Tender Validity 90 (Ninety) days from the date of bid submission 

Joint Venture / Consortium  

36 Participation in the Tender 
as Joint Venture / 
Consortium 

Consortiums/JVs shall be permitted. The number 
of consortium/ JV members will be limited to 2.  
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If the bidder lacks relevant experience in 
Maharashtra, the bidder must enter into a Joint 
Venture/Consortium with a local architectural 
firm.  

In case of consortium/JV, a legally bindin g JV 
Agreement defining roles and responsibilities as 
provided in Section 6: Standard Forms for 
Submission shall be submitted. 

One firm shall be designated as the Lead Member 

A firm shall not participate in more than one 
consortium or submit multiple prop osals for the 
same project. 

Criteria for Selection  

37 Stage 1: Request for 
Qualification 

This stage aims to shortlist a pool of Bidders who 
meet a minimum eligibility criterion and 
demonstrate adequate technical & financial 
competence to deliver the project.  

The evaluation of Bids at this stage will be based o  
the marking scheme set out in Section 4, clause 4   

Among the firms achieving a qualifying score of at 
least 70%, only the top 10, ranked by their actual 
scores, shall be shortlisted for the next stage. The 
maximum marks for this stage will be 100. 

38 Stage 2: Request for 
Proposal 

The shortlisted Bidders will be invited to present 
their Design Proposal before the Evaluation 
Committee.  

The proposals/bids of the shortlisted bidders  will 
be evaluated on Quality and Cost-Based Selection 
(QCBS) criteria with weightage as below: 

• Weightage for Technical Score (St) - 80%  
• Weightage for Financial Score (Sf)- 20%  

Technical Score (St) 

The technical score will be based on the Combined 
Marks obtained out of 100 in the Technical 
Evaluation, as  per the indicated criteria. The 
Technical Score shall be determined based on the 
sum of the weighted aggregate of marks  obtained 
under the following parameters :  
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(i) Technical Competency shall have a 
weightage of forty per cent (40%), and  

(ii) Concept Design Proposal Presentation 
shall have a weightage of s ixty per cent 
(60%).  

The total Technical Score shall accordingly be 
computed by applying the respective weightages 
to the marks awarded under each parameter. 

Financial Score (Sf) 

The Financial Proposals are assigned a cost score 
based on their relative ranking of prices, with the 
lowest evaluated Financial Proposal (FL) receiving 
the maximum financial score (Sf) of 100 . The 
formula for determining the financial scores (Sf) of 
all other Proposals is as follows: 

Sf = 100 x FL/ F, 

in which "FL" is the price of the lowest offer, "Sf" is 
the financial score calculated, and "F" is the price 
of the proposal under consideration. 

Final Composite Score (S) 

Total Score will be the sum of the technical and 
financial score as per the weightage assigned to 
the technical bid (St) @ 80% and the financial bid 
(Sf) @ 20% 

S = (St x 0.8) + (Sf x 0.2) 

The tender will finally be ranked based on the Final 
Composite score (S).  

The Successful Bidder sha ll be the first-ranked 
bidder with the highest final composite score and 
will be awarded the contract.  

If two or more bids have the same highest score in 
the final ranking, the bid with a higher technical 
score will be awarded the work. 

39 Financial Proposal Please refer to Section 6: Standard Forms for 
Submission. 

Payment Terms 

40 Payment Terms Please refer to Section 5: Deliverable and Payment 
Milestones  



 

RFQ cum RFP for Appointment of an Architectural Firm for Designing the Administration 
cum ICCC building, Prebuilt factories and Entry Gates at Dighi Port Industrial Area 

 

Dighi Port Industrial Area 37 
 

Project Schedule  

41 Project Schedule The project is scheduled for 30 months from the 
date of issuance of LoA to the selected 
Architectural Firm.  

42 Key Dates T -determines the date of issuance of the RfQ cum 
RfP document 
Date of issuance/ publishing 
RFQ cum RFP  

05th August 2026 

Last date for receiving 
queries/requests   

10th Aug 2026 

Pre-bid Meeting 11th Aug 2026 @ 
12:30 PM 

Issuance of Clarifications/pre 
bid reply 

13th Aug 2026 

Bid submission las t date 28th Aug 2026 by 
15:00 Hrs 

Opening of RFQ  28th Aug 2026 @ 
16:30 Hrs 

Presentation by the Eligible 
bidders 

TBD 

Declaration of Technical 
Scores and Opening of 
Financial Bid 

TBD 
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 Stage 1 - Minimum Eligibility Criteria  

Sr. No. Parameter  Minimum  Criteria  Documents Required  Applicability  

1 

Company 
Profile & 
Legal 
Status  

1. Registered under the Companies Act 
2013/1956, Partnership Act 1936, LLP Act, 
NGO/Society/Govt. Bodies/Academic 
institutes/Individual Proprietor  

2. Registered with Income Tax & GST  

3. Minimum 10 years’ experience as of the 
previous financial year from the date of 
issue of RfQ cum RfP for the lead member 

4. Valid CoA registration for the Principal 
Architect(s)      

● Copy of certificate of 
incorporation/regis tration, 
along with name change, if 
any 

● Copy of PAN Card / GST 
regis tration certificate 

● CoA Regis tration Certificate 

 
To be met by each of the 
Lead Members  and the 
JV/Consortium. 

2 

Firm’s  Work 
Experience / 
Technical 
Capacity  

Completed at least one (01) s imilar* project with a 
comprehensive detailed design (Arch., Interiors , 
MEP, Structure, Infras tructure, Site Development) 
having a capital cost ≥ Rs 56 Crore 

OR  

Completed at least two (02) s imilar* projects  with 
Comprehensive Detailed Design (Arch., Interiors , 
MEP, Structure, Infras tructure, Site Development), a 
capital cost of≥ Rs 35 Crore  

OR 

•  Copy of Work order 
(Including Scope of Wo rk), 
AND Client experience 
certificate/ Completion 
Certificate with information 
viz. Name of assignment, 
Date of start, Date of 
completion, contract 
amount, total payment 
received for all required 
projects 

 

 

Lead Member 
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Completed at least three (03) s imilar* projects  with 
Comprehensive Detailed Design (architecture, 
Interiors , MEP, Structure, Infras tructure, and s ite 
development) with a capital cost of≥ Rs 28 Crore in 
the las t 10 years  from the date of publishing this  RfQ 
cum RFP 

 

3 

Firm’s  
Specific 
Work 
Experience 

Completed at least one (01) s imilar* project with 
Comprehensive Detail Design (Arch., Interiors , MEP, 
Structure, Infras tructure, Site Development) 
certified with GRIHA/IGBC/LEED/ECSBC Norms with 
a capital cost ≥ Rs 35 Crore.  

•  GRIHA/ IGBC/ LEED/ ECSBC 
certification for a  project 

Lead Member 

4 Financial 
Capacity  

Average Annual turnover ≥ INR 3.5 Cr from 
Architectural services  in the las t 5 FYs (2020-21 to 
2024–25). 

 

Positive Net worth as  per the las t financial year 
s tatement 

•  Statement from Statutory 
Auditors  s tating total 
revenues from professional 
fees  for the las t 5 financial 
years . 

OR 

•  If the bidder does  not have a 
s tatutory auditor, an audited 
s tatement from the firm’s  
appointed Chartered 
Accountants . 

 

 

 

Lead Member 

5 Blacklis ting  Not debarred by any central/ s tate governments  & 
respective departments , Urban Local Bodies , PSUs, 

•  Self-certified undertaking by 
authorised s ignatory  
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Note:  

- *s imilar project shall mean Institutional/ Commercial/ office buildings/Corporate buildings/Mixed-use development 
buildings/Training Centre/conventional centre having a minimum built-up area of 10,000 sq. m. 
 

- Only Bidders  fulfilling minimum eligibility criteria shall be considered for further technical evaluation & grading.

Development Authorities  & SPVs, other Statutory 
bodies  and Multilateral/ Bilateral agencies  such as  
World Bank, ADB, JICA, UN Agencies , etc., but not 
limited to, as  on proposal submission date 

To be met by all, Lead 
Member and 
JV/Consortium 
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Stage 2 - Technical Evaluation Criteria  

Sr. No. Minimum  Criteria  Grading Criteria  Documents Required  Sub 
Mark 

Max.  
Marks 

2 Firm’s Work Experience / Technical Capacity   50 

2.1 Completed at least one (01) similar* project 
with a comprehensive detailed design 

(Arch., Interiors, MEP, Structure, 
Infrastructure, Site Development) having a 

capital cost ≥ Rs 56 Crore 

OR  

Completed at least two (02) s imilar* projects  
with Comprehensive Detailed Design (Arch., 
Interiors , MEP, Structure, Infras tructure, Site 
Development), a capital cost of≥ Rs 35 Crore  

OR 

Completed at least three (03) s imilar* 
projects  with Comprehensive Detailed 
Design (architecture, Interiors , MEP, 

Structure, Infras tructure, and s ite 
development) with a capital cost of≥ Rs 28 

Crore 

in the las t 10 years  from the date of 
publishing this  RfQ cum RFP 

Fulfilling minimum 
eligibility criteria  

Experience Certificate / 
Completion Certificate   

and  

LoA/ Contract Agreement/ 
Work order 

14 20 

1.5 additional mark for 
every additional 

relevant project to a 
maximum of 6 marks  

6 
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2.3 Similar* project experience in Architecture 
Design and Development of a  certified 

building with GRIHA / IGBC / LEED / ECSBC 
norms with a cost≥ Rs 35 Crore. 

Minimum 1 project ≥ Rs 
35 Cr. of project value 

(project value) 

certificate/letter issued by 
the relevant governing body 
(e.g. GRIHA Council, IGBC, 
USGBC/GBCI for LEED, or 
the relevant authority for 

ECBC 

7 10 

1 mark for every 
additional project ≥ Rs 
35 Cr. of project value 

to a maximum of 3 
marks  

3 

2.4 Project experience that includes  the design 
of a Command and Control Centre/ Room   

2.5 marks for every 
project to a  maximum of 

7.5 

Completion Certificate from 
the Client 

7.5 7.5 

2.5 Similar* project experience with 
Comprehensive Detail Design (Arch., 

Interiors , MEP, Structure, Infras tructure, Site 
Development) ≥ Rs  35 Crore  in Maharashtra 

State in the las t 10 years   

2.5 marks for every 
project to a  maximum of 

7.5 marks  

Completion Certificate from 
the Client 

7.5 7.5 

2.6 National / International  award+ for 
architectural design excellence, planning, or 

built project performance, given by 
recognised professional ins titutions  or 

government bodies .  

1 mark for every award 
to a maximum of 5 

marks  

Official Award Certificate 
and Citation for building the 

project 

5 5 

3 Team Composition (Key Experts with minimum years of experience required)   35 
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3.1 Team leader/Project Architect: 18 yrs exp. According to the 
Required Experience 
and Expertise of Key 

Experts- see clause 44 
for details 

Relevant Degree 
Certificates/ Relevant work 

experience certificates / 
Self-certified CVs by 
authorised Signatory 

10 

3.2 Project Manager: Civil/Construction 
Management, 15 yrs exp.  

5 

3.3 Sustainability Expert (GRIHA / IGBC / LEED  
ECSBC) 12 years exp. 

3 

3.4 Senior Architect: 12 yrs exp.  3 

3.5 Structural Engineer:10 yrs exp. 4 

3.6 MEP Engineer: 8 yrs exp. 4 

3.7 Landscape Architect: 8 years exp 3 

3.8 BIM Manager: 8 yrs exp 3 

4 Project Understanding and Design Approach   15 

4.1 Design Objectives  Bidder’s understanding 
of the assignment 
requirement and 

approach to deliver it 

 5 

4.2 Response to context   10 

 Total 100 
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*s imilar project shall mean Institutional/ Commercial/ office buildings/Corporate buildings/Mixed-use development buildings/Training 
Centre/conventional centre having a minimum built-up area of 10,000 sq. m  

+ Award by a regis tered professional body like IIA, IBA, Aga khan, RIBA, COA, CII 
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Experience and expertise of key staff  

Eligibility Criteria  and Experience Required  for Key Experts Total Marks 35 

Sl Position  Eligibility Criteria  Marking Criteria  Percentage 
of sub marks  

Total Marks 

1 Team Leader – 
Architect  

•  Should have a bachelor’s 
degree in architecture  

•  Should be registered with the 
Council of Architects 

•  Should have at least eighteen 
(18) years of professional 
experience in the design and 
execution of buildings. 

•  Should have completed the 
design of at least three (3) 
similar projects. 

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

10 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1.0 Full-time permanent staff- 
5% 

C2.0 Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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2 Project Manager •  Should have a bachelor’s degree 
in Civil Engineering 

•  Should have at least fifteen (15) 
years of professional experience 
in Project management and 
execution of buildings. 

•  Should have completed the 
execution of at least two (2) 
similar projects. 

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

5 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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3 Sustainability Ex pert 
(LEED/ GRIHA/ IGBC/ 
ECSBC) 

•  Should have a bachelor’s 
degree in architecture/ civil 
engineering, or equivalent.  

•  Should be certified Green 
Building Professional with at 
least twelve (12) years of 
professional experience in 
getting green building 
certification.  

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

3 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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4 Senior Architect  •  Should have a bachelor’s degree 
in architecture  

•  Should be registered with the 
Council of Architects 

•  Should have at least twelve (12) 
years of professional experience 
in the design and execution of 
buildings. 

•  Should have completed the 
design of at least two (2) similar 
projects. 

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

3 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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5 Landscape Architect  •  Should have a bachelor’s degree 
in architecture and a Master's in 
Landscape Design, or 
equivalent.  

•  Should have at least eight (8) 
years of professional experience 
in the design and execution of 
similar landscape projects for a 
government or semi -
government agency 

•  Should have completed the 
landscape design of at least two 
(2) similar projects. 

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

3 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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6 MEPF Expert •  Should have a BE (Mech/Elec) 
with work experience of at least 
8 years in similar projects. A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

4 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 
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7 Structural Engineer  •  Should be B.E. / M.E./ M. Tech/ 
Equivalent in Civil Engineering.  

•  Should have at least ten (10) 
years of professional 
experience in the structural 
design of multi -story buildings 
and delivery of GF C for all 
structural elements. 

A. General Qualifications 

A1. Education -15 % 

A2. Professional Experience -15% 

30% 

4 

B. Adequacy for Assignment  

Experience in a similar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent staff- 5% 

C2. Years of Association- 5% 

C2.1 Less than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10% 

9 BIM Manager •  Should have a bachelor’s 
degree in architecture, 

A. General Qualifications 

A1. Education -15 % 
30% 3 
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Note:  Relevant experience means experience in projects , including but not limited to Institutional/Commercial or office 
buildings/Corporate building/ Mixed used development buildings/Training Centre/large scale conventional centre

engineering, or construction 
management, combined with 
industry experience and deep 
expertise in software like 
Autodesk Revit, Navisworks, 
and AutoCAD. Key 
qualifications  include : 

a. Autodesk Certified 
Professional (ACP) in 
Revit. 

b. Certified BIM Manager 
(from organizations  
like RICS or AGC). 

c. ISO 19650 BIM 
Certification. 

 
•  Should have eight (8) years  of 

relevant profess ional in the AEC 
(Architecture, Engineering, and 
Construction) industry. 

A2. Professional Experience -15% 

B. Adequacy for Assignment  

Experience in a s imilar capacity/ 
broad sector- 60% 

60% 

C. Association with the Firm 

C1. Full-time permanent s taff- 5% 

C2. Years  of Association- 5% 

C2.1 Less  than 3 yrs- 2% 

C2.2 More than 3 yrs- 5% 

10%  

 Total 35 
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 Concept Design Proposal Presentation  
The Bidders shortlisted (capped at a maximum of 10 firms) based on the Stage 2 Technical Evaluation Criteria shall present their detailed 
design proposals to the Evaluation Committee. The presentation shall duly consider the requirements indicated in the design brief 
(Section 9). It shall adequately showcase the design concept proposed by the Architect along with  the proposed framework for its 
implementation.  

The assessment of the Concept Design Proposal will be based on the extent to which it addresses the project's stated aspirations and 
objectives. Bidders may employ suitable modes of representation—such as architectural drawings, visualisations, diagrams, or other 
graphical and narrative formats—to effectively illustrate, demonstrate, and explain their concepts. Further details on the concept design 
proposal and the assessment criteria can be found in Annexure I- Design Briefs, Chapter 6 

The Design Proposal shall carry a total of 100 marks, with the detailed marking scheme provided in the table below- 

Sr. No Assessment Criteria Marks  

1 Understanding the Concept & Evolution 5 

2 Approach & Methodology 10 

3 Vision alignment 5 

4 Functionality 13 

5 Design Strategies & Leveraging Site Context 12 

6 Form & Aesthetics 10 

7 Inspiration from Local/Regional Context 10 
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Note: As per Section 4, clause 38: The technical score will be based on the Combined Marks obtained out of 100 in the Technical 
Evaluation, as  per the indicated criteria. The Technical Score shall be determined based on the sum of the weighted aggregate of marks  
obtained under the following parameters :  

(i) Technical Competency shall have a weightage of forty per cent (40%), and  

(ii) Concept Design Proposal Presentation shall have a weightage of s ixty per cent (60%).  

The total Technical Score shall accordingly be computed by applying the respective weightages  to the marks awarded under each 
parameter. 

8 Innovation & Smart Interventions  10 

9 Building Performance & Sustainable Development 10 

10 Cost Efficiency & Revenue Generation Strategy 5 

11 Workplan and Phasing 5 

12 Risk Mitigation 5 

 Total 100 
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SECTION 5: Terms of Reference 
Introduction  
The National Industrial Corridor Development Programme (NICDP) is the Government of 
India’s flagship infrastructure initiative to reshape the country’s urban and industrial 
landscape. The programme aims to establish next-generation smart industrial cities that 
are globally competitive, environmentally sustainable, technologically advanced, and 
socially inclusive. 

At the core of this initiative, the National Industrial Corridor Development Corporation 
(NICDC) serves as the central agency, in partnership with state governments, to plan, 
develop, and execute integrated industrial corridors across India.  

Delhi Mumbai Industrial Corridor (DMIC) is the first among the 11 industrial corridors 
being developed by the Government of  India under the National Industrial Corridor 
Development Program.  

Dighi Port Industrial Area (DPIA), admeasuring 24.50 sq. km in Raigad District, 
Maharashtra, is part of the DMIC and is being developed by Maharashtra Industrial 
Township Ltd, an SPV forme d by the National Industrial Corridor Development 
Corporation (NICDC) and the Maharashtra Industrial Development Corporation (MIDC). 

As a part of this development, the Administration cum ICCC Building have been planned 
to serve as the administrative heart of the industrial area and set a new benchmark for 
design excellence, focusing on energy efficiency, sustainability, incorporating green 
building standards, reflecting the local context, and celebrating regional materials and 
craftsmanship, ensuring functionality and environmental sensitivity.  

The project also includes the planning and design of Entry Gates and allied 
infrastructure. These entry gates shall serve as key access control and identity elements 
of the industrial park, integrating architectural character, security infrastructure, traffic 
management, and landscape features to create a well-defined, secure entry experience 
consistent with the overall planning vision of the industrial city. 

MITL aims to engage reputed architectural firms through a c ompetitive selection 
process.  The selected Architectural Firm will have to work on the following key 
components: 
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Broad Scope of Work 
The scope of work for the selected architectural firm shall be as described in the Design 
Brief (Section 9) and the following pages .  It  shall essentially include all the 
units/structures  indicated below as the minimum requirement.  All works must comply 
with relevant statutory requirements and standards for safety, security, and 
environmental sustainability. The selected a rchitectural firm shall ensure that the 
buildings and structures are designed for durability, ease of maintenance, and 
harmonious integration with the overall vision for the industrial city. 

I. Admin cum ICCC Building  

The Admin cum ICCC building shall have a built-up area of about 7000 sq. m.  It shall be 
located in a plot measuring 1.20 Ha in the vicinity of the Central Business  Dis trict (CBD) 
of the DPIA Parcel B. The building shall be designed in accordance with the requirements  
set out in the Design Brief (Section 9). The s ite location for the Admin cum ICCC building 
is  provided in the drawings (Section 8).   

II. Entrance Gates  

The scope of work includes  the comprehensive design and development of entrance 
gates  at three dis tinct entry points  within the industrial area. Each entry gate shall be 
designed to serve as  a key access-control and identity element, integrating architectural 
character, security infras tructure, traffic management, and landscaping features . The 
gates  must reflect a modern, progressive identity for the industrial park, emphasis ing 
local culture and regional materials . 

The architectural firm shall undertake the design and detailing of all components  related 
to the entrance gates , including architecture, s tructural design, mechanical, electrical, 
and plumbing (MEP) services , façade treatments , and integrated security systems. 

• Entrance Gates  at three (3) different entry points  to the DPIA project s ite, Parcel B  

• Each entry gate design shall cover:  

o Security cabin. 

o Signage and branding elements  to enhance park identity and vis ibility. 

o Illumination arrangements  for entrance gates , ensuring adequate lighting 
for safety, vis ibility, and aesthetics . 

o Landscaping around entrance gates , including planting, hardscape, and 
integration with the overall landscape vis ion of the industrial city. 

o Information board to provide relevant details  to vis itors  and users . 

III. Standard  Prebuild Factories  

The scope of work comprises  the planning, design, and development of 10 units  of 
Standard Prebuild Factories  to be accommodated on a total plot area of 1.3 hectares , in 
accordance with client requirements . The selected architectural firm shall prepare and 
submit three dis tinct design alternatives  for industrial buildings or sheds, ensuring 
flexibility and optimisation for industrial use. 
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• Provis ion of a compound wall with an appropriately designed entry gate for secure 
access  and boundary definition. 

• Establishment of a common security and surveillance facility, ensuring the safety 
and monitoring of all factory units  within the premises. 

• Development of a common safety orientation facility to facilitate  mandatory 
safety briefings  and compliance for all users  and vis itors . 

• Design and implementation of common parking facilities  to accommodate 
vehicles  of employees , vis itors , and goods transportation, ensuring efficient 
traffic management and convenience. 

• Comprehensive landscaping works to enhance the aesthetic appeal, 
environmental sustainability, and overall ambience of the industrial campus. 

• Provis ion and integration of essential utilities including power supply, lighting, 
water management, wastewater treatment, and solid waste management 
systems, ensuring operational efficiency and compliance with relevant s tatutory 
s tandards . 
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Detailed Scope of Work  
The scope of work under various disciplines (as defined below) and elaborated extents 
are defined in the stages  of work & deliverables. The design services shall meet the 
Design Guidelines, Area Statement, Technical Specifications, best practices related to 
Green Buildings, all relevant Codes, including local bye laws, NBC/IS etc., and overall 
project requirements. The scope shall also include , and not be limited to, 
interdisciplinary coordination with sub -consultants/vendors and any other subject 
expert consultants under this scope or  appointed by Client for the Project, as may be 
necessary. 

The selected architectural form shall provide all necessary deliverables, including 
drawings, reports, statements, BOQs, tender documentation/packages, construction 
drawings and documents, and as-built drawings for the scope listed below and further 
described stage-wise in Stages of work & Deliverables. The scope shall also include 
vetting/approval of documents/shop drawings/mock-ups produced by others during the 
construction stage, as well as manuals post commissioning. 

The deliverables shall be submitted to Client for their approval in hardbound and editable 
softcopy, including all back -up data such as drawings (in AutoCAD), BIM model, 
structural models, energy simulations, data sheets, design calculations, quantity take-
off sheets and any other documents, as may be necessary for the scope defined below. 
The scope for each discipline shall begin with the preparation and submission of the DCI 
(Document Control Index), which clearly lists drawings and other documents with dates, 
for Client approval.  

The same shall be in line with the broad timeline communicated by the Client at the 
outset of the Project and shall dovetail with the overall Project Schedule. The selected 
architectural firm will be respo nsible for delivering the following services for the 
development of the Admin cum ICCC building. 

 

1. Survey and Investigations the Consultant/Architectural Firm shall be responsible for 
carrying out all necessary surveys and investigations required to understand the site 
conditions comprehensively. The scope shall include, but not be limited to: 

1.1. Conducting a reconnaissance survey of the project site and the surrounding 
context. 

1.2. Carrying out topographical survey using Total Station or equivalent modern 
equipment, including preparation of contour plans and site drawings. 

1.3. Coordinating and/or undertaking geotechnical investigations, including soil 
testing and preparation of geotechnical reports, to establish safe design 
parameters. 

1.4. Identifying existing utilities, access points, and site constraints. 
1.5. Reviewing and assessing applicable local building bye -laws, development 

control regulations, zoning regulations, environmental norms, and other 
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s tatutory requirements  related to planning, building performance, and approval 
procedures . 

1.6. Incorporating survey findings and regulatory requirements  into the planning and 
design approach. 

All surveys, investigations , and reports  shall be carried out in accordance with relevant 
s tandards  and submitted to the Client for review and approval 

 

2. Masterplan Development 

Develop a comprehensive master plan for the project, including overall s ite circulation, 
with a s tructured, s tage-wise phasing and implementation s trategy in compliance with 
the parameters  laid out in the Design Brief and local and international development 
norms. The scope shall commence with pre-design activities , including unders tanding 
the client’s  vis ion, project brief, s ite analysis , contextual assessment, and applicable 
coding and regulatory requirements , and conclude with the design approach & 
methodology.  

Master Planning shall also have seamless  and meaningful integration and shall clearly 
illus trate the proposed utilisation of the total permissible built-up area and accurately 
identify all proposed s tructures , infras tructure, and services  within the designated land 
parcel. The design should be responsive and inclusive to create a barrier-free 
environment for differently-abled people. 

 

3. Architectural Design Services   

The scope of work includes  comprehensive design development and multidisciplinary 
coordination from concept design to project handover.   

The scope shall cover Architecture, Interior Design, Site Planning, Landscape Design, 
Fire & Life Safety integration, MEP, HVAC and Mechanical Services , ensuring full 
compliance with the Design Brief, client’s  vis ion, and all applicable s tatutory and 
regulatory requirements . The Consultant shall act as  the Lead Consultant, responsible 
for overall coordination, integration, and quality assurance of all design inputs  from 
subject matter experts  and specialis t consultants , including BIM coordination.  

The scope shall commence with pre-design activities , including analysis  of project 
requirements , preparation of space planning matrices , s ite and contextual analysis , and 
identification of applicable codes and development regulations . Services  shall include 
preparation of BIM-based design documentation, comprehensive drawings, schedules , 
and specifications , support during the tender s tage for the appointment of the 
contractor, and provis ion of construction-s tage services  and supervis ion until project 
completion and handover. 

 

3.1. Site Planning and Building Design 
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a. Conduct a detailed s ite analysis  covering topography, access , exis ting and 
proposed utilities , hydrology and drainage patterns , prevailing wind 
directions , and solar orientation. 

b. Develop overall functional planning, including vehicular and pedestrian 
circulation systems, parking plans , and placement of ICCC core, 
Adminis tration and utility zones  and ancillary facilities  

c. Propose an architectural design that sensitively and creatively responds to 
the local cultural context, climatic conditions , sustainability 
considerations  and security needs. 

d. Design with clear segregation of public, semi-public, and res tricted areas , 
ensuring operational efficiency and security compliance 

e. Integrate setbacks, fire tender movement, service access , emergency 
access  routes  and coordinated landscape planning in accordance with 
applicable local development regulations  and fire safety norms 

f. Ensure universal accessibility and barrier-free design in compliance with 
applicable accessibility s tandards  

g. Incorporate sustainable s ite planning s trategies  including climate-
responsive design, heat is land mitigation, s tormwater management, and 
energy-efficient orientation. 

h. Provide planning provis ions  for future expansion, scalability, and 
adaptability of facilities . 

3.2. Architectural and Interior Design 
3.2.1. Plan layouts  for ICCC spaces  (control room, s ituation/war rooms, 

conference and briefing areas , data centre, DG/wiring rooms) and 
office/adminis trative spaces  (including cabins , open offices , meeting 
areas , reception and all other spaces  mentioned in the Design Briefs) 

3.2.2. Integrate architectural and interior design with fire and life safety systems, 
security zoning, surveillance requirements , and applicable s tatutory 
codes and s tandards . 

3.2.3. Optimise functional adjacencies , space utilisation, and barrier-free 
circulation as  per NBC. 

3.2.4.  Incorporate ergonomic design principles  and human-factor 
considerations  suitable for 24×7 operational environments , including 
control rooms and workstations . Develop finishes  – flooring, wall cladding, 
ceiling materials , and surface finishes  – emphasis ing wear-res is tance, 
comfort, and modern aesthetics . 

3.2.5. Provide services  for vertical transportation planning, including location, 
details  and specifications  of lifts , escalators  etc. The planning and design 
details  shall adhere to all applicable codes, including IS, NBC, local bye 
laws, etc.  
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3.2.6. Incorporate ICT and AV infras tructure spatial provis ions  aligned with 
system integrator requirements . 

3.2.7. Prepare s ignage and wayfinding design, and colour and material 
specifications  consis tent with building identity 

3.2.8. Ensure close coordination with MEP, HVAC, electrical, ICT, AV, and fire 
consultants  to avoid design conflicts  and ensure fully integrated interior 
solutions  

3.2.9. Provide provis ions  for flexibility, future technological upgrades , and 
modular adaptability of ICCC and office spaces  

3.2.10. Prepare material samples , mock-ups, and detailed specifications  for 
client review and approval prior to finalisation and execution 
 

3.3. Sustainability and Energy Efficiency 
3.3.1. Incorporate passive design s trategies  including optimal building 

orientation, daylighting, external shading devices , and natural ventilation, 
responsive to local climatic conditions . Integrate sustainability measures 
such as  solar PV readiness , energy-efficient lighting and systems, efficient 
water systems, rainwater harvesting, and waste management provis ions . 

3.3.2.  Ensure mandatory compliance with ECSBC. Additionally, the project shall 
target a Green Building Certification system, as  determined by the MITL.  In 
any case, a minimum rating of GRIHA 3 s tar shall be achieved as  applicable 
for Public Sector Buildings. The Consultant shall be responsible for all 
sustainability-related documentation, coordination, s imulations , and 
submissions required for certification. Utilise BIM-based data and models 
to carry out sustainability and energy performance analyses , including 
thermal performance, daylight factor analysis , energy modelling, and 
optimisation s tudies . Provide support during construction and 
commissioning s tages  for sustainability compliance, including review of 
submittals , s ite inspections  related to sustainability measures , and 
preparation of inputs  for Operations  & Maintenance manuals  
 

3.4. Building Information Modelling (BIM) and Digital Coordination 
3.4.1. Develop an integrated multidisciplinary BIM model for the entire project, 

encompassing architectural, façade, interior, s tructural, Landscape and 
MEPF/ICT services  any other such disciplines  if required. 

3.4.2. Maintain the model through the design, tender, and construction s tages  
from LOD 100 (concept s tage) up to LOD 350 (GFC stage)  

3.4.3. Conduct periodic BIM-based clash detection, coordination reviews, issue 
coordinated reports  and integration meetings  to resolve design and 
interface conflicts . 
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3.4.4. Establish, Manage and maintain a Common Data Environment (CDE) for 
controlled information exchange, vers ion management, approvals , and 
collaboration among all project s takeholders . 

3.4.5. Prepare the BIM Execution Plan (BEP), defining project-specific BIM goals, 
roles  and responsibilities , model segregation, Level of Detail (LOD) and 
Level of Information Need (LOIN), software platforms, data s tandards , 
naming conventions , and coordination protocols  as  per the BIM standards  

3.4.6. Define BIM model use cases , including design coordination, quantity take-
offs , tender documentation support, construction coordination, and 
handover deliverables  

3.4.7. Deliver final federated BIM models  (native and IFC formats) with quantity 
outputs , schedules , and asset tagging information for post-occupancy use 
and facilities  management use. 

3.4.8. Ensure all approved design changes and revis ions  are incorporated and 
updated within the BIM models  prior to issuance of GFC drawings  

3.4.9. Stages  of BIM: 
3.4.9.1. Concept Stage – LOD 100 
3.4.9.2. Schematic Stage – LOD 200 
3.4.9.3. Detail Design/Tender Stage - LOD 300 
3.4.9.4. Good for Construction – LOD 350 
3.4.9.5. Shop drawing Stage - LOD 400 
3.4.9.6. As-built s tage – LOD 500 

 
3.5. Documentation and Approvals  

3.5.1. Prepare complete sets  of design and construction drawings including 
general arrangement drawings, sections , elevations , and construction 
details  in accordance with approved design intent and applicable codes 

3.5.2. Prepare and submit drawings for municipal, fire, environmental and other 
s tatutory authorities  and coordinate all revis ions  aris ing from authority 
comments  until receipt of approvals  

3.5.3. Develop detailed technical specifications , BoQs, and tender documents  
for civil, architectural, interior, fire, and landscape and associated works. 

3.5.4. Issue coordinated Good for Construction (GFC) drawings based on 
coordinated consultant inputs  

 

4. Structural Systems-  
4.1.1. The scope includes  the preparation of the conceptual s tructural system 

and DBRs (Design Basis  Reports). Develop s tructural design for ICCC and 
office building, including foundations , framing systems (RCC/steel 
composite), s labs , beams, columns, shear walls , and cores  to support all 
imposed loads (dead, live, wind, seismic) per NBC, IS codes, and local 
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seismic zone requirements , with adequate redundancy for critical ICCC 
and office operations . 

4.1.2. Prepare detailed s tructural analysis , load calculations , member s izing, 
and layouts  (foundation plans , framing plans , sections , details) 
coordinated with architectural massing, interior layouts , and MEP services  
shafts /equipment locations  to ensure constructability and service 
integration. 

4.1.3. Specify s tructural materials  (concrete grades , rebar, s tructural s teel if 
used), connections , expansion joints , and provis ions  for future vertical 
expansions or equipment loads  (video walls , server racks , HVAC), 
including waterproofing at foundations , basements  (if applicable) and 
terraces . 

4.1.4. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the tender and procurement 
document for appointing the contractor 

4.1.5. Prepare Detailed s tructural design calculations  and coordinated GFC 
drawings as  per the relevant Indian codes of practice of recent revis ions  for 
construction purposes .  

4.1.6. Obtain design review and approvals  from a peer reviewer or a proper proof 
checker, whom MITL will appoint, at every s tage from Concept to GFC 
drawings and incorporate comments  aris ing from such reviews. 

 

5. MEPF Design Services  -  
5.1.1. The scope of work of design includes  HVAC, Electrical (including Solar & 

DG/UPS), ELV (Data & Voice services), Plumbing, Firefighting, Fire Alarm, 
Fire PA and BAS designs of all elements  of the Project including but not 
limited to proposed main building/s , ancillary s tructure/s  of both high s ide 
and low side. The scope also includes  engineering for infras tructure works 
including roads, sewerage, s torm water, water supply, earthwork, solid 
waste management and coordination with other subject matter experts  
including landscape, architects , s tructure etc within the plot boundary. 
This  part shall also include coordination and advis ing additional Green 
Building Certification rating as  defined in the Project Brief. The consultant 
shall ensure adherence to all applicable codes including IS, NBC, NEC, 
NFPA, CFO-NOCs, Environmental Clearance, etc. 

 
5.2. Plumbing system-  

5.2.1. The scope includes  preparation of DBRs (Design Basis  Reports) for the 
Design and s izing of plumbing and drainage systems for the ICCC and 
office building, including domestic water supply, internal plumbing, 
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soil/waste and rainwater drainage, ensuring code compliance, reliability, 
and provis ion for 24x7 critical operations  in ICCC areas . 

5.2.2. Plan water s torage (UGR/OHT if in scope), transfer/dis tribution, plumbing 
shafts , pump rooms, and piping layouts  for toilets , pantry, AHU/VRF drain 
connections , and service areas , coordinated with s tructural grids , cores , 
and interior layouts . 

5.2.3. Integrate provis ions  for water-efficient fixtures , segregation of 
potable/non‑potable lines  where applicable, and systems for rainwater 
harvesting and reuse/groundwater recharge as  per local regulations  and 
sustainability objectives  

5.2.4. Provide complete infras tructure required for rainwater harvesting, 
including but not limited to roof rainwater collection systems, vertical and 
horizontal rainwater down-take pipes , firs t-flush arrangements , filtration 
units , collection sumps/tanks, recharge pits /wells, overflow 
arrangements , and interconnections  with s torm water drainage systems. 
Integration of treated rainwater with the non-potable plumbing network 
(for flushing, landscaping, or utility use) shall be planned wherever 
permissible by local codes . 

5.2.5. Design shall ensure proper integration of the rainwater harvesting system 
with the overall plumbing and drainage network, including necessary 
isolation valves , bypass  arrangements , access  points  for maintenance, 
monitoring provis ions , and protection against cross-contamination of 
potable water systems. 

5.2.6. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the procurement document for 
appointing the contractor 

5.2.7. Detailed design calculations  and GFC drawings as  per the relevant Indian 
codes of practice of recent revis ions  for construction purposes . 

5.2.8. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

5.3. Electrical and ELV System-  
5.3.1. Scope includes  the preparation of DBRs for providing internal and external 

electrification systems, including necessary electrical rooms, cables , 
power supply networks, substations , s treet lighting, etc. The scope of work 
also includes  preparing conduit layouts  for telephone, computer cable, 
LAN, TV, and ELV systems. The entire  design shall be as  per the lates t IS 
codes and the recommended procedures  of the original equipment 
manufacturers  

5.3.2. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the procurement document for 
appointing the contractor 
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5.3.3. Detailed design calculations  and GFC drawings as  per the relevant Indian 
codes of practice of recent revis ions  for construction purposes . 

5.3.4. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

 
5.4. ICT, Security and AV Design-  

5.4.1. Scope includes  preparation of DBRs for functional requirements  and 
detailed ICT architecture, including network topology, data, voice, security 
layers  and video convergence for the ICCC, data centre, and disaster 
recovery interfaces . 

5.4.2. Specify active and passive network components  (core switches , routers , 
firewalls , Wi‑Fi, s tructured cabling, racks) with redundancy, cybersecurity, 
and scalability for future integrations . 

5.4.3. Design and specify physical and electronic security systems, including 
CCTV surveillance, access  control systems (biometric/card-based), 
intrusion detection, perimeter security, video management systems 
(VMS), and integration with SOC/ICCC platforms. The design shall address  
coverage planning, camera placement, s torage s izing, retention policies , 
redundancy, and compliance with applicable safety and data protection 
guidelines . 

5.4.4. Define integration requirements  with external systems (CCTV, ITMS, e-
governance, sensors , data platforms, cloud services) and prepare 
interface control documents  and data flow diagrams. 

5.4.5. Design video wall, operator consoles , local displays , audio systems, and 
control processors  to support multi-source visualisation, incident 
dashboards , and collaboration needs of the ICCC. 

5.4.6. Specify AV dis tribution (matrix/switching), s ignal transmission, 
conferencing (VC), recording, and public address  integration where 
required. 

5.4.7. Prepare layout for ergonomics , s ightlines , acoustics , and environmental 
controls  aligned with smart city/ICCC control room best practices . 

5.4.8. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the procurement document for 
appointing the contractor 

5.4.9. Detailed design calculations  and GFC drawings as  per the relevant Indian 
codes of practice of recent revis ions  for construction purposes . 

5.4.10. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

 

5.5. HVAC and other Mechanical Works-  
5.5.1. Scope includes  preparation of DBRs for design and s ize of HVAC and 

mechanical systems (including VRF/chillers , precis ion ACs, ventilation, 
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exhaust) to ensure 24x7 thermal comfort, reliability, and compliance with 
relevant s tandards  for all ICCC and office spaces . 

5.5.2. Develop detailed load calculations , zoning, and layouts  (ducting, piping, 
fresh air and exhaust, pressurisation where needed) coordinated with 
architectural, s tructural, ICT, and ceiling plans . 

5.5.3. Define control philosophy, sequences  of operation, and integration of 
HVAC systems with centralised monitoring platforms (BMS/SCADA) for 
efficient operation, alarms, and energy management. 

5.5.4. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the procurement document for 
appointing the contractor 

5.5.5. Detailed design calculations  and GFC drawings as  per the relevant Indian 
codes of practice of recent revis ions  for construction purposes . 

5.5.6. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

 
5.6. Fire Fighting System-  

5.6.1. Scope includes  preparation of DBRs for design and specifying fire 
detection and alarm systems (addressable fire alarm panels , detectors , 
MCPs, sounders , integration with ICCC/BMS) in accordance with NBC, IS 
codes, and local fire authority requirements  for all ICCC and office areas . 

5.6.2. Design fire-fighting systems, including a hydrant network, sprinklers , hose 
reels , pump room (main, jockey, s tandby pumps), water s torage, and 
clean-agent/alternate suppression for critical server and electrical rooms 
as  per applicable s tandards . 

5.6.3. Prepare coordinated layouts  (piping, valves , cabinets , pump room, 
s ignage) and interface details  with architectural, s tructural, electrical, 
HVAC, and ICT services , ensuring adequate access , clearances , and 
maintainability. 

5.6.4. On approval, the design details  and detailed construction drawings shall 
be prepared and submitted for inclusion in the procurement document for 
appointing the contractor 

5.6.5. Detailed design calculations  and GFC drawings as  per the relevant Indian 
codes of practice of recent revis ions  for construction purposes . 

5.6.6. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

 
5.7. Building Automation Systems (BAS)- 

5.7.1. Scope includes  developing a centralised Building Automation System 
(BAS) covering HVAC, lighting, electrical, plumbing, and fire systems for 
the ICCC and office building, ensuring smart, energy‑efficient, and 
interoperable control through open protocols  
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5.7.2. Establish a hierarchical BAS network with sensors , DDC controllers , 
supervisory software, and a central server integrated with the ICCC SCADA 
dashboard for monitoring, alarms, scheduling, and energy analytics . 

5.7.3. Deliver as ‑built documentation, point lis ts , network architecture, and O&M 
manuals ; ensure cybersecurity compliance, warranty, and remote 
monitoring support with data backup and expandable architecture for 
future system upgrades . 

5.7.4. Obtain approvals  from a peer reviewer or a proper proof checker, whom 
MITL will appoint, a t every s tage from Concept to GFC drawings. 

 

6. Interior Layouts- 
6.1. Scope includes  preparation of DBRs for designing and developing functional 

space planning and interior layouts  for ICCC control room, war/incident rooms, 
conference and s ituation rooms, office workspaces , cabins , support areas , 
reception, and public interfaces  in the office building, ensuring optimal 
adjacencies , circulation, and barrier-free access  as  per applicable codes and 
s tandards  

6.2. Design detailed furniture and workstation layouts  (operator consoles , open-office 
workstations , meeting tables , s torage units , reception counters , collaborative 
zones) coordinated with ICT, AV, HVAC, lighting, and life-safety services , with a 
focus on ergonomics , s ightlines  to video walls , and comfort for 24x7 operations  
in ICCC and regular office spaces . 

6.3. Prepare interior finish schemes for flooring, ceilings , walls, partitions , and 
acoustic treatments , including reflected ceiling plans  and lighting integration, to 
achieve coherent aesthetics , appropriate  acoustics , and differentiated identity 
between ICCC mission-critical areas  and general office spaces  

6.4. On approval, the design details  and detailed construction drawings shall be 
prepared and submitted for inclusion in the procurement document for 
appointing the contractor 

6.5. Prepare Detailed design calculations  and coordinated GFC drawings  as  per the 
relevant Indian codes of practice of recent revis ions  for construction purposes . 

6.6. Obtain design review and approvals  from a peer reviewer or a  proper proof 
checker, whom MITL will appoint, at every s tage from Concept to GFC drawings 
and incorporate comments  aris ing from such reviews. 

 

7. Landscape Design-  
7.1. Scope includes  preparation of a complete landscape design for the s ite, including 

any interior open space, such as  courtyards , if any. The design shall also address 
portions  of the s ite not proposed for immediate construction, ensuring overall 
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visual, functional, and environmental continuity. The scope includes , but is  not 
limited to  
7.1.1. Open Space Design – Hard & Soft Areas   
7.1.2. Landscape Structures  & Features   
7.1.3. Illumination Design (including light fixtures , light poles , etc.)  
7.1.4. Approach Road & Car Parking Beautification  
7.1.5. Recreation Area 
7.1.6. Planting Design  
7.1.7. Horticulture 
7.1.8. Irrigation System, Surface Drainage & Water Management (Rainwater 

harvesting)  
7.1.9. Periodic Inspection & Evaluation of Works at the s ite  

7.1.10. Methodology for Execution & Maintenance 
 

7.2. On approval, the design details  and detailed construction drawings, 
specifications , schedules  and documents  shall be prepared and submitted for 
inclusion in the procurement document for appointing the contractor 

7.3. Detailed design calculations  and coordinated GFC drawings as  per the relevant 
Indian codes of practice of recent revis ions  for construction purposes . 

7.4. Obtain design review and Approval of a  peer reviewer or a proper proof checker, 
as  decided by MITL, is  to be obtained by the Architectural Firm at each s tage, right 
from Concept to GFC drawings and incorporate comments  aris ing from such 
reviews. 

 

8. Façade Design - The scope shall include design, guiding/coordinating other 
designers  and detailing of all elements  of building envelope but not limited to, glazing, 
jaalis , shading devices , canopies , external soffit cladding, balcony etc., cleaning & 
maintenance system. The deliverables  shall be in line with the Client’s  requirements , 
codal requirements , green building requirements  as  per ECSBC, any additional 
Green Building Certification and other applicable s tatutory requirements . The 
Façade design shall include coordination with all concerned disciplines  including 
architects , s tructure, green building, MEPF etc. 

 

9. Lighting Design - The scope shall include the planning, design and integration of 
high-performance, reliable and energy-efficient lighting systems in accordance with 
applicable codes, s tandards  and s tatutory requirements . The scope shall cover 
exterior architectural, façade and s ite lighting for secured and public areas  including 
building entrances , access  roads, perimeter zones , plazas , pedestrian circulation, 
hardscape and softscape areas , security features , and terraces , ensuring adequate 
illumination levels , uniformity, glare control and compatibility with CCTV and 
surveillance systems. The design should provide sufficient daylight levels  and 
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thermal comfort ins ide the building as  per ESCBC standards  and additional Green 
Building Certification as  recommended by MITL. Interior lighting design shall address  
mission-critical spaces  including command-and-control rooms, video walls , 
monitoring and data analysis  areas , Adminis tration offices , conference and training 
rooms, lobbies , corridors  and ancillary spaces , incorporating task, ambient and 
controlled feature lighting to support 24×7 operations , visual comfort, colour 
accuracy, reduced eye fatigue and operational efficiency. The design shall include 
lighting zoning, redundancy where required, emergency and backup lighting 
integration, and interfacing with BMS, UPS and DG systems, while meeting 
sustainability, maintainability and operational res ilience requirements . 
 

10. Green Building - The Scope of Services under various stages shall include, but not be 
limited to, ensuring meeting of the Project requirements of obtaining mandatory 
compliance of ECSBC and additional Green Buildi ng Certification under the 
applicable rating system for the project. The scope would consist of green building 
design consultancy, energy modelling and building commissioning tasks. 

 
11.  Preparation of Tender documents - Provide the tender documents, drawings,  

specifications and Bill of Quantities (BOQ), for the PMNC to prepare the tender 
document package for the appointment of a suitable contractor. Support PMNC in 
providing clarification to Prebid queries, bid evaluation and finalisation of the 
contractor  

 
12.  Supervision during the construction phase – Provide construction -stage 

supervision and review services to ensure that all works are executed in accordance 
with the approved drawings, design intent, and technical specifications in 
coordination with the PMNC and appointed contractor —resolution of the design 
issues related to the architectural and engineering designs raised by the contractor 
during execution. 

 

Stages of Work and Deliverables 
The Architectural Firm will submit all the components mentioned in the Detailed scope 
of work to MITL in the following stages 

1. Conceptual Drawings and Inception Report 
2. Schematic Drawings and Preliminary Estimates 
3. Liaison Drawings 
4. Tender Drawings and BoQ 
5. Detailed Drawings including MEPF, Structural systems, Interiors, Landscap e 

Design, etc 
6. Good for Construction Drawings (GFCs) 
7. Execution and Supervision 
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8. Post Execution and Handover 

Note: All submissions at the above-mentioned s tages  will be in the form of Reports , 
Drawings, BIM Models , Renders , Animations and PowerPoint presentations , as  
applicable. All digital submissions shall be uploaded to the PMIS as  prescribed by MITL. 

Submission Requirements  for all s tages:  
● Drawings: DWG, PDF (printed A1/A0/readable scale). 
● Models : Native BIM files  (.rvt or compatible) + open IFC format. 
● Reports /Specs/BoQs: Word, Excel, and PDF. 
● 3D Visualisations: Rendered images and flythroughs. 
● Submit five (5) sets  of hard copies  of documents  and drawings, or as  specified 

below, in each s tage 

 
1. Concept Drawings and Inception Report - 

Using the approved design brief, the firm shall provide at least three conceptual designs  
(including the one selected by the evaluation committee as  the design option), each with 
variations , for the client to select.  The proposed conceptual design shall consider the 
following factors . 

i. Full FSI Utilisation & Phasing to develop the s ite masterplan as  per CDCPR, 2023. 
ii. It must consider barrier-free design s trategies .  
iii. Sustainability considerations  like passive cooling techniques , climate-

responsive and sustainable design practices , embodying low energy costs , and 
the use of high-performance materials . 

iv. The design should provide sufficient daylight levels  and thermal comfort ins ide 
the building as  per ESCBC standards  and Green Building Certification from GRIHA 
or as  recommended by MITL. 

v. Local art, craft and cultural heritage.  
vi. Landscaping within the buildings and the s ite. 

Compliance with applicable development control regulations  and building bye-laws  

Deliverables:  
i. Inception Report 
ii. Submit five (05) sets  of hard copies  of documents  and drawings during the 

concept s tage, as  well as  after acceptance of the proposal, along with soft 
copies  (PDF as  well as  DWG, AutoCAD format) uploaded on the Common Data 
Environment. 

iii. BIM Models  at LOD 100 
iv. Conceptual 3D renders /animation and physical model(s) 
v. Demonstration drawings/diagrams to illus trate climate responsiveness  and 

adherence to local art and culture. 
vi. Prepare a rough estimate of the project cost 
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2. Schematic Drawings and Preliminary Estimates - 

After the client approves the concept design, the Consultant will proceed with schematic 
design and drawings for all disciplines , including, but not limited to, architecture, 
s tructure, MEP, HVAC, fire detection and fire alarm, firefighting and life safety, 
landscape, interiors , and related components , for each component.   

Deliverables:  
i. Prepare and submit Design Basis  Reports  for all components  
ii. Submit all approved documents  in five sets  of hard copies  with soft copies  

(PDF as  well as  DWG, AutoCAD format) uploaded on the Common Data 
Environment. 

iii. 3D renders /animation and physical model(s), as  needed by MITL 
iv. BIM Models  at LOD 200 
v. Data and information on energy efficiency of the design and its  sustainability 

features  
vi. Prepare preliminary es timate of the project 

 
3. Liaison Drawings 

Prepare and submit drawings and documents  to the appropriate  authority for necessary 
s tatutory approvals , ensure compliance with applicable codes, s tandards , and 
legis lation, and obtain the required approvals . 

Deliverables:  
i. Submit all approved documents  in five (5) hard-copy sets , along with soft 

copies  (PDF and DWG/AutoCAD) uploaded on the Common Data 
Environment (PMIS). 

 
4. Tender Drawings and BoQ 

Preparation of Tender drawings for Architectural, Structural, interior, HVAC, fire 
detection/ alarm and firefighting, plumbing, drainage, sewerage, water supply, internal 
roads, landscape and horticulture, internal and external electrifications , illumination 
design, etc., including all other allied services  necessary for making the s tructures  and 
building functional. 

Deliverables 
i. Prepare and submit Tender Drawings  
ii. Detailed Cost Estimates  and Bill of Quantities  

 
 
 
 
5. Detailed Drawings  
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After the client approves the schematic design, the consultant will prepare detailed 
designs and drawings for all disciplines , including, but not limited to, architecture, 
s tructural, MEP, HVAC, fire detection and fire alarm, firefighting and life safety, 
landscape, and interiors , for each component.  The detailed designs shall consider/ 
include the following: 

i. Plans, elevations , sections , details  and 3D renders .   
ii. Architectural norms/ byelaws, calculations , etc., to corroborate architectural 

detailing work.   
iii. Proposed measures  for incorporating comprehensive, sustainable, and energy-

efficient design concepts  through physical and material parameters  to optimise 
daylight levels  ins ide the building as  per the s tandards  that comply with ECSBC 
and as  prescribed in additional Green Building Certification 

iv. Perform thermal comfort analysis  of the design through Envi MET or an equivalent 
tool to determine which open areas  may be ass igned for public use and gathering. 

v. Interior design plan including elements  such as furniture design and layout, false 
ceilings , wall cladding, flooring layouts , painting schedule, location of HVAC 
units , internet connectivity points , surveillance schematics , building 
management system, etc.  

vi. Coordinated BIM model (LOD 300) using Autodesk software, ensuring resolution 
of clashes  between architectural, s tructural and MEPF elements  for the 
Adminis tration cum ICCC building  

vii. Landscaping Drawings, including hardscape and softscape.  
viii. Internal and external lighting, including façade lighting design. 
ix. Engineering designs and drawings for utility components  like electrical power 

dis tribution, rooftop solar panels  and net metering systems, water supply, 
sewage piping, recycle-water piping, rainwater piping, solid waste disposal 
collection and sorting, and HVAC system as  per the lates t energy efficiency 
s tandards .  

x. Structural design, calculations  and drawings.  
xi. Fire detection, prevention and firefighting system   
xii. Security systems, including surveillance systems, access  control 

systems/security systems 
xiii. Area calculation sheets   

Deliverables 
i. Prepare and submit Design Basis  Reports  for all components . The firm shall 

submit the final design basis  and material selection after incorporating the 
MITL/PMNC’s comments . 

ii. Clash free BIM Models  at LOD 300 for all disciplines 
iii. Working Detail drawings- Plans , elevations , sections , details , schedules , finishes  

etc., Builder’s  work drawing, reinforcement drawings, coordinated drawings 
iv. Detailed specifications  including material specifications , equipment 

specifications  and cut sheets  for all interior design finishing, furniture, and 
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furnishing materials , including furniture, fixtures , lighting, decorative items, 
ceiling finish, colour scheme, etc. 

v. List of makes/ vendors  /suppliers  /manufacturers  of various  materials / 
equipment/ ins truments  for review and acceptance by the client/ PMNC 

vi. Detailed Bill of Quantities 
vii. Submit all approved documents  in five (5) sets  of hard copies  with soft copies  

(PDF as  well as  DWG, AutoCAD format) uploaded on the Common Data 
Environment. 

viii. Energy Modelling and Simulation Reports  
a. Perform daylight analysis  and thermal comfort simulations  (CFD for air flow, 

solar heat gain) to validate fenestration, shading devices, and glaz ing 
specification 

b. Systems Specifications and Integration- lux levels, HVAC efficiency measures, 
renewable energy integration (solar PV, rain water harvesting, etc) 

c. Prepare any Green Building system rating submission package including energy 
audit methodolo gy, meter specifications, Building Automation System (BAS) 
integration points, and commissioning checklist for post-occupancy verification. 

d. BIM integrated Energy Data- Include as-built energy model (LOD 300) calibrated 
against 12-month operational data for performance guarantee validation. 

ix. A physical project model in a glass casing is to be provided. The model shall be at 
least 1:100, covering the building, the site, and the surrounding areas up to an 
appropriate perimeter. 

As part of Design Deliverables in to stages -  

5.1. 50% Design Development (50% DD) - The Consultant shall prepare and submit 
50% Design Development documents wherein the Architectural, Structural, and 
MEP (ASMEP) disciplines shall be coordinated. This stage shall include 
finalization of design  intent, system concepts, preliminary equipment sizing, 
major service routing, shaft and plant room requirements, and space 
reservations. High-level interdisciplinary coordination shall be carried out to 
identify and resolve major conflicts. ICT, Security, AV, ELV, landscape, façade, 
and other specialist systems shall be conceptually aligned with the ASMEP 
design but need not be fully coordinated at this stage. The 50% DD submission 
shall be intended for design validation, stakeholder review, and cost estimation 
and shall not be considered construction ready.  

5.2. 100% Design Development (100% DD) - The Consultant shall prepare and 
submit 100% Design Development documents wherein all disciplines including 
Architecture, Structure, MEP, Fire Fighting, ICT, Security Systems, AV Systems, 
ELV, BMS, Façade, Landscape, and any other specialist systems shall be fully 
coordinated. All layouts shall be fully overlaid, dimensioned, and clash-free, with 
finalized equipment selections, capacities, access and maintenance 
clearances, levels, and system interfaces. The 100% DD submission shall be 
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suitable for tendering and shall form the basis  for preparation of Good-for-
Construction (GFC/IFC) drawings. 

6. Good for Construction Drawings  

Deliverables 
i. Prepare and submit complete sets  of Good for Construction drawings with all 

details  and specifications  for each Building/construction item as  per the Time 
Schedule. 

ii. The complete set of drawings shall be submitted to MITL/ PMNC for approval. 
iii. BIM Models  at LOD 350 for all disciplines  
iv. Make revis ions , if any, in the drawings as  per MITL/PMNC’s instructions . 
v. Submit five sets  of documents  and drawings, along with soft copies  (PDF as  

well as  DWG AutoCAD format) uploaded on the Common Data Environment 
(PMIS). 

As part of GFC Deliverables into stages -  

6.1. 50% Good for Construction (50% GFC) - 50% Good-for-Construction (GFC) 
shall denote that approximately fifty percent (50%) of the detailed, final-s tage 
construction drawings have been prepared and issued by the Consultant. At this  
s tage, drawings for certain disciplines  (such as  Architecture, Structure and MEP) 
may be completed, while drawings for other disciplines  may be under 
development and pending further coordination, detailing, review, and approval 
by the Client / PMC. 

6.2. 100% Good for Construction (100% GFC) - 100% Good-for-Construction (GFC) 
shall denote that all detailed construction drawings for the project, 
encompassing Architecture, Structure, MEP, Fire Fighting, ICT, Security Systems, 
AV Systems, ELV, BMS, Façade, Landscape, and any other specialis t services , 
have been fully developed, coordinated, reviewed, and approved by the Client / 
PMC and relevant s tatutory authorities , as  applicable. The 100% GFC 
submission shall constitute the complete, final, and coordinated construction 
documentation, forming the contractual basis  for execution of all works. 

7. Execution and Supervision  

Deliverables 
i. Make revis ions and issue drawings for proper execution of work during 

construction. 
ii. Any clarification/RFIs  raised by Client/Contractor/Vendor during the 

execution of works shall be resolved/replied in written/drawings/sketch form 
with the TAT period, ensuring the works not hampered due to same and the 
same shall be subsequently incorporated in the working drawings.  The 
Consultant shall respond to RFIs  within 5 working days. Shop drawings, 
material submittals , and technical documents  submitted by the Contractor 
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shall be reviewed and returned within 7 working days, with resubmissions 
reviewed within 3 working days. 

iii. Prepare design deviation basis  report for major RFIs , if any 
iv. Review and approve the Shop drawings, BIM Model at LOD 400, specifications  

and any other documents  shared by Contractor/Vendor. 
v. Assis t MITL to approve samples  of various  materials  and work items. 
vi. Check and approve shop drawings submitted by the contractor/ vendors . 
vii. Evaluate the Construction Works and, wherever necessary, resolve design 

and detailing issues  that arise at the s ite, clarify any decis ions , offer 
interpretation of the drawings/specifications , attend meetings  to ensure that 
the project proceeds generally in accordance with the conditions  of the 
contract, and keep MITL informed and render advice on actions . 

viii. Periodic Supervis ion by a competent Architect for project supervis ion/quality 
control. If necessary, MITL can request that the Architectural Firm appoint a 
full-time Architect on s ite. 

ix. Periodic vis it of the Project Site to ensure the design intent and clarify drawings  
and design-related issues . The Consultant along with the required sub-
Consultant(s), shall undertake a minimum of one (1) s ite vis it per month during 
active construction and additional vis its  during critical miles tones . 

x. A site inspection report summarizing observations , compliance with 
drawings, deviations , and recommended corrective actions  shall be 
submitted within 48 hours  of each vis it and uploaded on the PMIS. 

xi. Issue Certificate of Completion of works as  per the format to be prescribed by 
MITL. 
 

8. Post Execution and Handover  

Deliverables 
i. Full sets  of approved architectural, interior, and landscape GFC drawings. 
ii. Final DBRs and drawings for services  like s tructure, HVAC, MEP, firefighting, 

etc 
iii. Review and approve the Comprehensive BIM model (LOD 500) integrating 

architectural, s tructural, and MEP elements  etc. developed by the 
Contractor/Vendor 

iv. As-built drawings, room and finish schedules , and facility management data. 
v. O&M documentation aligned with final construction s tatus . 
vi. Project Completion Report 

 
9. Deliverable and Payment Milestones  
The miles tone deliverables  for ICCC cum Adminis tration Building, along with allied 
facilities , entry gates  and prebuild factories  shall be as  follows:  
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Sr. 
No. Milestones  Duration in Weeks  Payment % of 

Contract Value  

1 Mobilisation and submission of 
Conceptual Design Options (minimum 3). 

D+2 5% 

2 Approval of Conceptual Design, including 
Schematic Plans, Sections, Elevations 
and Theme. 

D+3 5% 

3 Approval of schematic architectural 
drawings, landscape, site master plan and 
architectural models (3D views and 
walkthroughs). 

D+7 10% 

4 Submission of  detailed design and 
drawings for structural, M EP, civil, and 
equipment, along with a BIM model. 

D+11 5% 

5 Submission of BOQ for Civil, Architectural  
MEP, Landscapeing and material 
specifications. 

D+13 5% 

6 Approval of structural, MEP, civil, and 
equipment designs and drawings 

D+13 5% 

7 
Approval of BOQ for Civil, Architectural, 
MEP, Landscapeing and material 
specifications. 

D+15 
5% 

8 Submission of draft Tender Document 
with Tender drawings and BoQs. 

D+17 5% 

9 Approval of Final Tender Document with 
Tender drawings and BoQs. 

D+19 10% 

10 

Submission of GFC drawings and a 
detailed plan/road map for compliance 
with ECSBC and achieving a GRIHA 3-Star 
rating or higher. 

D+21 

5.0% 

11 

Approval of GFC drawings and a detailed 
plan/road map for compliance with 
ECSBC and achieving a GRIHA 3-Star 
rating or higher. 

D+22 

5.0% 
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Note:  

i. Payment against each milestone shall be released only upon submission of the 
complete deliverables specified for that milestone and their review and acceptance 
by the Engineer-in-Charge. Partial or incomplete submissions shall not qualify for 
milestone payment. 

ii. For Sl. No. 14 and Sl. No. 15, relating to statutory approvals and construct ion-stage 
supervision/design support, payments shall be released on a pro rata basis in 
accordance with the progress of the respective activities, subject to certification by 
the Employer/Engineer-in-Charge.  

12 
Assis ting in the Bid Process  Management 
and the completion of the selection of the 
Contractor. 

D+24 
10% 

13 Review and Approval of GFC drawings 
submitted by the contractor. 

TBD 5% 

14 Statutory permission/ approvals  from 
Authorities . 

As per s tatutory 
approval timelines  5% 

15 Supervis ion and quality control during the 
Construction s tage. 

During the 
construction period 
(minimum two s ite 
vis its  per month) 

10% 

16 

Project Completion, submission of 
completion report and handing over 
documentation of O&M Manuals , transfer 
of Data Packs, GRIHA/ ECSBC compliance 
evidence, etc. 

Within 4 weeks of 
the submission of 

the project 
completion report 
and documents  

5% 
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SECTION 6: Submission Forms 
 

FORM A: RFQ cum RFP Submission Letter  
(To be submitted on Bidders letter-head) 

Date: 

To, 

The Managing Director 

Maharashtra Industrial Township Limited (MITL) 

Udyog Sarathi, MIDC Office, 

Andheri East, Mumbai - 400093, India 

 

Subject: Request for Qualification cum Request for  Proposal (RFQ cum RFP) for the 
Appointment of an Architectural Firm for Designing the Administration cum Integrated 
Command and Control Centre (ICCC) Building, Prebuilt Factories and Entrance Gates at 
Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra 

 

Sir, 

With reference to your RFQ cum RFP Document dated [date], we, having 
examined all relevant documents and understood their contents, hereby submit 
our Technical Proposal for selection as [name of assignment]. The Proposal is 
unconditional and unqualified. 

We are submitting our Proposal as [sole/JV applicant] [insert the name of lead 
member with full name and address and JV member with full name and address]. 

We hereby certify that we, along with our JV partners, have proven experience, 
financial capability and experienced personnel to carry out the required wo   
mentioned in Section 5: Terms of Reference.   We confirm that all members of the 
Joint Venture / Consortium shall be jointly and severally liable for the perf  
of the obligations under the RFQ cum RFP and the contract, if awarded, and  
the Joint Venture / Consortium arrangement shall remain valid and uncha  
from the RFQ cum RFP process up to the award of the contract.  

If negotiations are held during the period of validity of the Proposal, we undertake to 
negotiate in accordance with the RFQ cum RFP. Our Proposal is binding  us, 
subject only to the modifications resulting from negotiations in accordance with 
the RFQ cum RFP. 
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We unders tand you are not bound to accept any Proposal you receive. Further: 

1. We acknowledge that Client will be relying on the information provided in the 
Proposal and the documents  accompanying the Proposal for selection of the 
Consultant, and we certify that all information provided in the Proposal and in 
the supporting documents  is  true and correct, nothing has  been omitted which 
renders  such information misleading, and all documents  accompanying such 
Proposal are true copies  of their respective originals . 

2. This  s tatement is  made for the express  purpose of appointment as  the 
Consultant for the aforesaid Project. 

3. We shall make available to Client any additional information it may deem 
necessary or require for supplementing or authenticating the Proposal. 

4. We acknowledge the right of Client to reject our application without ass igning 
any reason or otherwise and hereby waive our right to challenge the same on any 
account whatsoever. 

5. We certify that in the las t 3 (three) years , we have neither failed to perform on 
any contract, as  evidenced by imposition of a  penalty by an arbitral or judicial 
authority or a judicial pronouncement or arbitration award against the Applicant, 
nor been expelled from any project or contract by any public authority nor have 
had any contract terminated by any public authority for breach on our part. 

6. We declare that: 

a) We have examined and have no reservations  about the RFQ cum RFP, 
including any Addendum issued by the Authority. 

b) We do not have any conflict of interest in accordance with the terms  of the 
RFQ cum RFP. 

c) We have not directly or indirectly or through an agent engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, anti-
competitive practice, obstructive practice, undesirable practice, or 
res trictive practice, as  defined in the RFQ cum RFP document, in respect of 
any tender or request for proposal issued by or any agreement entered into 
with Client or any other public sector enterprise or any government, Central 
or State; and 

d) We hereby certify that we have taken s teps  to ensure that no person acting 
for us  or on our behalf will engage in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice, or res trictive practice. 

7. We unders tand that you may cancel the selection process  at any time and that 
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you are neither bound to accept any Proposal that you may receive nor to select 
the Consultant, without incurring any liability to the Applicants . 

8. We declare that we are not a  member of any other bid applying for selection as  
a Consultant. 

9. We certify that in regard to matters  other than security and integrity of the 
country, we or any of our affiliates  have not been convicted by a court of law or 
indicted or adverse orders  passed by a regulatory authority which would cast a 
doubt on our ability to undertake the Consultancy for the Project or which 
relates  to a grave offence that outrages  the moral sense of the community. 

10. We further certify that in regard to matters  relating to security and integrity of 
the country, we have not been charge-sheeted by any agency of the 
Government or convicted by a court of law for any offence committed by us  or 
by any of our affiliates . We further certify that neither we nor any of our 
associates  have been barred by the central government, any s tate government, 
a s tatutory body, or any public sector undertaking, as  the case may be, from 
participating in any project or bid, and that any such bar, if any, does  not subsist 
as  of the date of this  RFQ cum RFP. 

11. We further certify that no investigation by a regulatory authority is  pending 
either against us  or against our affiliates  or against our CEO or any of our 
Directors / Managers / employees . 

12. We hereby irrevocably waive any right or remedy which we may have at any 
s tage at law or howsoever otherwise aris ing to challenge or question any 
decis ion taken by Client in connection with the selection of Consultant or in 
connection with the selection process  itself in respect of the above-mentioned 
Project. 

13. We agree and unders tand that the proposal is  subject to the provis ions  of the 
RFQ cum RFP document. In no case shall we have any claim or right of 
whatsoever nature if the consultancy for the Project is  not awarded to us  or our 
proposal is  not opened or rejected. 

14. We agree to keep this  offer valid for Ninety (90) days from the PDD specified in 
the RFQ cum RFP.  

15. We offer a BID Security of Rs.------------- (Rupees  ------------- only) to the 
Employer in accordance with the RFQ cum RFP Document. The BID Security in 
the form of a Bank Guarantee/Insurance surety Bond/Demand Draft is  
attached.  

16. We certify that in terms of the RFQ cum RFP, our Net Worth is  Rs. …… (Rupees. 
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In words) 

17. A Power of Attorney in favour of the authorised s ignatory to s ign and submit this 
Proposal and document is  attached herewith. 

18. In the event of our being selected as  the Consultant, we agree to enter into a 
Contract in accordance with the contract prescribed in the RFQ cum RFP. We 
agree not to seek any changes in the aforesaid form and agree to abide by the 
same. 

19. We have s tudied RFQ cum RFP and all other documents  carefully. We 
unders tand that, except to the extent as  expressly set forth in the Contract, we 
shall have no claim, right or title aris ing out of any documents  or information 
provided to us  by Client or in respect of any matter aris ing out of or concerning 
or relating to the selection process , including the award of consultancy. 

20. The Technical and Financial Proposal is  being submitted in a separate section. 
This  Technical Proposal, read with the Financial Proposal, shall be binding on 
us . 

21. We agree and undertake to abide by all the terms and conditions  of the RFQ 
cum RFP Document. 

22. We unders tand that you have the absolute right to accept or reject any or all 
responses , to modify, amend, postpone, cancel or withdraw this  RFQ cum RFP 
process  at any s tage without ass igning any reason whatsoever and without 
incurring any liability to any applicant 

 

 

………………………… 

(Signature with date) 

………………………… 

(Name and designation) 

 

………………………… 

(Organisation Seal)
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FORM B: Bidder Information 
(To be submitted on the Bidders' letterhead by each member of the JV/ Consortium, with 
supporting documents, if any. Attach pages where necessary, giving suitable references) 

Name of the Bidder:    

Single Bidder / Lead Member / JV/Consortium 
Member 

 

Number of years in business:  

Total no.of employees:  

Date of incorporation:  

Place of registration / principal place of 
business: 

 

Bidder’s website URL:  

Complete Postal Address:  

Telephone nos. (with country/ area codes):  

Authorised contact person name and 
designation: 

 

Authorised personnel contact email:  

Authorised personnel contact mobile no: (with 
country/ area codes) 

 

Company organization chart (not more than 
one page): 

 

Company profile in brief in one page (do not 
enclose marketing brochures): 

 

Corporate Identity No. (CIN):  

PAN Number:  

GSTIN Number:  



 
RfQ cum RfP for Appointment of an Architectural Firm for Designing the 
Administration cum ICCC building, Prebuilt factories  and Entry Gates  at DPIA 

 

Dighi Port Industrial Area  83 

 

FORM C: Eligible Project Details  
(Using the format below, provide information on each eligible assignment meeting the 
minimum eligibility criteria mentioned in Section 4: Data Sheet).  
 
Note for each project: 

a) Enclose a copy of the work order. 

b) Enclose a copy of the client completion certificate.  

c) Projects Description without corresponding work orders and completion certificates 
will not be considered eligible. 

 

Project name:  Project cost (in INR in Crore): 

Country in which the project was 
executed: 

Location within country: 

Duration of assignment (months): 

Name of client: Total No. of staff-months of the assignment: 

Client address: Value of the services provided by your firm 
under the contract (in INR in Crore): 

Start Date (Month/Year):  

Completion Date (Month/Year): 

No. of professional staff – months provided 
by associated Consultants: 

Name of Lead Architectural Firm: Name of senior professional staff of your 
firm involved and functions performed 
(indicate most significant profiles such as 
Project Director/Coordinator , Team 
Leader): 

Name of Associated Consultants, If 
any: 

Narrative description of project: 

 

Description of actual services provided by your staff within the assignment 
(summary of scope of work): 

 
 
 
Authorised Signature: 
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Note: Please limit the description of the project to one A4 s ize sheet of paper. 
Descriptions  exceeding one A4-sized sheets  of paper shall not be considered for 
evaluation. Supporting documentation like Client certificate etc. shall not be counted in 
the page limits  for this  form. However, such supporting documentation should be 
attached to as  additional pages  to this  form.
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FORM D: CV of Key Personnel 

1. Proposed position  

2. Name of firm  

3. Name of team 
member 

 

4. Date of birth  

5. Nationality  

6. Education [Indicate college/uni versity and other specialised 
education of staff member, giving names of 
institutions, degrees obtained, and year of 
obtainment, starting from the latest degree] 

7 Membership of 
professional 
organisations 

 

8. Training and 
publications 

 

9. Countries of w ork 
experience 

 

10 Languages  
Language Proficiency (good/ fair/ poor) 

Speaking Reading Writing 
English    
    
    
     

11 Employment  

[Starting with the 
present position, 
list in reverse order 
every employment 
held by the staff 
member since 
graduation] 

Fro
m To 

Name of 
Organisati

on 

Positi
on 

Held 

Duratio
n 

Mont
h/Ye
ar 

Mont
h/Ye
ar 
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12 Work undertaken 
that best 
illus trates  the 
capability to 
handle the tasks 
ass igned 

[Among the ass ignments  in which the Staff has  been 
involved, indicate the following information for those 
ass ignments  that best illus trate  s taff capability to 
handle the tasks  ass igned] 

Name of ass ignment or project: 

Year: 
Location: 
Client: 
Project Cost: 
Main project features: 
Positions  held: 
Activities  performed: 

 

Certification 

I, the unders igned, certify that to the best of my knowledge and belief, this  CV correctly 
describes  me, my qualifications , and my experience. I unders tand that any wilful 
miss tatement described herein may lead to my disqualification or dismissal. 

 

Signature: 

Date: [dd/mm/yyyy] 

Name of team member:
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Form E: Financial Capability Statements  

(To be printed on the letterhead of the Statutory Auditor / Chartered Accountant) 

Certificate from the Statutory Auditor/Charted Accountant 

 
This is to certify that [name of company] [registered address] has received the 
payments shown above against the respective years. 

Name of Authorised Signatory Designation 

Name of firm 
 

Signature of Authorised Signatory Seal of Audit firm Note: 

1. In case the Consultant does not have a statutory auditor, it may provide the certificate 
from its Chartered Accountant. 

2. It is clarified that the consultants whose annual accounts have not yet been finalised 
for the financial year 2025-26 can submit the average annual turnover for the years 
2020-21, 2021-22, 2022-23, 2023-24 and 2024-25 along with a certificate from the 
Statutory Auditor certifying that the accounts for FY 2025-26 are yet to be finalised. 

3. If bids are called between 1st April & 30th September of the year, then the lates t 
audited financial year shall be the year before the previous year for financial criteria.  

Annual Turnover from the Consulting Business of the Applicant 

Sl. 
No 

Financial years Annual turnover from the consultancy 
business of the Bidder (INR) 

1 2021-22  

2 2022-23  

3 2023-24  

4 2024-25  

5 2025-26  

 Average Annual Turnover   

 Current net-worth  
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Form F: Format for Power of Attorney 
(on non-judicial stamp paper as per stamp duty act duly attested by notary public) 

Know all men by these presents, We, [name o f organization and address of the 
registered office]  do hereby constitute, nominate, appoint and authorise Mr / Ms 
[name], son/ daughter/ wife of [name], and presently residing at [address], who is 
presently employed with/ retained by us and holding the position of [designation] as our 
true and lawful attorney (hereinafter referred to as the “Authorised Representative”), 
with power to sub- delegate to any person, to do in our name and on our behalf, all such 
acts, deeds and things as are necessary or required in connection with or incidental to 
submission of our Proposal for and selection as consultant for Request for Qualification 
cum Request for Proposal (RFQ cum RFP) for the Appointment of an Architectural Firm 
for Designing the Administration cum Integrated Command and Control Centre (ICCC) 
Building, Prebuilt Factories and Entrance Gates at Dighi Port Industrial Area (DPIA), 
Raigad District, Maharashtra, to be developed by the Client (the “Authority”) including 
but not limited to signing and submission of  all applications, proposals and other 
documents and writings, participating in pre -bid and other conferences and providing 
information/ responses to the Authority, representing us in all matters before the 
Authority, signing and execution of all contracts  and undertakings consequent to 
acceptance of our proposal and generally dealing with the Authority in all matters in 
connection with or relating to or arising out of our Proposal for the said Project and/or 
upon award thereof to us until the entering into of the Contract with the Authority. 

And we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 
caused to be done by our said Authorised Representative pursuant to and in exercise of 
the powers conferred by this Power of Attorney and that all acts, deeds, and things done 
by our said Authorised Representative in exercise of the powers hereby conferred shall 
and shall always be deemed to have been done by us. 

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date] DAY OF [month] [year].  

For  

[Signature, name, designation and address]: 

Witness 1: 

Witness 2: 

 

Accepted:  

[Signature, name, designation and address of the Attorney]: 

 

a) The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required the same should be under seal affixed in 
accordance with the required procedure. 
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b) Wherever required, the Applicant should submit for verification the extract of the 
charter documents  and other documents  such as  a resolution/power of attorney in 
favour of the person executing this  Power of Attorney for the delegation of power 
hereunder on behalf of the Applicant. 

c) For a Power of Attorney executed and issued overseas, the document will also 
have to be legalised by the Indian Embassy and notarised in the jurisdiction where the 
Power of Attorney is being issued. However, the Power of Attorney provided by Applicants 
from countries that have signed The Hague Legislation Convention, 1961 are not required 
to be legalised by the Indian Embassy if it carries a conforming Apostille certificate.
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Form G: Format for Power of Attorney for Lead Member of Joint Venture  
(on non-judicial stamp paper as per stamp duty act duly attested by a notary public) 

 

Whereas the ***** ("Client") has invited BIDs from prequalified Bidders for the ***** 
assignment (the "Project"). 

Whereas, ............................. .............., ........................................., 
and................................... (collectively the "Joint Venture") being Members of the Joint 
Venture are interested in Bidding for the Project in accordance with the terms and 
conditions of  the Request for Qualification (RFQ) and Request for Proposal (RFP) and 
other BID documents including agreement in respect of the Project, and 

Whereas, it is necessary for the Members of the Joint Venture to designate one of them 
as the Lead Member with all necessary power and the Client to do for and on behalf of 
the Joint Venture, all acts, deeds and things as may be necessary in connection with the 
Joint Venture's BID for the Project and its execution. 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

We,..............................having our registered office at................................., 
M/s........................ having our registered office at 
…………………….,M/s.................................... having our registered office at and 
.................. ................. having our registered office at………..,(hereinafter collectively 
referred to as the "Principals") do hereby irrevocably designate, nominate, constitute, 
appoint and authorize M/S ............................................having its regist ered office 
at…….., being one of the Members of the Joint Venture, as the Lead Member and true and 
lawful attorney of the Joint Venture (hereinafter referred to as the "Attorney"). We hereby 
irrevocably authorize the Attorney (with power to sub-delegate) to conduct all business 
for and on behalf of the Joint Venture and any one of us during the Bidding Process and, 
in the event the Joint Venture is awarded the contract, during the execution of the Project 
and in this regard, to do on our behalf and on behalf of the Joint Venture, all or any of such 
acts, deeds or things as are necessary or required or incidental to the pre- qualification 
of the Joint Venture and submission of its BID for the Project, including but not limited to 
signing and submission of all  applications, BIDs and other documents and writings, 
participate in pre BID and other conferences, respond to queries, submit information/ 
documents, sign and execute contracts and undertakings consequent to acceptance of 
the BID of the Joint Venture and generally to represent the Joint Venture in all its dealings 
with the Client, and/ or any other Government Agency or any person, in all matters in 
connection with or relating to or arising out of the Joint Venture's BID for the in all respect 
Project and/ or upon award thereof till the Agreement is entered into with the Client & 
Compelled. AND hereby agree to ratify and confirm and do hereby ratify and confirm all 
acts, deeds and things done or caused to be done by our said Attorney pursuant to and 
in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and 
things done by our said Attorney in exercise of the powers hereby conferred shall and 
shall always be deemed to have been done by us/ Joint Venture. 
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS DAY…………….OF 2026. 

For ..................................... 

(Signature)  

……………………………………….. 

(Name & Title) 

 

For ..................................... 

(Signature)  

……………………………………….. 

(Name & Title) 

 

Witnesses: 

1. 

2. 

 

(Executants) 

(To be executed by all the Members  of the Joint Venture)  

Notes: 

1. The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents  of the 
executant(s) and when it is  so required, the same should be under common seal affixed 
in accordance with the required procedure. 

2. Also, wherever required, the Bidder should submit for verification the extract of 
the charter documents  and documents  such as  a board or shareholders ' 
resolution/power of attorney in favor of the person executing this  Power of Attorney for 
the delegation of power hereunder on behalf of the Bidder. 

3. For a Power of Attorney executed and issued overseas , the document will also 
have to be legalized by the Indian Embassy and notarized in the jurisdiction where the 
Power of Attorney is  being issued. However, the Power of Attorney provided by Bidders  
from countries  that have s igned the Hague Legis lation Convention 1961 are not required 
to be legalized by the Indian Embassy if it carries  a conforming Apostille certificate. 
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Form H: Statement of Legal Capacity  

(for sole Bidder) 
We, [Name of Bidder], hereby declare that we are a legally constituted entity duly 
incorporated/registered under the laws of [Country/India] and are competent to enter 
into and perform contracts. 

We further confirm that the person signing this bid, [Name and Designation], is duly 
authorised to do so on our behalf through a valid Power of Attorney. 

We confirm that we are not disqualified, debarred, or blacklisted by any Government, 
Semi-Government, PSU, or statutory authority and that there is no legal impediment to 
our participation in this bid. 

Date: 

Signature: 

Name & Designation: 

Seal of the Bidder: 
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Form I: Statement of Legal Capacity  

(for Joint Venture / Consortium)  
We, the undersigned members of the Joint Venture / Consortium, namely: 

● [Name of Lead Member] 
● [Name of Member 2] 
hereby jointly and severally declare as  follows: 

Legal Status  of Members  

Each member of the Joint Venture / Consortium is  a  legally constituted entity duly 
incorporated or regis tered under the applicable laws of [India / Country] and is  legally 
competent to carry on its  respective business  activities . 

Eligibility and Capacity - Each member has  the legal capacity, power, and authority to 
participate in this  bid and to perform the obligations  ass igned to it under the Joint Venture 
/ Consortium arrangement, in accordance with the tender requirements . 

Authorisation of Lead Member 

[Name of Lead Member] has  been duly authorised by all other members  to act as  the 
Lead Member of the Joint Venture / Consortium for the purposes  of this  bid, including 
submission of the bid, correspondence, and execution of all documents . 

Authorised Signatory 

The person s igning the bid, [Name and Designation], is  duly authorised through valid 
Power(s) of Attorney issued by each member of the Joint Venture / Consortium. 

No Legal Disqualification 

None of the members  of the Joint Venture / Consortium has  been blacklis ted, debarred, 
or otherwise prohibited by any Central or State Government, PSU, s tatutory authority, or 
regulatory body from participating in public procurement as  on the date of submission of 
the bid. 

No Legal Impediment 

There is  no pending legal res traint, insolvency proceeding, or s tatutory res triction that 
would prevent any member of the Joint Venture / Consortium from entering into or 
performing the contract, should it be awarded. 

Binding Nature 

This  declaration shall be binding on all members  of the Joint Venture / Consortium, jointly 
and severally, and shall remain valid throughout the bidding process  and, in the event of 
award, during the execution of the contract. 
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For and on behalf of the Joint Venture / Consortium 

Name: 

Designation: 

Signature: 

Company Seal: 
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Form J: Bid Security   
A) Bank Guarantee  

BG No. 
 

Date: 
 

1. In consideration of you, Maharashtra Industrial Township Limited (Formerly 
known as  Aurangabad Industrial Township Limited), represented by Managing 
Director, having its  regis tered office at Mumbai (hereinafter referred to as  the 
“Authority” which expression shall, unless  repugnant to the context or 
meaning thereof, include its  adminis trators , successors  and ass igns) having 
agreed to receive the proposal of [Name of company], a company regis tered 
under the Companies  Act, 1956 and having its  regis tered office at [regis tered 
address  of company] (hereinafter referred to as  the “Bidder” which 
expression shall unless  it be repugnant to the subject or context thereof 
include its  successors  and ass igns), for appointment as  Consultant for 
Architectural and Engineering Design of Adminis trative Cum ICCC Building at 
DPIA] (hereinafter referred to as  the “Consultancy”) pursuant to the RFQ cum 
RFP Document dated [date] issued in respect of the Consultancy and other 
related documents  including without limitation the draft contract for 
consultancy services  (hereinafter collectively referred to as  “RFQ cum RFP 
Documents”), we [Name of the Bank] having our regis tered office at 
[regis tered address] and one of its  branches at [branch address] (hereinafter 
referred to as  the “Bank”), at the request of the Bidder, do hereby in terms of 
relevant clause of the RFQ cum RFP Document, irrevocably, unconditionally 
and without reservation guarantee the due and faithful fulfilment and 
compliance of the terms and conditions  of the RFQ cum RFP Document by 
the said Bidder and unconditionally and irrevocably undertake to pay 
forthwith to the Authority an amount of Rs 10,00,000 [Rupees Ten Lakh Only] 
(hereinafter referred to as  the “Guarantee”) as  our primary obligation without 
any demur, reservation, recourse, contest or protes t and without reference to 
the Bidder if the Bidder shall fail to fulfil or comply with all or any of the terms  
and conditions  contained in the said RFQ cum RFP Document. 

2. Any such written demand made by the Authority s tating that the Bidder is  in 
default of the due and faithful fulfilment and compliance with the terms and 
conditions  contained in the RFQ cum RFP Document shall be final, 
conclusive, and binding on the Bank. We, the Bank, further agree that the 
Authority shall be the sole judge to decide as  to whether the Bidder is  in 
default of due and faithful fulfilment and compliance with the terms and 
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conditions  contained in the RFQ cum RFP Document including, Document 
including without limitation, failure of the said Bidder to keep its  Proposal 
valid during the validity period of the Proposal as  set forth in the said RFQ cum 
RFP Document, and the decis ion of the Authority that the Bidder is  in default 
as  aforesaid shall be final and binding on us , notwithstanding any differences  
between the Authority and the Bidder or any dispute pending before any court, 
tribunal, arbitrator or any other authority. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts  due 
and payable under this  Guarantee without any demur, reservation, recourse, 
contest or protes t and without any reference to the Bidder or any other person 
and irrespective of whether the claim of the Authority is  disputed by the Bidder 
or not, merely on the firs t demand from the Authority s tating that the amount 
claimed is  due to the Authority by reason of failure of the Bidder to fulfil and 
comply with the terms and conditions  contained in the RFQ cum RFP 
Document including without limitation, failure of the said Bidder to keep its  
Proposal valid during the validity period of the Proposal as  set forth in the said 
RFQ cum RFP Document for any reason whatsoever. Any such demand made 
on the Bank shall be conclusive as  regards  amount due and payable by the 
Bank under this  Guarantee. However, our liability under this  Guarantee shall 
be res tricted to an amount not exceeding Rs 10,00,000 [Rupees Ten Lakh 
Only]. 

4. This  Guarantee shall be irrevocable and remain in full force for a period of 90 
(Ninety) days from the Proposal Due Date and a further claim period of thirty 
(30) days or for such extended period as  may be mutually agreed between the 
Authority and the Bidder, and agreed to by the Bank, and shall continue to be 
enforceable until all amounts  under this  Guarantee have been paid. 

5. The Guarantee shall not be affected by any change in the constitution or 
winding up of the Bidder or the Bank or any absorption, merger or 
amalgamation of the Bidder or the Bank with any other person. 

6. In order to give full effect to this  Guarantee, the Authority shall be entitled to 
treat the Bank as  the principal debtor. The Authority shall have the fulles t 
liberty without affecting in any way the liability of the Bank under this  
Guarantee from time to time to vary any of the terms and conditions  
contained in the said RFQ cum RFP Document or to extend time for 
submission of the Proposals  or the Proposal validity period or the period for 
conveying of Letter of Acceptance to the Bidder or the period for fulfilment 
and compliance with all or any of the terms and conditions  contained in the 
said RFQ cum RFP Document by the said Bidder or to postpone for any time 
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and from time to time any of the powers  exercisable by it against the said 
Bidder and either to enforce or forbear from enforcing any of the terms and 
conditions  contained in the said RFQ cum RFP Document or the securities  
available to the Authority, and the Bank shall not be released from its  liability 
under these presents  by any exercise by the Authority of the liberty with 
reference to the matters  aforesaid or by reason of time being given to the said 
Bidder or any other forbearance, act or omission on the part of the Authority 
or any indulgence by the Authority to the said Bidder or by any change in the 
constitution of the Authority or its  absorption, merger or amalgamation with 
any other person or any other matter or thing whatsoever which under the law 
relating to sureties  would but for this  provis ion have the effect of releasing the 
Bank from its  such liability. 

7. Any notice by way of request, demand or otherwise hereunder shall be 
sufficiently given or made if addressed to the Bank and sent by courier or by 
regis tered mail to the Bank at the address  set forth herein. 

8. We undertake to make the payment on receipt of your notice of claim on us  
addressed to [Name of bank along with branch address] and delivered at our 
above branch which shall be deemed to have been duly authorised to receive 
the said notice of claim. 

9. It shall not be necessary for the Authority to proceed against the said Bidder 
before proceeding against the Bank and the guarantee herein contained shall 
be enforceable against the Bank, notwithstanding any other security which 
the Authority may have obtained from the said Bidder or any other person and 
which shall, at the time when proceedings  are taken against the Bank 
hereunder, be outs tanding or unrealised. 

10. We, the Bank, further undertake not to revoke this  Guarantee during its  
currency except with the previous express  consent of the Authority in writing. 

11. The Bank declares  that it has  power to issue this  Guarantee and discharge the 
obligations  contemplated herein, the unders igned is  duly authorised and has  
full power to execute this  Guarantee for and on behalf of the Bank.  

12. For the avoidance of doubt, the Bank’s  liability under this  Guarantee shall be 
res tricted to Rs. [in figures] ([in words])payable at Mumbai Only. The Bank 
shall be liable to pay the said amount or any part thereof only if the Authority 
serves  a written claim on the Bank in accordance with paragraph 8 hereof, on 
or before [date]. 
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Signed and delivered by [name of bank] 

By the hand of Mr. /Ms. [name], it’s  [designation] and authorised official. 

(Signature of the Authorised Signatory) (Official Seal) 

Notes: 

• The Bank Guarantee should contain the name, designation and code number 
of the officer(s) s igning the Guarantee and shall be payable/encashable at 
Mumbai only. 

• The address , telephone number and other details  of the Head Office of the 
Bank as  well as  of issuing Branch should be mentioned on the covering letter of 
issuing Branch. 
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Or  

B) Insurance Surety Bond  
Surety Bond for Bid Security 

1) In consideration of you,………………… (name of Client), having its  office at 
…………………………, (hereinafter referred to as  the  “Authority", which expression shall 
unless  it be repugnant to the subject or context thereof include its , successors  and 
ass igns) having agreed to receive the Bid of ..................... (name of the lead bidder) and 
having its  regis tered office at……………………….. , (and acting on behalf of its  
Consortium/JV) (hereinafter referred to as  the "Bidder" which expression shall unless  it 
be repugnant to the subject or context thereof include its /their executors , 
adminis trators , successors  and ass igns), for the………………………………(name of the 
works),. Request for Qualification cum Request for Proposal (RFQ cum RFP) for the 
Appointment of an Architectural Firm for Designing the Adminis tration cum Integrated 
Command and Control Centre (ICCC) Building, Prebuilt Factories  and Entrance Gates  at 
Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra (hereinafter referred to as  
"'the Project") pursuant to the RFP Document dated ............ issued in respect of the 
Project and other related documents  including without limitation the draft concession/ 
contract agreement (hereinafter collectively referred to as  "Bidding Documents"), We 
……..(Name of the Surety Insurer) having our regis tered office at ................, and one of 
its  Mumbai branches at………., (hereinafter referred to as  the '' Surety Insurer"), at the 
request of the Bidder, do hereby in terms of Clause of the RFP Document, irrevocably, 
unconditionally and without reservation guarantee the due and faithful fulfilment and 
compliance of the terms and conditions  of the Bidding Documents  (including the 
RFP Document) by the said Bidder and unconditionally and irrevocably undertake to 
pay forthwith to the Authority an amount of Rs-.------ (Rupees  ,.....only) (hereinafter 
referred to as  the ''Surety Bond") as  our primary obligation without any demur, 
reservation, recourse, contest or protes t and without reference to the Bidder, if the 
Bidder shall Fail to fulfil or comply with all or any of the terms and conditions  contained 
In the said Bidding Documents . 

2) Any such written demand made by the Authority s tating that the Bidder is  in 
default of the due and faithful fulfilment and compliance with the terms and conditions  
contained in the Bidding Documents  shall be final, conclusive and binding on the Surety 
Insurer. 

3) We, the Surety insurer, do hereby unconditionally undertake to pay the amounts  
due and payable under this  Surety bond without any demur, reservation, recourse, 
contest or protes t and without any reference to the Bidder or any other person and 
irrespective of whether the claim of the Authority is  disputed by the Bidder or not, merely 
on the firs t demand from the Authority s tating that the amount claimed is  due to the 
Authority for any reason whatsoever. Any such demand made on the Bank shall be 
conclusive as  regards  amount due and payable by the Surety Insurer under this  Surety 
Bond. However, our liability under this  Surety Bond shall be res tricted to an amount not 
exceeding Rs. •0 .,. (Rupees  ..... only) . 
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4) This  Surety Bond shall be irrevocable and remain in full force for a  period of 90 
(Ninety) day, from the Bid Due Date and a further claim period of 60 (s ixty) days or for 
such extended period as  may be mutually agreed between the Authority and the Bidder, 
and agreed to by the Surety Insurer, and shall continue to be enforceable till all amounts  
under this  Surety Bond have been paid. 

5) We, the Surety Insurer, further agree that the Authority shall be the sole judge to 
decide as  to whether the Bidder is  in default of due and faithful fulfilment and compliance 
with the terms and conditions  contained in the Bidding Documents  including, inter alia, 
the failure of the Bidder to keep its  Bid open during the Bid validity period set forth in the 
said Bidding Documents , and the decis ion of the Authority that the Bidder is  in default as  
aforesaid shall be final and binding on us , notwithstanding any differences  between the 
Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or 
any other Authority. 

6) The Surety Bond shall not be affected by any change in the constitution or winding 
up of the Bidder or the Surety Insurer or any absorption, merger or amalgamation of the 
Bidder or the Surety Insurer with any other person. 

7) In order to give full effect to this  Surety Bond, the Authority shall be entitled to treat 
the Surety Insurer as  the principal debtor. The Authority shall have the fulles t liberty 
Without affecting in any way the liability of the Surety Insurer under this  Surety Bond from 
time to time to vary any of the terms and conditions  contained in the said Bidding 
Documents  or to extend time for submission of the Bids  or the Bid validity period or the 
period for conveying acceptance of Letter of Award by the Bidder or the period for 
fulfilment and compliance with all or any of the terms and conditions  contained in the 
said Bidding Documents  by the said Bidder or to postpone for any time and from time to 
time any of the powers  exercisable by it agains t the said Bidder and either to enforce or 
forbear from enforcing any of the terms and conditions  contained in the said Bidding 
Documents  or the securities  available to the Authority, and the Surety Insurer shall not 
be released from its  liability under these presents  by any exercise by the Authority of the 
liberty with reference to the matters  aforesaid or by  reason of time being given to the said 
Bidder or any other forbearance, act or omission on the part of the Authority or any 
indulgence by the Authority to the said Bidder or by any change in the constitution of the 
Authority or its  absorption, merger or amalgamation with any other person or any other 
matter or thing whatsoever which under the law relating to sureties  would but for this  
provis ion have the effect of releasing the Surety Insurer from its  such liability. 

8) Any notice by way or request, demand or otherwise hereunder shall be sufficiently 
given in writing or made if addressed to the Surety Insurer and sent by courier or by 
regis tered post or by certified e-mail to the Surety Insurer at the address  or e-mail set 
forth herein. 

9) We undertake to make the payment immediately on receipt of your notice of claim 
on us  addressed to name of Surety Insurer along with branch address  and delivered at 
our above branch Who shall be deemed to have been duly authorised to receive the said 
notice of claim. 
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10) It shall not be necessary for the Authority to proceed against the said Bidder 
before proceeding against the Surety lnsurer and the Surety Bond herein contained shall 
be enforceable against the Surety Insurer, notwithstanding any other security which the 
Authority may have obtained from the said Bidder or any other person and which shall, at 
the time when proceedings are taken against the Surety Insurer hereunder, be 
outs tanding or unrealised. 

11) We, the Surety lnsurer, further undertake not to revoke this  Surety Bond during its  
currency except with the previous express  consent of the Authority in writing. 

12) The Surety Insurer declares  that it has  power to issue this  Surety Bond and 
discharge the obligations  contemplated herein, the unders igned is  duly authorised and 
has  full power to execute this  surety Bond for and on behalf of the Surety lnsurer. 

13) For the avoidance of doubt, the Surety Insurer's  liability under this  Surety Bond 
shall be res tricted to Rs.··•  Crore (Rupees • • •  • • crore only). The Surety Insurer shall be 
liable to pay the said amount or any part thereof only if the Authority serves  a written 
claim on the Surety Insurer in accordance with paragraph 9 hereof, on or before …… 
(indicate date falling 90 days after the Bid Due Date), 

14) This  Surety Bond shall also be operable at our……., branch at Mumbai, from whom 
confirmation regarding the issue of this  Surety Bond or extension/renewal thereof shall 
be made available on demand. In the contingency of this  Surety Bond being invoked and 
payment hereunder claimed, the said branch shall accept such invocation letter and 
make payment of amounts  so demanded immediately under the said invocation. 

15) The Insurance Surety Bond shall be verified from the specific portal created for 
this  purpose. 

 Signed and Delivered by…………….. Company 

By the hand of Mr./Ms..........., its……………..and an authorised official at Mumbai only 
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Form K: Joint Bidding Agreement 
(To be executed on Stamp paper of appropriate value) 
THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 20…. 

AMONGST 

1. {………… Limited, a company incorporated under the Companies Act, 1956} and having 
its registered office at ………… (hereinafter referred to as the “First Part” “Lead Bidder” 
which expression shall, unless repugnant to the context include its successors and 
permitted assigns) 

AND 

2. {………… Limited, a company incorporated under the Companies Act, 1956} and having 
its registered office at ………… (hereinafter referred to as the “Second Part” which 
expression shall, unless repugnant to the context include its successors and permitted 
assigns) 

AND 

3. {………… Limited, a company incorporated under the Companies Act, 1956} and having 
its registered office at ………… (hereinafter referred to as the “Third Part” which 
expression shall, unless repugnant to the context include its successors and permitted 
assigns) 

The above-mentioned parties of the FIRST and SECOND are collectively referred to as the 
“Parties” and each is individually referred to as a “Party” 

WHEREAS, 

a. a. The Maharashtra Industrial Township Limited (MITL) (the “Authority”), has invited 
Bids (the “Bids”) by its Request for Qualification cum Requ est for Proposal dated 
………… (The “tender Document”) for “ Appointment of Architectural firms for 
Designing the Admin-cum-Integrated Command and Control Centre (ICCC) Building 
and Entrance Gates at Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra 
(The “Project”). 

 
b. The Parties have read and understood the Bid Document and are interested in jointly 

bidding for the Project as members of a JV/Consortium and in accordance with the 
terms and conditions of the Bid document, and 

 
c. It is a necessary cond ition under the Bid document that the members of the 

JV/Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof 
with the Bid. 

 

NOW IT IS HEREBY AGREED as follows: 

1. Definitions and Interpretations  
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In this  Agreement, the capitalised terms shall, unless  the context otherwise requires , 
have the meaning ascribed thereto under the Bid. 

2. JV/Consortium  

The Parties  do hereby irrevocably constitute a  JV/consortium for jointly participating in 
the Bidding Process  for the Project. The Parties  hereby undertake to participate in the 
Bidding Process  only through this  JV/Consortium and not individually and/ or through any 
other JV/consortium constituted for this  Project, either directly or indirectly or through 
any of their Associates . 

3. Joint and Several Liabilities  

The Parties  do hereby undertake to be jointly and severally responsible for all obligations  
and liabilities  relating to the Project and in accordance with the terms of the Bid.  

4. Distribution of Responsibilities  
 

Sr.No 
Name of 
Member 

of JV 
% Share Technical 

Responsibility  
Financial 

Responsibility  Remarks 

      

      

Note: The Lead Partner shall be responsible for executing a minimum of 51% of 
the total value of works. The JV/consortium partner shall be responsible for 
executing a minimum of  25% of the total value of works.  

 
5. Termination  

This  Agreement shall be effective from the date hereof and shall continue in full force and 
effect at all times during the subsis tence of the tender for “The Project” is  achieved under 
and in accordance with the tender for “The Project” in case the Project is  awarded to the 
JV/Consortium. However, in case the JV/Consortium is  either not prequalified for the 
Project or does  not get selected for award of the Project, the Agreement will s tand 
terminated in case the Bidder is  not pre-qualified or upon return of the Bid Security by the 
Authority to the Bidder, as  the case may be. 

6. Miscellaneous  

This  Joint Bidding Agreement shall be governed by laws of India. The Parties  acknowledge 
and accept that this  Agreement shall not be amended by the Parties  without the prior 
written consent of the Authority. 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED 
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 
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Signed, Sealed and Delivered - For and Behalf of Lead Bidder 

Signature : 

Name  : 

Designation : 

Address : 

 

Signed, Sealed and Delivered - For and Behalf of Second Part 

Signature : 

Name  : 

Designation : 

Address : 

 

Notes: 

● The mode of the execution of the Joint Bidding Agreement should be in accordance 
with the procedure, if any, laid down by the Applicable Law and the charter documents  
of the executant(s) and when it is  so required, the same should be under common seal 
affixed in accordance with the required procedure. 

● Each Joint Bidding Agreement should attach a copy of the extract of the charter 
documents  and documents  such as  resolution / power of attorney in favour of the 
person executing this  Agreement for the delegation of power and authority to execute 
this  Agreement on behalf of the Consortium Member. 

● For a Joint Bidding Agreement executed and issued overseas , the document shall be 
legalised by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney has  been executed. 
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Form L: Bank Guarantee for Performance Security 
 

(To be stamped in accordance with the Stamp Act, if any, of the country for the 
issuing bank)  
 

Ref.: Bank Guarantee: 

 
Date: 

 
Dear Sir, 
In consideration of M/s Maharashtra Industrial Township Limited (hereinafter 
referred as the ‘Client’, which expression shall, unless repugnant to the context of 
meaning thereof include its successors, administrators and assigns) having 
awarded to M/s [name of consultant] a [type of company], established under laws 
of [country] and having its registered office at [address] (hereinafter referred to as 
the ‘Consultant’ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and permitted 
assigns), an Assignment for preparation of [name of assignment] Contract by issue 
of Client’s Contract Letter of Award No. [reference] dated [date] and the same having 
been unequivocally accepted by the Consultant, resulting in a Contract valued at Rs. 
[amount in figures and words] for (Scope of Work) (hereinafter called the ‘Contrac  
and the Consultant having agreed to furnish a Bank Guarantee amounting   
[amount in figures and words] to the Client for performance of the said Ag 

We [Name of Bank] incorporated under [law and country] having its Head  
at [address](hereinafter referred to as the Bank), which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, 
administrators executors and assigns) do hereby guarantee and undertake to pay the 
Client immediately on demand an or, all monies payable by the Consultant to the 
extent of Rs. [amount in figure and words] as aforesaid at any time up to  
without any demur, reservation, contest, recourse or protest and/ or witho   
reference to the Consultant. Any such demand made by the Client on the Bank 
shall be conclusive and binding notwithstanding any difference between t  
Client and the Consultant or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. 

We agree that the Guarantee herein contained shall be irrevocable and shall 
continue to be enforceable until the Client discharges this guarantee. 

The Client shall have the fullest liberty without affecting in any way the lia   
the Bank under this Guarantee, from time to time to vary the advance or to extend 
the time for performance of the Contract by the Consultant nor shall the 
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responsibility of the bank be affected by any variations in the terms and conditions 
of the contract or other documents. The Client shall have the fulles t liberty without 
affecting this  guarantee, to postpone from time to time the exercise of any powers 
ves ted in them or of any right which they might have agains t the Client and to 
exercise the same at any time in any manner, and either to enforce or to forbear to 
enforce any covenants, contained or implied, in the Contract between the Client and 
the Consultant any other course or remedy or security available to the client. The 
Bank shall not be relieved of its  obligations under these presents by any exercise 
by the Client of its  liberty with reference to the matters aforesaid or any of them or 
by reason of any other act or forbearance or other acts  of omission or commission 
on the part of the Client or any other indulgence shown by the Client or by any other 
matter or thing whatsoever which under law would but for this  provision have the 
effect of relieving the Bank. 
The Bank also agrees  that the Client at its  option shall be entitled to enforce this  
Guarantee agains t the Bank as  a principal debtor, in the firs t ins tance without 
proceeding agains t the Consultant and notwiths tanding any security or other 
guarantee that the client may have in relation to the Consultant’s  liabilities. 

This  Guarantee shall be irrevocable and shall remain in full force and effect until 
discharge by the Bank of all its  obligations  hereunder. 
This  Guarantee shall not be affected by any change in the constitution or winding 
up of the Consultant /the Bank or any absorption, merger, or amalgamation of the 
Consultant /the bank with any other Person. 

Notwiths tanding anything contained herein above our liability under this  
guarantee is  limited to Rs. [amount in figure and words] and it shall remain in force 
up to and including [date] and shall extend from time to time for such period(s) (not 
exceeding one year), as may be desired by M/s [name of consultant] on whose 
behalf this  guarantee has been given. Date this  [date in words] day [month] of [year 
in ‘yyyy’ format] at [place]. 

Witness 

1. [s ignature, name, and address] 

2. [s ignature, name, and address] 

[Official Address] Designation 

[With Bank Stamp] 

 

Attorney as Per Power of Attorney No. Dated 
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Note: 

1. The date will be fixed as indicated in S.C.C. 

2. The stamp papers of appropriate value shall be purchased in the name of bank which 
issues the ‘Bank Guarantee’. The bank guarantee shall be issued either by a bank 
(Nationalized/Scheduled) located in India. 

3. The Bank Guarantee should contain the name, designation and code number of the 
officer(s) signing the Guarantee. 

4. The address, telephone no. and other details of the Head Office of the Bank as well 
as of issuing Branch should be mentioned on the covering letter of issuing Branch 
and its specifically mentioned “payable in Mumbai" 

5. The Bid Proposal, however, should be accompanied by a certified copy of certificate 
of incorporation under the concerned act. 
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Form M: Project Understanding and Design Approach  
(Statement not to exceed 2000 words) 

Bidder to submit a statement explaining their project Understanding and the design 
approach they will adopt. The statement should cover all the following four points: 

1. Design Objectives  
● Describe the firm’s  unders tanding of the project objectives  and how the design 

approach will realise them. In his  context, highlight the technological 
competencies  of your firm  
 

2. Response to context  
● Explain how your design approaches local context, architectural character, and 

climatic and environmental conditions . 
 

3. Domain Experts  and Project Coordination 
● Describe the kind of experts  you would bring in to design this  project.  
● Explain the firm's  capabilities  in effectively coordinating design teams, 

consultants  and contractors  to complete projects  on time and with quality 
outcomes. 
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Form N: Comments and Suggestions on the Terms of Reference 
A: On the Terms of Reference  

1. 

2. 

3. 

B: On the data, services, and facilities to be provided by the client  

1. 

2. 

3. 

C: On Technical Proposal  

1. 

2. 

3. 

D: General Comments  

1. 

2. 

3.
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Form O: Team Composition and Task Assignments 
 

1. Professional Staff 

Name of staff Firm Area of expertise Position assigned Tasks assigned 

     

     

     

     

 

2. Support Staff 

Name of staff Firm Area of expertise Position assigned Tasks assigned 
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Form P: Staffing Schedule 

 
S.No. Name 

of key 
staff 

Staff input (in the form of a bar chart) Total staff 
input 

M1 M2 M3 M4 M5 M6 n (months) 

          

          

          

 Name 
of 
support 
staff 

        

          

          

          

 Total         
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Form Q: Work Schedule 
Activities 

SN Activity Months (in the form of a bar chart) Total 

M1 M2 M3 M4 M5 M6 n (months) 

          

          

          

          

          

          

          

          

 Total         

Completion and submission of reports 

Sl Reports Program (date) 

   

   

   

   

   

   

Note: 

a) Indicate all main activities of the assignment  as defined in TOR covering total 
contract period. 

b) Duration of activities  shall be indicated in the form of a bar chart.  
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Form R: Integrity Pact 

(To be executed on plain paper and submitted along with Technical Bid/Tender documents) 

This integrity Pact is made at_________ on this_____ day of_____2021. 

Between 

The Maharashtra Industrial Township Limited (MITL), represented by its Managing Director, 
Udyog Sarathi, MIDC Office, Andheri East, Mumbai -400093, India, (hereinafter referred to 
as the “Employer” which expression shall, unless repugnant to the context or meaning 
thereof, include its administrators, successors, and assigns) 

And 

{Name and address of the Firm/Company}, (hereinafter referred to as “Bidder” and which 
expression shall unless repugnant to be meaning or context thereof include its successors 
and permitted assigns.) 

Preamble 

Whereas, the Employer has floated the Tender {NIT No……….dated………} (hereinafter 
referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract/s for Design, Construction, Testing, Commissioning and Operation & 
Maintenance of Infrastructure Works at DPIA  under Delhi Mumbai Industrial Corridor (DMIC) 
"On EPC Basis" (hereinafter referred to as the “Contract”). 

And Whereas the Employer values full compliance with all relevant laws of the land, rules of 
land, regulations, economic use of resources and of fairness/ transparency in its relations 
with its Bidder. 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 
Integrity Pact (hereafter referred to as “Integrity Pact” or “Pact”) the terms and conditions of 
which shall also be read as integral part and parcel of the Tender documents and contract 
between the parties. 

Now, therefore, in consideration of mutual covenants contained in this pact, the parties 
hereby agree as follows and this pact witnesses as under: 

Article-1: Commitments of the Employer 

1) The Employer commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:- 
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a) No employee of the Employer, personally or through family members, will in 
connection with the Tender for, or the execution of a Contract, demand, take a 
promise for or accept, for self, or third person, any material of immaterial benefit 
which the person is not legally entitled to. 

b) The Employer will, during the Tender process treat all Bidder with equity and reason. 
The Employer will, before and during the Tender process, provide to all Bidder the 
same information and will not provide to any Bidder confidential/ additional 
information through which the Bidder could obtain an advantage in relation to the 
tender process or the contract execution. 

c) The Employer will exclude all known prejudiced persons from the process, whose 
conduct in the past has been of biased nature. 

2) If the Employer obtains information on the conduct of any of its employees which is  a 
criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a 
substantive suspicion in this regard, the Employer will inform the Chief Vigilance Officer 
and in addition can initiate disciplinary actions as per its  internal laid down 
Rules/Regulations. 

Article- 2: Commitments of the Bidder. 

The Bidder commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation in the tender 
process and during the contract execution. 

1) The Bidder will not, directly or through any other person or firm, offer, promise or give to 
any of the Employer’s employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

2) The Bidder will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non-submission or 
bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 

3) The Bidder will not commit any offence under the relevant IPC/PC Act and other 
Statutory Acts; further the Bidder will not use improperly, for purposes of completion or 
personal gain, or pass on to others, any information or document provided by the 
Employer as part of the business relationship, regarding plans, technical proposals, and 
business details, including information contained or transmitted electronically. 
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4) The Bidder of foreign origin shall disclose the name and address of the Agents/ 
Representatives in India, if any. Similarly, the Bidder of Indian Nationality shall furnish 
the name and address of the foreign principle, if any. 

5) The Bidder will, when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. He shall also disclose the details  of services 
agreed upon for such payments. 

6) The Bidder will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

7) The Bidder will not bring any outside influence through any Govt. bodies/quarters 
directly or indirectly on the bidding process in furtherance of his bid. 

Article- 3: Disqualification from tender process and exclusion from future contracts.  

1) If the Bidder, before award or during execution has committed a transgression through 
a violation of any provision of Article- 2, above or in any other form such as to put his 
reliability or credibility in question, the Employer is entitled to disqualify the Bidder from 
the tender process. 

2) If the Bidder has committed a transgression through a violation of Article-2 such as to 
put his reliability or credibility into question, the Employer shall be entitled to exclude 
including blacklist and put on holiday the Bidder for any future tenders/ contract award 
process. The imposition and duration of the exclusion will be determined by the severity 
of the transgression. The severity will be determined by the Employer taking into 
consideration the full facts and circumstances of each case particularly taking into 
account the number of transgressions, the position of the transgressors within the 
company hierarchy of the Bidder and the amount of the damage. The exclusion will be 
imposed for a maximum of 3 years. 

3) A transgression is considered to have occurred if the Employer after due consideration 
of the available evidence concludes that “On the basis of facts available there are no 
material doubts”. 

4) The Bidder with its free consent and without any influence agrees and undertakes to 
respect and uphold the Employer’s absolute rights to resort to and impose such 
exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the decision to resort 
to such exclusion is taken. This undertaking is given freely and after obtaining 
independent legal advice. 

5) The decision of the Employer to the effect that a breach of the provisions of this Integrity 
Pact has been committed by the Bidder shall be final and binding on the Bidder, 
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however, the Bidder can approach IEM(s) appointed for the purpose of this Pact. 

6) On occurrence of any sanctions/ disqualification etc. arising out from violation of 
integrity pact, the Bidder shall not be entitled for any compensation on this account. 

7) Subject to full satisfaction of the Employer, the exclusion of the Bidder could be revoked 
by the Employer if the Bidder can prove that he has restored/ recouped the damage 
caused by him and has installed a suitable corruption prevention system in his 
organization. 

Article – 4: Compensation for Damages. 

1) If the Employer has disqualified the Bidder  from the tender process prior to the award 
according to Article -3, the Employer shall be entitled to suspend the bidder for 
participation in the tendering process for the work of MITL and work under other 
Centrally Sponsored Schemes for a period of One Year from the bid due date of this work 
apart from any other legal right that may have accrued to the Employer.. 

2) In addition to 1 above, the Employer shall be entitled to take recourse to the relevant 
provisions of the contract related to Termination of  Contract due to Contractor’s 
Default. In such case, the Employer shall be entitled to forfeit the Performance Bank 
Guarantee of the Contractor and/ or demand and recover liquidated and all damages as 
per the provisions of the contract agreement against Termination. 

Article – 5: Previous Transgressions 

1) The Bidder declares that no previous transgressions occurred in the last 3 years 
immediately before signing of this Integrity Pact with any other Company in any country 
conforming to the anti-corruption/ Transparency International (TI) approach or with any 
other Public Sector Enterprise/ Undertaking in India or any Government Department in 
India that could justify his exclusion from the tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action for his exclusion can be taken as mentioned under Article-3 
above for transgressions of Article-2 and shall be liable for compensation for damages 
as per Article-4 above. 

Article – 6: Equal treatment of all Bidders. 

1) The Bidder undertake(s) to demand from all JV partners a commitment in conformity 
with this Integrity Pact, and to submit it to the Employer before contract signing. 

2) The Employer will enter into agreements with identical conditions as this one with all 
Bidders. 

3) The Employer will disqualify from the tender process all Bidders who do not sign this 
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Pact or violate its provisions. 

Article – 7: Criminal charges against violating Bidder. 

If the Employer obtains knowledge of conduct of a Bidder, or  of an employee or a 
representative or an associate of a Bidder, which constitutes corruption, or if the Employer 
has substantive suspicion in this regard, the Employer will inform the same to the Chief 
Vigilance Officer. 

Article- 8: Independent External Monitor (IEM) 

1) The Employer has appointed ______________ as Independent External Monitor (herein 
after referred to as “Monitor”) for this Pact. The task of the Monitor is to review 
independently and objectively whether and to what extent the parties comply with the 
obligations under this agreement. 

2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the Chief Execution 
Officer, National Industrial Corridor Development Corporation. 

3) The Bidder accepts that the Monitor has the right to access without restriction to all 
project documentation of the Employer including that provided by the Bidder. The 
Bidder will also grant the Monitor, upon his request and demonstrati on of a valid 
interest, unrestricted and unconditional access to his project documentation. The same 
is applicable to Subcontractors. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder with confidentiality. 

4) The Employer will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Employer and the Contractor. The parties offer 
to the Monitor the option to participate in such meetings. 

5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 
so inform the Management of the Employer and request the Management to discontinue 
or take corrective action, or to take other relevant action. The monitor can in this regard 
submit non-binding recommendations. Beyond this, the Monitor has no right to demand 
from the parties that they act in a specific manner, refrain from action, or tolerate action. 

6) The Monitor will submit a written report to the Chief Execution Officer, National 
Industrial Corridor Development Corporation within 8 to 10 weeks from the date of 
reference or intimation to him by the Employer and, should the occasion arise, submit 
proposals for correcting problematic situations. 

7) If the Monitor has reported to the Chief Execution Officer, National Industrial Corridor 
Development Corporation, a substantiated suspicion of an offence under relevant 



 
RfQ cum RfP for Appointment of an Architectural Firm for Designing the 
Administration cum ICCC building, Prebuilt factories  and Entry Gates  at DPIA 

 

Dighi Port Industrial Area  118 

 

IPC/PC Act, and the Chief Execution Officer, National Industrial Corridor Development 
Corporation has not, within the reasonable time taken visible action to proceed against 
such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit 
this information directly to the Central Vigilance Commissioner. 

8) The word 'Monitor' would include both singular and plural. 

Article – 9: Pact Duration 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects 
funded by Employer and consultancy services). It expires for the Contractor, 12 months after 
his Defect Liability Period is over or 12 months after his last payment under the contract 
whichever is later and for all other unsuccessful Bidders, 6 months after this Contract has 
been awarded. 

If any claim is made/ lodged during his time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/ determined 
by Chief Execution Officer, National Industrial Corridor Development Corporation. 

Article – 10: Other Provisions. 

1) This pact is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Employer, i.e. New Delhi. 

2) Changes and supplements as well as termination notices need to be made in writing. 

3) If the Bidder is in a partnership or a consortium Joint Venture partner, this pact must be 
signed by all JV partners or consortium members. 

4) Should one or several provisions of this agreement turn out to be invalid, the remainder 
of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

5) Any disputes/ differences arising between the parties with regard to term of this pact, 
any action taken by the Employer in accordance with this Pact or interpretation thereof 
shall not be subject to any Arbitration. 

6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provision of the extent law in force relating to any 
civil or criminal proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date first 
done mentioned in the presence of following witness:- 
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For & On behalf of the Employer 

(Office Seal) 

For & On behalf of the Bidder 

Place ________________  

Date_________________  

Witness 1: (Name and Address)  

Witness 2: (Name and Address)  

Countersigned and Accepted By: 
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Form S: Authorisation  to Attend Pre-Bid Meeting 
 

Architectural Firm’s Reference No.______________             Date______________________ 

To, 

The Managing Director 

Maharashtra Industrial Township Limited (MITL) 

Udyog Sarathi, MIDC Office, 

Andheri East, Mumbai - 400093, India 

 

Applicant 

[Complete address of the Applicant] 

Ref: RFQ-cum-RFP No. ______________________ ; 

 

Subject: Authorization to atte nd Prebid meeting on ____________________ (date) for 
Appointment of an Architectural Firm for Designing the Administration cum Integrated 
Command and Control Centre (ICCC) Building, Prebuilt Factories and Entrance Gates at 
Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra. 

Following persons are hereby authorized to attend the Prebid meeting for the tender 
mentioned above on behalf of _____________________________________________ 
(Architectural Firm’s) in the order of preference given below. 

 

Sr.No Name  Government Photo ID Type/ Number  

1   

2   

Note: 

1) A maximum of two representatives (carrying valid Government photo IDs) shall be 
permitted to attend the bid opening. An alternate representative shall be permitted 
when regular representatives cannot attend. 

2) Permission to enter the hall where the prebid meeting is conducted may be refused 
if authorisation as prescribed above is not submitted. 
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Authorised Signature [In full and initials]:  

Name and Title of Signatory: 

 

 

Documents  on behalf of the Architectural Firm 

[name & address of Architectural Firm and seal of company]  
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Form T: Financial Proposals 

Form T1: Financial Proposal Submission Form  

Form T2: Summary of Costs 

Form T3: Breakdown of Costs 

Form T4: Breakdown of Remuneration of Key Staff  

Form T5: Breakdown of Out-of-Pocket Expenses 
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Form T1: Financial Proposal Submission Form 

[Date] 

To, 

The Managing Director 
Maharashtra Industrial Township Limited (MITL) 
Udyog Sarathi, MIDC Office, 
Andheri East, Mumbai - 400093, India 
 
Dear Sir, 

Subject:  Request for Qualification cum Request for Proposal (RFQ cum RFP) for the 
Appointment of an Architectural Firm for Designing the Administration cum 
Integrated Command and Control Centre (ICCC) Building, Prebuilt Factories 
and Entrance Gates at Dighi P ort Industrial Area (DPIA), Raigad District, 
Maharashtra 

We, the undersigned, offer to provide the consulting services for [name of assignment] 
in accordance with your Request for Qualification – cum - Request for Proposal dated 
[date] and our Proposal. Our attached Financial Proposal is for the sum of [amount(s) 
in words and figures]. 

Our Financial Proposal shall be binding upon us subject to the modifications resulting 
from arithmetic correction, if any, up to the expiration of the validity period of the 
Proposal, i.e. [date]. 

We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force 
in India, namely “Prevention of Corruption Act 1988”. 

We understand you are not bound to accept any Proposal you receive.  

We remain, 

Yours sincerely, 

Authorised Signature [In full and initials]:  

Name and Title of Signatory: 

Name of Firm:  

Address: 
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Form T2: Summary of Costs 
 

 

 
Notes 

1. Goods & Service tax would be payable at the applicable rates as may be in force 
from time to time. 

2. Financial Proposals mentioned above should be inclusive of all renumeration, 
out of pocket expenses and all applicable statutory taxes except GST. 

 

Item  Amount in 
figures 
(INR) 

Amount  in 
Words 

Financial Proposal for Designing the 
Administration cum ICCC building, Prebuilt 
factories and Entry Gates at DPIA. 

(As per Form T3) 

  

Goods & Service Tax (as applicable)   

Total cost of Financial Proposal (including Goods & 
Service Tax and Cess) 
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Form T3: Breakdown of Costs 

Fees for designing the Administration cum ICCC building, pre-built  factories and Entry 
Gates at DPIA. 

  

Item  Amount in 
figures (INR) 

Amount in 
words (INR) 

Remuneration 

(as  per Form T4) 

  

Out-of-pocket expenses  

(as  per Form T5) 

  

Total Fees  

(total of Form T4 and Form T5) 
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Form T4: Breakdown of Remuneration of Key Staff and Support Staff 

Name of 
Person 

Name of 
Position  

Staff -month 
Rate 

Input 
(Staff-
months)  

Amount  

(INR) 

Key Staff 

     

     

     

     

     

     

     

Support Staff 

     

     

     

     

     

     

   Total   
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Form T5: Out-of-Pocket  Expenses 

SN Description  Unit  Unit 
cost  

Quantity  Amount 
(INR) 

      

      

      

      

      

      

      

      

      

      

 Total     
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Checklist  

Sr.No Tender Reference Page 
No 

Submitted 
(Yes/No) 

1 FORM A: RFQ cum RFP Submission Letter   

2 FORM B: Bidder Information   

3 FORM C: Eligible Project Details   

4 FORM D: CV of Key Personnel   

5 Form E: Financial Capability Statements   

6 Form F: Format for Power of Attorney   

7 Form G: Format for Power of Attorney for Lead 
Member of Joint Venture / Consortium 

  

8 Form H: Statement of Legal Capacity (for sole bidder)   

9 Form I: Statement of Legal Capacity (for 
JV/Consortium) 

  

10 Form J: Bid Securing    

11 Form K: Joint Bidding Agreement   

12 Form M: Project Understanding and Design Approach   

13 Form N: Comments and Suggestions on the Terms of 
Reference 

  

14 Form O: Team Composition and Task Assignments   

15 Form P: Staffing Schedule   

16 Form Q: Work Schedule   

17 Form R: Integrity Pact   

18 Form S: Authorisation to Attend Prebid meeting   

19 Form T1: Financial Proposal Submission Form   

20 Form T2: Summary of Costs   
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21 Form T3: Breakdown of Costs   

22 Form T4: Breakdown of Remuneration of Key Staff and 
Support Staff 

  

23 Form T5: Out-of-Pocket Expenses   

24 Copy of certificate of incorporation/registration   

25 Copy of PAN Card    

26 Copy of GST Registration Certificate   

27 Copy of CoA Registration Certificate   

28 Copy of GRIHA/ IGBC/ LEED/ ECSBC Certification for 
Applicable projects 
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SECTION 7: Standard Contract 
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CONTRACT FOR CONSULTANCY SERVICES 

 
BETWEEN 

 
Maharashtra Industrial Township Limited (MITL)  

AND 
 

[Name of Consultant]  
 

FOR 
Designing the Administration cum Integrated 

Command and Control Centre (ICCC) Building, 
Prebuilt Factories and Entrance Gates at Dighi 

Port Industrial Area (DPIA), Raigad District, 
Maharashtra  
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I. Form of Contract  
(on stamp paper of appropriate value as per Maharashtra Stamp Act, 1959 and as 

amended from time to time) 
 
Contract to undertake Appointment of Architectural firms for Designing the Admin -
cum-Integrated Command and Control Centre (ICCC) Building and Entrance Gates at 
Dighi Port Industrial Area (DPIA), Raigad District, Maharashtra 
This CONTRACT (hereinafter called the “Contract”) is made on the [Date in words] day 
of the month of [month] [year in ‘yyyy’ format], by and between 

The Maharashtra Industrial Township Limited (MITL) having registered office at Udyog 
Sarathi, MIDC Office, Andheri East, Mumbai - 400093, India. hereinafter referred to as 
the “Client” which expression unless repugnant to context or meaning thereof shall 
include its successors, affiliates, and assigns) of the First Part. 

And, 

[Name of Consultants and registered address] (hereinafter called the Consultants”)  

Whereas 

a) The Client has requested the Consultants to provide certain consulting services 
as defined in the General Conditions attached to this Contract (hereinafter 
called the “Services”). 

b) The Consultants, having represented to the Client that they have the required 
professional skills, personnel, and technical resources, have agreed to provide 
the services on the terms and conditions set forth in this Contract. 

Now Therefore The Parties hereto hereby agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part 
of this Contract: 

a) The General Conditions of Contract (hereinafter called “GCC”). 

b) The Special Conditions of contract (hereinafter called “SCC”). 

c) The following Appendices: 
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Appendix A Terms of reference containing, inter alia, the Description of 
the Services  and reporting requirements  

Appendix B Consultants , Sub-consultants , Key Personnel and Sub-
professional Personnel, Task assignment, work 
programme, manning schedule, qualification 
requirements  of key personnel and schedule for 
submission of various  deliverables 

Appendix C Approach and methodology 

Appendix D Duties  of the Client 

Appendix E Cost Estimate 

Appendix F Conformed Document” which incorporates  all the 
changes, modifications , and results  of the contract 
discussion 

Appendix G Copy of Letter of Award 

Appendix H Copy of letter of Award/ acceptance by Consultant 

Appendix I Copy of Bank Guarantee for Performance Security and 
Insurances  

Appendix J RFQ cum RFP along with all addenda issued thereto and 
attached hereto   

Appendix K Clarifications  

Appendix L Hours  of Work for Consultant’s  Personnel 

Appendix M Correspondences  

 

2. The mutual rights  and obligations  of the Client and the Consultants  shall be as  set 
forth in the Contract; in particular: 

a) The Consultants  shall carry out the Services  in accordance with the provis ions  of 
the Contract; and 

b) Client will make payments  to the Consultants  in accordance with the provis ions  
of the Contract. 
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3. Priority of documents : The Parties  expressly agree that in the event of any conflict, 
inconsis tency or contradiction between any clauses  forming part of the 
documents  constituting the Contract, and more particularly mentioned in Clause 
1 (of this  contract) hereinabove, the documents  shall be interpreted in the 
following order of precedence: 

a) The provis ions  of this  Contract shall override all provis ions  of other documents  
compris ing the Contract. 

b) the provis ions  of the SCC shall be subject to the Contract but shall override all 
provis ions  of other documents  compris ing the Contract. 

c) the provis ions  of the GCC shall be subject to the Contract SCC, but shall take 
precedence over all other documents  compris ing the Contract; and 

d) the Appendices  shall subject to each of the Contract, SCC and the GCC 

e) Any decis ion of the Client in relation to the priority of documents  shall be final and 
binding upon the Consultant 

 

In Witness  Whereof, the Parties  hereto have caused this  Contract to be s igned in 
their respective names as  of the day and year firs t above written. 

For And On Behalf Of Client 

[Signature]  

[Name]  

[Designation] 

For And On Behalf Of Consultant 

[Signature]  

[Name]  

[Designation] 

Witness: 

1. [Signature, name, and address] 

2. [Signature, name, and address]
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II. General Conditions of Contract  

1. General provisions  

Definitions  

Unless the context otherwise requires, the following terms whenever used in this 
Contract have the following meanings: 

a) “Applicable Law” means the all laws, bye -laws, rules, regulations, orders, 
ordinances, protocols, codes, guidelines, policies, n otices, directions, 
judgments, decrees, and any other instruments having the force of law in India 
as they may be issued and in force from time to time. 

b) “Affiliate” means, with respect to any Party, any other entity that, directly or 
indirectly: 

c) (a) Controls such Party; (b) is Controlled by such Party; (c) is Controlled by the 
same person who, directly or indirectly, Controls such Party; and “Control” 
with respect to any person, shall mean: (a) the possession, directly or 
indirectly, of the power to direct or cause the direction of the management and 
policies of such person whether through the ownership of voting share capital, 
by agreement or otherwise or the power to elect more than one -half of the 
directors, partners or other individuals exercising similar authority with respect 
to such person; (b) the possession, directly or indirectly, of a voting interest of 
more than 50%; and the terms “Controlling” and “Controlled by” shall be 
construed accordingly; 

d) “Client” means the Party named in the Contract, who employs the Consultant. 

e) “Consultant” or “Consultants” means the party named in the Contract, who is 
employed as an independent professional firm by the Client to perform the 
Services. 

f) “Contract” means the Contract signed by the Parties, to which these General 
Conditions of Contract (GC) constitute a part, together with all other 
documents listed in this signed Contract. 

g) “Contract Price” means the price to be paid for the performance of the 
Services. 

h) “Corrupt Practice” means the offering, giving, receiving, or soliciting of 
anything of value to influence the action of a public official in the selection 
process or in contract execution. 

i) “Effective Date” means the date on which this contract comes into force and 
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effect pursuant to clause hereof. 

j) “Employer’s  Engineer” means PMNC and/ or any of his  appointed officers  for 
performance of the Contract.  

k) “Fraudulent Practice” means a misrepresentation of facts  in order to influence 
a selection process  or the execution of a contract to the detriment of the Client 
and includes  collusive practice among consultants  (prior to or after 
submission of proposals) designed to es tablish prices  at artificial non-
competitive levels  and to deprive the Client of the benefits  of free and open 
competition. 

l) “GCC” means the General Conditions  of Contract. 

m) “Government” means the State and/or Central Government of Client’s  
country. 

n) “Local Currency” means the currency of the Government. 

o) “Material Adverse Effect” means material adverse effect on (a) the ability of the 
Consultant to observe and perform any of its  rights  and obligations  under and 
in accordance with the provis ions  of this  Agreement and/or (b) the legality, 
validity, binding nature, or enforceability of this  Agreement. 

p) Master Services  Agreement (MSA) shall mean the same as  “contract”; 

q) “Party” means the Client or the Consultants , as  the case may be, and Parties 
means both of them. 

r) “Performance Security” shall mean the irrevocable and unconditional bank 
guarantee provided by the Consultant from a scheduled Indian bank as  
guarantee for the performance of its  obligations  in respect of the Contract. 

s) “Personnel” means persons hired by the Consultants  or by any Sub-consultant 
as  employees  and ass igned to the performance of the Services  or any part 
thereof. 

t) “PMNC” means Programme Manager for New Cities , as  appointed by the 
Client. 

u) “Project” means “[name of ass ignment]”. 

v) “SCC” means the Special Conditions  of Contract by which these General 
Conditions  of the Contract may be amended or supplemented. 

w) “Services” means the work to be performed by the Consultants  pursuant to this  
Contract as  described in TOR. 

x) “Site” means land or other places  where the works are to be executed or other 
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working places  as  may be specifically designated by Client. 

y) “Sub-consultant” means any entity to which the Consultants  subcontract any 
part of the Services  in accordance with the provis ions  of this  contract; and, 

z) “Work Order” means a specific directive or order to perform a defined scope 
for a defined duration and fee. 

1.1 Law Governing Contract: This  Contract, its  meaning and interpretation, and the 
relation between the Parties  shall be governed by the Applicable Laws of India 
and shall be subject to the jurisdiction of the Courts  in Mumbai. 

1.2 Language: This  Contract has  been executed in the language specified in the SC, 
which shall be binding and controlling language for all matters  relating to the 
meaning or interpretation of this  Contract. 

1.3 Notices: Any notice, request or consent made pursuant to the Contract shall be 
in writing and shall be deemed to have been made when delivered in person to 
an authorized representative of the Party to whom the communication is  
addressed, or when sent by regis tered mail, telex, telegram or facsimile to such 
Party at the address  specified in the SCC. 

1.4 Location: The Services  shall be performed at such locations  as  whether in 
Country or elsewhere, as  the Client may approve. 

1.5 Authorized Representatives: Any action required or permitted to be taken, and 
any document required or permitted to be executed, under this  Contract by the 
Client or the Consultants  may be taken or executed by the officials  in the SCC. 

1.6 Taxes and Duties : Unless  otherwise specified in the SCC, the Consultants , Sub- 
consultants  and their Personnel shall pay such taxes , duties , fees  and other 
impositions  as  may be levied under the Applicable Law, the amount of which is  
deemed to have been included in the Contract Price. 

1.7 The Client shall be entitled to deduct any Taxes required to be deducted at 
source under Applicable Law from any payments  to be made by it to the 
Consultant. Further, in the event that the Client receives  notification or 
assessment of any Taxes (whether as  an agent, or in substitution of the 
Consultant, any Sub-consultants  or its  Personnel, servants , agents  or 
otherwise) in respect of or aris ing out of the performance of the Consultant’s  
obligations  under this  Agreement which remain outs tanding, the Client shall 
notify the Consultant of the same and the Consultant shall promptly take all 
necessary action for settlement and/or any other lawful disposal of such 
notification or assessment. Furthermore, the Consultant shall pay forthwith on 
demand to the Client all costs  including fines  and penalties , which the Client 
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may incur as  a result of: 

1.8 The Client having been required by any governmental authority to pay any Taxes  
which the Consultant is  liable to bear hereunder; or 

1.9 Any cost actually sustained by the Client for failure by the Consultant to pay any 
Taxes for which it is  responsible under this  Contract. 

1.10 Interpretation: In the Contract, unless  the context otherwise requires : 

1. The s ingular includes  the plural and vice versa and any word or expression 
defined in the s ingular shall have a corresponding meaning if used in the 
plural and vice versa. A reference to any gender includes  the other gender. 

2. A reference to any document, agreement, deed, or other ins trument 
(including, without limitation, references  to the Contract), includes  a 
reference to any document, agreement, deed or other ins trument as  may be 
varied, amended, supplemented, res tated, novated or replaced, from time 
to time. 

3. A reference to any document, agreement, deed, or other ins trument 
(including, without limitation, references  to the Contract), means a 
reference to such document, agreement, deed or other ins trument and to all 
appendices , annexes, schedules  and parts  attached or relatable thereto, all 
of which shall form an integral part of such document, agreement, deed or 
other ins trument, as  the case may be. 

4. A reference to any Applicable Law includes  any amendment, modification, 
re- enactment or change in interpretation or applicability of such Law and a 
reference to any s tatutory body or authority includes  a reference to any 
successor as  to such of its  functions  as  are relevant in the context in which 
the s tatutory body or authority was referred to 

5. Where a word or phrase has  a defined meaning, any other part of speech or 
grammatical form in respect of the word or phrase has  a corresponding 
meaning. 

6. The words ‘include’ and ‘including’ are to be construed without limitation. 
The terms ‘herein’, ‘hereof’, ‘hereto’, ‘hereunder’ and words of s imilar 
purport refer to the Contract as  a whole. Where a wider construction is  
possible, the words ‘other’ and ‘otherwise’ shall not be construed ejusdem 
generis  with any foregoing words. 

7. In the Contract, headings are for the convenience of reference only and are 
not intended as  complete or accurate descriptions  of the content thereof 
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and shall not be used to interpret the provis ions  of the Contract. 

8. Any obligation not to do something shall be deemed to include an obligation 
not to suffer, permit or cause that thing to be done. An obligation to do 
something shall be deemed to include an obligation to cause that thing to be 
done.  

9. The rule of interpretation which requires  that a  Contract be interpreted 
against the person or Party drafting it shall have no application in the case of 
this  Contract. 

1.11 References  to a person (or to a word importing a person) shall be construed so 
as  to include: 

a) Individual, firm, partnership, trust, joint venture, company, corporation, 
body corporate, unincorporated body, association, organization, any 
government, or s tate  or any agency of a  government or s tate, or any local 
or municipal authority or other Governmental Authority (whether or not in 
each case having separate legal personality). 

b) That person’s  successors  in title and ass igns or transferees  permitted in 
accordance with the terms of the Contract; and  

c) References  to a  person’s  representatives  shall be to its  officers , 
Personnel, legal or other profess ional advisors , subcontractors , agents , 
attorneys, and other duly authorized representatives . 

 

2. Commencement, Completion, Modification, and Termination of Contract  

2.1 Effectiveness  of Contract: This  Contract shall come into effect on the date the 
Contract is  s igned by both the Parties , and such other date as  may be s tated as  
per SCC. 

2.2 Commencement of Services: The Consultants  shall commence the Services  on 
such date as  the parties  may agree or from 15th (fifteen) day of effectiveness  of 
the Contract or any date prior to that, notified by the Client. 

2.3 Expiration of Contract: Unless  terminated earlier pursuant to relevant clauses 
in this  contract hereof, this  Contract shall expire when Services  have been 
completed and all payments  have been made at the end of such time period 
after the Effective Date as  shall be specified in the SCC. 

2.4 Modification: Modification of the terms and conditions  of this  Contract, 
including any modification of the scope of the Services  or of the Contract Price, 
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may only be made by written agreement between the Parties . 

2.5 Force Majeure 

Definition:  
a) For the purposes  of this  Contract, “Force Majeure” means an event which 

is  beyond the reasonable control of a Party, and which makes a Party’s 
performance of its  obligations  under the Contract impossible or so 
impractical to be considered impossible under the circumstances , and 
includes , but not limited to war, riots , civil disorder, earthquake, fire, 
explosion, s torm, flood or other adverse weather conditions , s trikes , 
lockouts  or other indus trial action (except where such s trikes , lockouts 
or other industrial action are within the power of the Party invoking Force 
Majeure to prevent), confiscation or any other action by government 
agencies . 

b) Force Majeure shall not include any event which is  caused by the 
negligence or intentional action of a  Party or such Party’s  Sub-Consultant 
or agents  or employees , nor any event which a diligent Party could 
reasonably have been expected take into account at the time of the 
conclusion of this  Contract, and avoid or overcome in the carrying out of 
its  obligations  hereunder. 

c) Force Majeure shall not include insufficiency of funds or failure to make 
any payment required hereunder. 

d) No Breach of Contract: The failure of a party to fulfil any of its  obligations 
under the Contract shall not be considered to be a breach of, or default 
under this  Contract insofar as  such inability arises  from an event of Force 
Majeure, provided that the Party affected by such an event has  taken all 
precautions , due care and reasonable alternative measures  in order to 
carry out the terms and conditions  of this  Contract, and has  informed the 
other party as  soon as  possible about the occurrence of such an event. 

e) the dates  of commencement and estimated cessation of such event of 
Force Majeure; and 

f) the manner in which the Force Majeure event(s) affects  the Party’s 
obligation(s) under the Contract. 

g) The Parties  agree that neither Party shall be able to suspend or excuse 
the non- performance of its  obligations  hereunder unless  such Party has 
given the notice specified above. 

1. Extension of Time: Any period within which a Party shall, pursuant to this  



 
RfQ cum RfP for Appointment of an Architectural Firm for Designing the 
Administration cum ICCC building, Prebuilt factories  and Entry Gates  at DPIA 

 

141 

 

Contract, complete any action or task, shall be extended for a period equal 
to the time during which such Party was unable to perform such action as  a 
result of Force Majeure. 

2. Consultation: Not later than thirty (30) days after the Consultant, as  the 
result of an event of Force Majeure, have become unable to perform a 
material portion of the Services , the Parties  shall consult with each other 
with a view to agreeing on appropriate measures  to be taken in the 
circumstances . 

3. Suspension: The Client may, by written notice of suspension to the Bidder,  
suspend payment to the Consultant hereunder if the Consultant fail to  
perform  any of their obligations  or any deficiency in services  under this  
Contract, including the carrying out of the Services , provided that such 
notice of suspension (i) shall specify the nature of the failure, and (ii) shall 
request the Consultant to remedy such failure within a period not exceeding 
thirty (30) days after receipt by the Consultant of such notice of suspension. 

2.6 Step-in Rights  

1. In event if the Employer is  not satisfied with the performance of consultancy 
during execution of whole of the work or part thereof then Employer may at 
any time shall take over the responsibility for the Consultancy by issuing 15 
days’ prior notice to the Consultant and shall ass ign the said work to any 
other consultants  or may carry out the said work with the employees  of 
Employer. 

2. Under such event Employer shall not pay the balance amount if any to the 
consultants  and the consultant shall not be allowed to participate in any of 
the work within MITL for at least 3 years . 

 

3. Termination  

3.1 By the client: The Client may terminate this  Contract, by not less  than thirty (30) 
days’ or s ixty (60) written notice of termination to the Consultants , to be given 
after the occurrence of any of the events  specified in this  clause: 

a) if the Consultants  do not remedy a failure in the performance of their 
obligations  under the Contract, within a period of s ixty (60) days, after 
being notified or within such further period as  the Client may have 
subsequently approved in writing. 

b) within thirty (30) days, if the Consultants  become insolvent or bankrupt. 
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c) if, as  the result of Force Majeure, the Consultants  are unable to perform 
a material portion of the Services  for a period of not less  than s ixty (60) 
days. 

d) within thirty (30) days, if the Consultant fails  to comply with any final 
decis ion reached as  a  result of arbitration proceedings pursuant to 
relevant clauses  hereof. 

e) within thirty (30) days, if the Consultant submits  to the Client a false 
s tatement which has  a material effect on the rights , obligations , or 
interests  of the Client. If the Consultant places  itself in position of conflict 
of interest or fails  to disclose promptly any conflict of interest to the 
Client. 

f) within thirty (30) days, if the Consultant, in the judgment of the Client has 
engaged in Corrupt or Fraudulent Practices  in competing for or in 
executing the Contract. 

g) if the Client, in its  sole discretion and for any reason whatsoever, within a 
period of s ixty (60) days’ decides  to terminate this  Contract. 

3.2 By the Consultants : The Consultants  may terminate this  Contract, by not less  
than thirty (30) day’s’ written notice to the Client, such notice to be given after 
the occurrence of the events  specified in this  clause: 

a) if the Client fails  to pay any money due to the Consultants  pursuant to 
this  Contract and not subject to dispute pursuant to relevant clauses 
hereof within forty-five (45) days after receiving written notice from the 
Consultants  that such payment is  overdue; or 

b) if, as  the result of Force Majeure, the Consultants  are unable to perform 
a material portion of the Services  for a period of not less  than s ixty (60) 
days.  

c) If the client fails  to comply with any final decis ion reached as  a result of 
amicable settlement pursuant to Clause 8 hereof. 

3.3 Cessation of Rights  and Obligations: Upon termination of this  Contract 
pursuant to actual Termination, or upon expiration of this  Contract pursuant to 
relevant clause hereof, all rights  and obligations  of the Parties  hereunder shall 
cease, except (i) such rights  and obligations  as  may have accrued on the date 
of termination or expiration, 

3.4 (ii) the obligation of confidentiality set forth in relevant clause hereof, (iii) the 
Consultant’s  obligation to permit inspection, copying and auditing of their 
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accounts  and records  set forth in clause hereof, (iv) the rights  of indemnity of 
the Client specified in clause and (v) any right which a Party may have under the 
Applicable Law. 

3.5 Cessation of Services: Upon termination of this  Contract by notice of either 
Party to the other pursuant to relevant clauses  hereof, the Consultant shall, 
immediately upon dispatch or receipt of such notice, take all necessary s teps  
to bring the Services  to a close in a prompt and orderly manner and shall make 
every reasonable effort to keep expenditures  for this  purpose to a minimum. 
With respect to documents  prepared by the Consultant and equipment and 
materials  furnished by the Client, the Consultant shall handover all project 
documents  under procedure described in this  contract. 

3.6 Payment upon termination: Upon termination of this  Contract, the Client will 
make the following payments  to the Consultants : 

a) Remuneration pursuant to relevant clauses  for Services  satisfactorily 
performed prior to the effective date of termination. 

b) If the Contract is  terminated pursuant to Clause 4.1a), b), d), e) or f), the 
Consultant shall not be entitled to receive any agreed payments  upon 
termination of the Contract. However, the Client may consider making 
payment for the part satisfactorily performed on the basis  of the quantum 
merit as  assessed by it, in its  sole discretion, if such part is  of economic 
utility to the Client. Under such circumstances , upon termination, the 
Client may also impose liquidated damages as  per the provis ions  of 
relevant clauses  of this  Contract. The consultant will be required to pay 
any such liquidated damages to Client within 30 days of termination date. 

3.7 Disputes  about Events  of Termination: If either Party disputes  Termination of 
the contract under relevant clauses  hereof, such Party may, within forty-five 
(45) days after receipt of notice of termination from the other Party, refer the 
matter to arbitration under relevant clauses  hereof, and this  Contract shall not 
be terminated on account of such event except in accordance with the terms of 
any resulting arbitral award. 

 

4. Obligations of the Consultants  

4.1 General: The Consultants  shall perform the Services  and carry out their 
obligations  hereunder with all due diligence, efficiency, and economy, in 
accordance with generally accepted profess ional techniques  and practices , 
and shall observe sound management practices , and employ appropriate  
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advanced technology and safe methods. The Consultants  shall always act, in 
respect of any matter relating to this  Contract or to the Services , as  faithful 
advisers  to the Client, and shall at all times support and safeguard the Client’s  
legitimate interests  in any dealings  with Sub- consultants  or third parties . Since 
the Delhi Mumbai Industrial Corridor project is  to be implemented as  a joint 
venture between State Government and NICDIT, any State Government agency 
as  appointed by the State Government is  to be continuously consulted, besides 
the Client, as  a major s takeholder in the Project. 

4.2 Conflict of interest 

a) Any breach of an obligation under Clause 4 shall constitute a conflict of 
interest (“Conflict of Interest”). The Consultant shall comply and shall 
ensure the Sub- consultants  and Affiliates  of the foregoing comply with 
the provis ions  of Clause 4 and any breach of such an obligation shall 
constitute an event of default by the Consultant for the purposes  of this 
Contract. The Consultant shall promptly disclose any Conflict of Interest 
to the Client. For the avoidance of doubt, the Consultant agrees  that a 
disclosure of any Conflict of Interest shall not in any manner whatsoever 
be deemed to cure such Conflict of Interest. 

b) Consultants  Not to Benefit from Commissions, Discounts , etc.: The 
remuneration of the Consultants  pursuant to relevant clauses  hereof 
shall constitute the Consultant’s  sole remuneration in connection with 
this  Contract or the Services , and the Consultants  shall not accept for 
their own benefit any trade commission, discount or s imilar payment in 
connection with activities  pursuant to this  Contract or to the Services  or 
in the discharge of their obligations  under the Contract, and the 
Consultants  shall use their best efforts  to ensure that the Personnel, any 
Sub- consultants  and agents  of either of them, s imilarly shall not receive 
any such additional remuneration. 

c) Consultants  and Affiliates  Not to Engage in Certain Activities : The 
Consultants  agree that, during the term of this  Contract and after its  
termination, the Consultants  and their affiliates , as  well as  any Sub-
consultant and any of its  affiliates , shall be disqualified from providing 
goods, works or services  (other than the Services  and any continuation 
thereof) for any project resulting from or closely related to the Services 
for the period of two years . 

d) Prohibition of Conflicting Activities : Neither the Consultants  nor their 
Sub-consultants  nor the Personnel shall engage, either directly or 
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indirectly, in any of the following activities : 

i. during the term of this  Contract, any business  or profess ional activities 
which would conflict with the activities  ass igned to them under this  
Contract; and 

ii. after the termination of this  Contact, such other activities  as  may be 
specified in the SCC. 

4.3 Confidentiality: The Consultants , their Sub-consultants , and the Personnel of 
either of them shall not, either during the term or within two (2) years  after the 
expiration of this  Contract, disclose any proprietary or confidential information 
relating to the Project, the Services , this  Contact or the Client’s  business  or 
operations  without the prior written consent of the Client. 

4.4 Consultant’s  Actions Requiring Client’s  Prior Approval: The Consultants  shall 
obtain the Client’s  prior approval in writing before taking any of the following 
actions: 

a) entering into a subcontract for the performance of any part of the 
Services , it being unders tood (i) that the selection of the Sub consultant 
and the terms and conditions  of the subcontract shall have been 
approved in writing by the Client prior to the execution of the subcontract, 
(ii) that the Consultants  shall remain fully liable for the performance of 
the Services  by the Sub consultant and its  Personnel pursuant to this 
Contract, (iii) that the extent of sub-contracting would be res tricted to 30 
(thirty) percent of the contract price, and (iv) the Client will be provided 
by the Consultant with particulars  (name, financial& technical 
background, sub-consultancy fee) of the sub-consultant. 

b) appointing such members  of the Personnel, as  are not mentioned in the 
Technical Proposal, and 

c) any other action that may be specified in the SCC. 

4.5 Reporting Obligations: The Consultants  shall submit to the Client the reports  
and documents  specified in TOR, in the numbers , and within the periods  set 
forth in this  contract. 

4.6 Documents  Prepared by the Consultants  to be the Property of the Client: All 
plans , drawings, specifications , designs, reports , other documents  and 
software submitted by the Consultants  pursuant to this  contract shall become 
and remain the property of the Client, and the Consultants  shall, not later than 
upon termination or expiration of this  Contract, deliver all such documents  and 
software to the Client, together with a detailed inventory thereof. The 
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Consultants  may retain a copy of such documents  and software. Restrictions  
about the future use of these documents  and software, if any, shall be specified 
in the SCC. 

4.7 Liability of the Consultants : Subject to additional provis ions , if any, set forth in 
the SCC, the Consultants’ liability under this  Contract shall be as  provided by 
the Applicable Law. 

4.8 Insurance to be taken out by the Consultants : The Consultants  (i) shall take out 
and maintain, and shall cause any Sub consultants  to take out and maintain, at 
their (or the Sub consultants’, as  the case may be) own cost but on terms and 
conditions  approved by the Client, insurance against the risks , and for the 
coverages , as  shall be specified in the Special Conditions  (SC), and (ii) within 
15 (fifteen) days of receiving any insurance policy certificate in respect of 
insurances  required to be obtained and maintained under this  clause, the 
Consultant shall furnish to the Client, copies  of such policy certificates , copies  
of the insurance certificates  and evidence that the insurance premium have 
been paid in respect of such insurance. No insurance shall be cancelled, 
modified, or allowed to expire or lapse during the terms of this  Contract. (iii) if 
the Consultant fails  to effect and keep in force the aforesaid insurances  for 
which it is  responsible pursuant hereto, the Client will apart from having other 
recourse available under this  Contract have the option without prejudice to the 
obligations  of the Consultant, to take out the aforesaid insurance, to keep in 
force any such insurances , and pay such premia and recover the costs  thereof 
from the Consultants , and the Consultants  shall be liable to pay such amounts  
on demand by the Client. (iv) the insurance policies  so procured shall mention 
the Client as  the beneficiary of the Consultants  and the Consultants  shall 
procure an undertaking from the insurance company in this  regard. 

 

5. Consultants’ Personnel  

5.1 Description of Personnel 

a) The titles  agreed job descriptions , minimum qualifications , and 
es timated periods of engagement in the carrying out of the Services  of the 
Consultants’ core team are described in this  contract. The core team are 
hereby approved by the Client. If additional work is  required beyond the 
scope of the Services  specified in TOR, the level of effort and/or s taff 
ass igned may be increased by agreement in writing between the Client 
and the Consultants , provided that any such increase shall not, except 
as  otherwise agreed, cause payments  under this  Contract to exceed the 



 
RfQ cum RfP for Appointment of an Architectural Firm for Designing the 
Administration cum ICCC building, Prebuilt factories  and Entry Gates  at DPIA 

 

147 

 

ceilings  set forth in this  Contract. 

b) If required to comply with the provis ions  of this  Contract, adjustments 
with respect to level of effort, s taff ass ignments , time may be made by 
the Consultants  by written notice to the Client, provided (i) that such 
adjustments  shall not alter the originally es timated period of 
engagement, scope, qualifications  of team or deliverables  and (ii) that 
the aggregate of such adjustments  shall not cause payments  under this 
Contract to exceed the ceilings  set forth in this  Contract. Any other such 
adjustments  shall only be made with the Client’s  prior written approval. 

5.2 Removal and/or Replacement of Key Personnel 

a) Being a short-term contract, the Client will not normally consider 
substitutions  except in cases  of incapacity of key personnel for reasons 
of health. The replacement of the person should be equally or better 
qualified and experienced personnel. Similarly, after award of contract 
the Client expects  all of the proposed key personnel to be available 
during implementation of the contract. The Client will not consider 
substitutions  during contract implementation. Replacement will not be 
permitted without imposition of any penalty. Any change in key 
personnel, thereafter, will attract a penalty of Rs. 2,00,000/-per person 
per occurrence. However, the bidder has  to replace the personnel with 
equivalent or better qualification and experience. The acceptance for the 
proposed person shall be subject to the approval of the Employer 

b) If the Client finds  that any of the Personnel have (i) committed serious 
misconduct or has  been charged with having committed a criminal 
action, or (ii) have reasonable cause to be dissatisfied with the 
performance of any of the Personnel, then the Consultants  shall, at the 
Client’s  written request specifying the grounds therefore forthwith 
provide as  a replacement a person with qualifications  and experience 
acceptable to the Client. 

c) Any of the Personnel provided as  a replacement under clauses  above, the 
rate of remuneration applicable to such person as  well as  any 
reimbursable expenditures  (including expenditures  due to the number of 
eligible dependents) the Consultants  may wish to claim as  a result of 
such replacement, shall be subject to the prior written approval by the 
Client. Except as  the Client may otherwise agree, (i) the Consultants  shall 
bear all additional travel and other costs  aris ing out of or incidental to any 
removal and/or replacement, and (ii) the remuneration to be paid for any 
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of the Personnel provided as  a replacement shall not exceed the 
remuneration which would have been payable to the personnel replaced. 

 

6. Obligations of the Client  

6.1 Assis tance and Exemptions: Unless  otherwise specified in the SCC, the Client 
will use its  best efforts  to ensure that the Government will provide the 
Consultants , Sub-consultants , and Personnel with work permits  and such 
other documents  as  necessary to enable the Consultants , Sub-consultants  or 
Personnel to perform the Services . 

6.2 assis t for the Personnel and, if appropriate, their eligible dependents  to be 
provided promptly with all supporting papers  for necessary entry and exit visas , 
res idence permits , exchange permits , and any other documents  required for 
their s tay in India. 

6.3 Facilitate prompt clearance through customs of any property required for the 
Services . 

6.4 issue to officials , agents , and representatives  of the Government all such 
instructions  as  may be necessary or appropriate for the prompt and effective 
implementation of the Services . 

6.5 Access  to land: The Client warrants  that the Consultants  shall have, free of 
charge, unimpeded access  to all land in the Government’s  country in respect of 
which access  is  required for the performance of the Services . 

 

7. Payments to the Consultants  

7.1 Payment terms: The Consultant's  total remuneration, including out-of-pocket 
expenses, shall not exceed the Contract Price and shall be a  fixed lump sum 
including all s taff costs , Sub-consultants’ costs , printing, communications , 
travel, accommodation, and the like, and all other costs  incurred by the 
Consultant in carrying out the Services . In addition to these, any conditions  
mentioned in the SCC shall also be applicable to this  contract. The Contract 
Price may be increased/decreased if the parties  have agreed to an 
addition/deduction from payments  in accordance with the relevant clauses  
hereof. 

7.2 No payment shall become eligible for the next s tage until the Consultant 
completes  to the satisfaction of the Client the work pertaining to the preceding 
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s tage. 

7.3 Currency: The price is  payable in local currency, i.e. Indian Rupees . 

7.4 Payment for Additional Services: For the purpose of determining the 
remuneration due for additional services , as  may be agreed under relevant 
clauses  for modification in this  contract. 

 

8. Settlement of Disputes  

8.1 Amicable Settlement: The Parties  shall use their best efforts  to settle amicably 
all disputes  aris ing out of or in connection with this  Contract or its  
interpretation. 

8.2 Dispute Settlement: Any dispute between the Parties  as  to matters  aris ing out 
of and relating to this  Contract that cannot be settled amicably within thirty (30) 
days after receipt by one Party of the other Party’s  request for such amicable 
settlement may be submitted by either Party for settlement in accordance with 
the provis ion specified in the SCC. 

 

9. Responsibility for Accuracy of Project Documents  

9.1 The Consultant shall be responsible for the accuracy of the Designs, drawings, 
es timate and all other details  prepared by him as  part of these services . He shall 
indemnify the client against any inaccuracies  in the work that may surface 
during the implementation of the project. The Consultant will also be 
responsible for correcting, at his  own cost and risk, the drawings, including any 
re-surveys/investigations  and layout corrections , if required during the 
execution of the Services . 

9.2 The Consultant shall be fully responsible for the accuracy of plans  and 
drawings. The Consultant shall indemnify the Client against any 
inaccuracy/deficiency in the designs and drawings noticed, and the Client will 
bear no responsibility for the accuracy of the designs and drawings submitted 
by the Consultant. 

 

10. Liquidated Damages  

10.1 If the Consultant fails  to render timely services  on or before the specified 
deadline (as  mutually agreed by both parties) and such delay is  solely 
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attributable to the Consultant, without prejudice to any other right or remedy 
of Client on account of such delay, the Consultant shall pay compensation at 
the rate of      0.1 percent per week or part thereof of the total fees  for that 
specified activity. Provided always that the total amount of such 
compensation shall not exceed 5% of the contract price, including any 
additions  &/or deletions  thereto.  Any period within which a Consultant shall 
complete any action or task shall be extended for a  period equal to the time 
during which the Consultant was unable to perform such action as  a  result of 
delays  caused by others ; then the Consultant will be compensated to the 
tune of monthly charges  on a man-month basis . 

 

11. Representation, Warranties and Disclaimer  

11.1 The Consultant represents  and warrants  to the Client that: 

a) it is  duly organised, validly exis ting and in good s tanding under the 
applicable laws of its  Country. 

b) it has  full power and authority to execute, deliver and perform its  
obligations  under this  Contract and to carry out the transactions  
contemplated hereby. 

c) it has  taken all necessary corporate and other action under Applicable 
Laws and its  constitutional documents  to authorize the execution, 
delivery, and performance of this  Contract. 

d) it has  the financial s tanding and capacity to undertake the Project. 

e) this  Contract constitutes  its  legal, valid, and binding obligation 
enforceable against it in accordance with the terms hereof. 

f) it is  subject to laws of India with respect to this  Contract and it hereby 
expressly and irrevocably waives  any immunity in any jurisdiction in 
respect thereof. 

g) there are no actions , suits , proceedings, or investigations  pending or, to 
the Consultant’s  knowledge, threatened against it at law or in equity 
before any court or before any other judicial, quasi-judicial or other 
authority, the outcome of which may result in the breach of or constitute 
a default of the Consultant under this  Contract or materially affect the 
discharge by the Consultant of its  obligations  under the Contract. 

h) no representation or warranty by the Consultant contained herein or in 
any other document furnished by it to the Client contains  or will contain 
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any untrue s tatement of material fact or omits  or will omit to s tate  a 
material fact necessary to make such representation or warranty not 
misleading; and 

i) no sums, in cash or kind, have been paid or will be paid, by or on behalf 
of the Consultant, to any person by way of fees , commission or otherwise 
for securing the Contract or for influencing or attempting to influence any 
officer or employee of the Client in connection therewith. 

 

12. Miscellaneous  

12.1 Assignment and Charges 

a) The Contract shall not be ass igned by the Consultant save and except 
with prior consent in writing of the Client, which the Client will be entitled 
to decline without ass igning any reason whatsoever. 

b) The Client is  entitled to ass ign any rights , interests , and obligations  under 
this  Contract to third parties . 

c) Indemnity: The Consultant agrees  to indemnify and hold harmless  the 
Client from and against any and all claims, actions , proceedings, 
lawsuits , demands, losses, liabilities , damages, fines  or expenses 
(including interest, penalties , attorneys’ fees  and other costs  of defence 
or investigation (i) related to or aris ing out of, whether directly or 
indirectly, (a) the breach by the Consultant of any obligations  specified in 
relevant clauses  hereof; (b) the alleged negligent, reckless  or otherwise 
wrongful act or omission of the Consultant including professional 
negligence or misconduct of any nature whatsoever in relation to 
Services  rendered to the Client; (c) any Services  related to or rendered 
pursuant to the Contract (collectively “Indemnified matter”). As  soon as  
reasonably practicable after the receipt by the Client of a notice of the 
commencement of any action by a third party, the Client will notify the 
Consultant of the commencement thereof; provided, however, that the 
omission so to notify shall not relieve the Consultant from any liability 
which it may have to the Client or the third party. The obligations  to 
indemnify and hold harmless , or to contribute, with respect to losses , 
claims, actions , damages, and liabilities  relating to the Indemnified 
Matter shall survive until all claims for indemnification and/or 
contribution asserted shall survive and until their final resolution thereof. 
The foregoing provis ions  are in addition to any rights  which the Client may 
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have at common law, in equity or otherwise. 

d) Governing Law and Jurisdiction: The Contract shall be construed and 
interpreted in accordance with and governed by the Applicable Law of 
India and subject to relevant clauses  hereof and the SC, the Courts  in 
Mumbai, India shall have jurisdiction over all matters  aris ing out of or 
relating to the Contract. 

e) Waiver: Waiver by either Party of any default by the other Party in the 
observance and performance of any provis ion of or obligations  or under 
the Contract: 

i. shall not operate or be construed as  a waiver of any other or 
subsequent default hereof or of other provis ions  or obligations  under 
the Contract. 

ii. shall not be effective unless  it is  in writing and executed by a duly 
authorised representative of such Party; and 

iii. shall not affect the validity or enforceability of the Contract in any 
manner. 

f) Neither the failure by either Party to ins is t on any occasion upon the 
performance of the terms, conditions  and provis ions  of the Contract or 
any obligation hereunder nor time or other indulgence granted by a Party 
to the other Party shall be treated or deemed as  waiver of such breach or 
acceptance or any variation or the relinquishment of any such right 
hereunder. 

g) Survival: Termination of the Contract (a) shall not relieve the Consultant 
or the Client of any obligations  hereunder which expressly or by 
implication survive Termination hereof, and (b) except as  otherwise 
provided in any provis ion of the Contract expressly limiting the liability of 
either Party, shall not relieve either Party of any obligations  or liabilities 
for loss  or damage to the other Party aris ing out of or caused by acts  or 
omissions of such Party prior to the effectiveness  of such Termination or 
aris ing out of such Termination. 

h) Notices: Unless  otherwise s tated, notices  to be given under the Contract 
including but not limited to a notice of waiver of any term, breach of any 
term of the Contract and termination of the Contract, shall be in writing 
and shall be given by hand delivery, recognised international courier, 
mail, telex or facsimile transmission and delivered or transmitted to the 
Parties  at their respective addresses  specified in the SC. The notices 
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shall be deemed to have been made or delivered (i) in the case of any 
communication made by letter, when delivered by hand, by recognised 
international courier or by mail (regis tered, return receipt requested) at 
that address  and (ii) in the case of any communication made by telex or 
facsimile, when transmitted properly addressed to such telex number or 
facsimile number. 

i) Severability: If for any reason whatever any provis ion of the Contract is  or 
becomes invalid, illegal or unenforceable or is  declared by any court of 
competent jurisdiction or any other ins trumentality to be invalid, illegal or 
unenforceable, the validity, legality or enforceability of the remaining 
provis ions  shall not be affected in any manner, and the Parties  will 
negotiate in good faith with a view to agreeing upon one or more 
provis ions  which may be substituted for such invalid, unenforceable or 
illegal provis ions , as  nearly as  is  practicable. Provided failure to agree 
upon any such provis ions  shall not be subject to dispute resolution under 
the Contract or otherwise. 

j) No Partnership: Nothing contained in the Contract shall be construed or 
interpreted as  constituting a partnership between the Parties . Neither 
Party shall have any authority to bind the other in any manner 
whatsoever. 

k) Language: All notices  required to be given under the Contract and all 
communications , documentation and proceedings which are in any way 
relevant to the Contract shall be in the language specified the SCC. 

l) Exclusion of Implied Warranties  etc.: The Contract expressly excludes 
any warranty, condition or other undertaking implied at law or by custom 
or otherwise aris ing out of any other agreement between the Parties  or 
any representation by any Party not contained in the Contract. 

m) Agreement to Override Other Agreements : The Contract supersedes  all 
previous agreements  or arrangements  between the Parties , including any 
memorandum of unders tanding entered into in respect of the contents  
hereof and represents  the entire unders tanding between the Parties  in 
relation thereto. 

n) Counterparts : The Contract may be executed in two counterparts , each 
of which when executed and delivered shall constitute an original of the 
Contract.



 
RfQ cum RfP for Appointment of an Architectural Firm for Designing the 
Administration cum ICCC building, Prebuilt factories  and Entry Gates  at DPIA 

 

154 

 

III. Special Conditions of Contract  
The Special Conditions (SC) of the contract contain a  number of amendments and 
supplements to clauses in the General Conditions of the Contract. 

The contract price payable in Indian Rupees is  (inclusive of Goods and Service 
Tax). 

1. Performance security 

The successful bidder(s) shall at its own expense deposit with MITL, within 15 (fifteen) 
days of the date of LOA, an unconditional and irrevocable Performance Bank 
Guarantee (PBG) equivalent to 5% of the initial order of contract price rounded up to 
nearest hundred towards Performance Security from a Scheduled bank, payable at 
Mumbai on demand for th e due performance and fulfilment of the contract by the 
bidder.  

All incidental charges whatsoever such as premium; commission and stamp duty as 
per stamp Act on Bank Guarantee etc.  with respect to the PBG shall be borne by the 
bidder. PBG may be discharged/returned by MITL on satisfactory completion of the 
contract period or work. However, no interest shall be payable on the PBG.  

The format of Performance Bank Guarantee is given in Form L: Performance Bank 
Guarantee shall be exactly in this format. 

The B.G. shall be initially valid for minimum period of 3 years or more and is to be 
extended for further period before the expiration of  earlier B.G and so on till the 
completion of the contract, whichever is later.  

The notification of award will constitute formation of consultancy agreement and 
within 30 days from receipt of the agreement form, the successful bidder shall execute 
the agreement and return the same to MITL. 

2. The language is English. 

3. The client address is [name, designation, telephone, facsimile, address]. And 
The consultant address is [name, designation, telephone, facsimile, address]. 

4. The Authorized Representative for the consultant is [name, designation] and 
 The Authorized Representative for the consultant is [name, designation]. 

5. For domestic consultants/personnel and foreign consultants/personnel who 
are permanent residents in India The Consultants and the personnel shall pay 
the taxes, duties, fees, levies/expenses, and other impositions levied under the 
existing, amended or enacted laws during life of this contract and the Client will 
perform such duties in regard to the deduction of such tax as may be lawfully 
imposed. The Consultant will be paid by MITL only Goods and service tax over 
and above the cost of Financial Proposal. All other applicable taxes, levies, 
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duties , etc., if any, shall be borne by Consultant. 

6. The date on which this  Contract will come into effect is  [date]. 

7. Limitation of the Consultants’ Liability towards the Client 

a. Except in the case of negligence or wilful misconduct on the part of the 
Consultants  or on the part of any person or firm acting on behalf of the 
Consultants  in carrying out the Services , the Consultants , with respect to 
damage caused by the Consultants  to the Client’s  property, shall not be liable 
to the Client:  

(i) for any indirect or consequential loss  or damage; and 

(ii) For any direct loss  or damage that exceeds (i) the total payments  for 
Professional Fees  and Reimbursable Expenditure made or expected to be 
made to the Consultants  hereunder, or (ii) the proceeds the Consultants  
may be entitled to receive from any insurance maintained by the 
Consultants  to cover such a liability, whichever of (i) or (ii) is  higher. 

(iii) This  limitation of liability shall not affect the Consultants’ liability, if any, 
for damage to Third Parties  caused by the Consultants  or any person or firm 
acting on behalf of the Consultants  in carrying out the Services . 

8.  Risks  and coverage 

a) Third Party motor vehicle liability insurance as  required under the Motor 
Vehicles  Act, 1988, in respect of motor vehicles  operated in India by the 
Consultants  or their Personnel or any Sub-consultants  or their Personnel for 
the period of consultancy. 

b) Third Party liability insurance with a minimum coverage, for Rs.10,00,000/- 
(Rupees  Ten Lakhs only) for the period of consultancy. 

c) Professional Liability Insurance: Consultants  will maintain at its  expense, 
Professional Liability Insurance including coverage for errors  and omissions 
caused by Consultant’s  negligence, breach in the performance of its  duties  
under this  Contract from an Insurance Company permitted to offer such 
policies  in India, for a  period of five years  beyond completion of Consultancy 
Services  commencing from the Effective Date, (i) For an amount not 
exceeding total payments  for Professional Fees  and Reimbursable 
Expenditures  made or expected to be made to the Consultants  hereunder or 
(ii) the proceeds, the Consultants  may be entitled to receive from any 
insurance maintained by the Consultants  to cover such a liability, whichever 
of (i) or (ii) is  higher with a minimum coverage of [insert amount and currency]. 
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The indemnity limit in terms of “Any One Accident” (AOA) and “Aggregate limit 
on the policy period” (AOP) should not be less  than the amount s tated in the 
contract.  

d) Employer’s  liability and workers’ compensation insurance shall be in respect 
of the Personnel of the Consultants  and of any Sub consultant, in accordance 
with the relevant revis ions  of the Applicable Law, as  well as , with respect to 
such Personnel, any such life, health, accident, travel or other insurance as  
may be appropriate; and all insurances  and policies  should s tart from the 
date of commencement of services  and remain effective as  per relevant 
requirements  of contract agreement. 

e) Any other insurance that may be necessary to protect the Client, its  
employees , and its  assets  (against loss , damage or destruction, at 
replacement value) including rioting and all Force Majeure Events  that are 
insurable. 

9. Consultancy fee will be paid in accordance with the schedule mentioned in the 
Terms of Reference:  

10. Payment shall be made within 45 days of receipt of the invoice and approval of 
the relevant deliverables , and within 75 days in the case of the final payment, 
on achievement of miles tones .  

11. Dispute settlement: If any dispute or difference of any kind whatsoever arises 
between the parties  in connection with or aris ing out of or relating to or under 
this  Contract, the parties  shall promptly and in good faith negotiate with a view 
to its  amicable resolution and settlement. In the event no amicable resolution 
or settlement is  reached within a period of thirty (30) days from the date on 
which the above-mentioned dispute or difference arose, such dispute or 
difference shall be finally settled by arbitration. The arbitral tribunal shall 
consis t of a  sole arbitrator appointed by mutual agreement of the parties . In 
case of failure of the parties  to mutually agree on the name of a sole arbitrator, 
the arbitral tribunal shall consis t of three arbitrators . Each party shall appoint 
one arbitrator and the two arbitrators  so appointed shall jointly appoint the 
third arbitrator. The seat of arbitration shall be Mumbai and the arbitration shall 
be conducted in the English language. The Arbitration and Conciliation Act, 
1996 shall govern the arbitral proceedings. The award rendered by the arbitral 
tribunal shall be final and binding on the parties . 
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SECTION 8: Drawings  

 
Figure 1- Proposed Location Plan of the ICCC cum Admin Building 
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Figure 2 -Proposed locations for the Entrance Gates 
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Figure 3 - Proposed Plot for Standard Prebuild Factories 
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SECTION 9: Design Brief for DPIA 
 

Attached below  
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DMIC		  Delhi Mumbai Industrial Corridor
DPIA		  Dighi Port Industrial Area
ECSBC	                Energy Conservation and Sustainable Building Code
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RfP                         Request for Proposal
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Figure 1: Identified Clusters in Phases 1 and 2 

*Maps are illustrative and not to scale, intended only to indicate industrial corridors and smart city locations.

1.	 About NICDP and NICDC

The National Industrial Corridor Development Programme (NICDP) is the 
Government of India’s flagship infrastructure initiative to reshape the country’s 
urban and industrial landscape. The programme aims to establish next-
generation smart industrial cities that are globally competitive, environmentally 
sustainable, technologically advanced, and socially inclusive.

At the core of this initiative, the National Industrial Corridor Development 
Corporation (NICDC) serves as the central agency in partnership with the state 
governments that plans, develops, and executes integrated industrial corridors 
across India. NICDC works closely with State Governments to identify and 
develop strategic locations for investment regions, industrial nodes, economic 
zones, integrated manufacturing clusters, and industrial townships.

The NICDC-led programme represents a paradigm shift in India’s industrial 
strategy. The Government’s recent approval of twelve new nodes marks an 
increase in momentum toward building world-class industrial infrastructure 
that drives economic resilience, job creation, and global competitiveness. The 
plan also promotes eco-friendly mobility measures and supports a “Walk-to-
Work” and "Cycle-to-Work" approach.

About NICDP
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The Maharashtra Industrial Township Limited (MITL) is a SPV that has been 
formed as a joint venture between Maharashtra Industrial Development 
Corporation (MIDC) and National Industrial Corridor Development Corporation 
(NICDC), which has been established specifically for the development and 
management of the greenfield smart industrial cities in Maharashtra as a part of 
the Delhi Mumbai Industrial Corridor (DMIC).  

The Chairman and Managing Director oversee the organization, supported by 
the Chief Financial Officer, the Company Secretary, and the sectoral Directors. 
MITL's core functions are managed by specialized departments, which promote 
coordinated planning, engineering, finance, project management, and legal 
compliance essential to developing industrial townships in Maharashtra.

The mission: 
•	 Implementing innovative and context-specific design for a robust, 

sustainable, and iconic Admin cum ICCC building that will serve as the 
backbone of smart city operations.

The vision of NICDC for the Admin cum ICCC building in the new greenfield 
industrial smart cities are to: 
•	 Develop a unique, iconic Admin cum ICCC building reflecting the cultural 

heritage and architecture of the region, while embodying advanced 
sustainable design principles.

•	 Ensure these structures bear an efficient and sustainable Admin cum ICCC 
building that empowers citizens and stakeholders through its integrated 
command and control and seamless utility services.

1.1.	 The Mission and Vision of NICDP and NICDC 

1.2.	 About the SPV

NICDP focuses on building a robust network of industrial nodes and cities that 
foster economic growth and enhance India’s global competitiveness. The twelve 
industrial areas, strategically located across ten states and planned along six 
major corridors, will play a pivotal role in advancing the nation’s manufacturing 
capabilities and economic expansion.

For this project, eleven of the twelve identified sites have been shortlisted for 
developing and designing the Admin cum Integrated Command and Control 
Center (ICCC) Buildings.

The programme drives transformative economic growth by promoting strategic 
investments that attract large-scale industries and MSMEs, contributing to 
India’s USD 2 trillion export target by 2030. It focuses on developing greenfield 
smart cities with plug-and-play infrastructure built ahead of demand, 
encouraging walk-to-work environments.

Through integrated planning under PM Gati Shakti, NICDP ensures multi-modal 
connectivity, transforming industrial nodes into regional economic hubs. In 
line with the national vision of a Viksit Bharat, the programme promotes self-
reliance by offering ready-to-invest land parcels and enabling integration into 
global value chains.

NICDP is expected to generate over one million direct and three million indirect 
jobs. It also prioritizes sustainability by adopting ICT-enabled infrastructure and 
green technologies that reduce environmental impact and promote responsible 
urban-industrial growth.

NICDC has initiated the development of the main administration buildings at 
twelve Smart Industrial City locations across India as part of its broader mission 
to establish world-class industrial infrastructure. Recognizing the importance of 
high-quality architectural design for these institutional buildings, NICDC aims 
to engage reputed architectural firms through a competitive selection process.

Figure 2: SPV structure
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As a nodal entity, MITL is responsible for planning, developing, and governing 
industrial clusters, encompassing infrastructure, utilities, and smart city 
systems. Within this mandate, MITL also supervises the management and 
development of the Admin cum ICCC Building at the Dighi Port Industrial Area 
(DPIA).

The key roles include: 
•	 Guiding the integrated development of the industrial cluster, including 

industrial, residential, commercial, and institutional components.
•	 Overseeing the provision of core infrastructure, including roads, utilities, 

ICT systems, and smart city facilities.
•	 Facilitating coordination between government agencies, investors, and 

stakeholders to ensure smooth cluster development and long-term 
management.

•	 Leading and overseeing the planning, design, and development of the DPIA 
Admin cum ICCC Building.

•	 Acting as the contracting authority to engage architectural, engineering, and 
consultancy services for the building and related infrastructure components.

•	 Managing the procurement and selection process for architects, 
consultants, and contractors through a structured quality- and cost-based 
system.

•	 Retaining ownership of all design and development outputs, supervising 
contract execution, and ensuring adherence to timelines, quality standards, 
and sustainability goals.

Haskoning DHV Consulting Pvt. Ltd., a global firm specializing in urban 
development and project management, serves as the Programme Manager for 
New Cities (PMNC) appointed by MITL. The firm oversees the comprehensive 
planning and implementation of the master plan for the Dighi Port Industrial 
Area (DPIA), including the development of the Admin cum ICCC Building.

The PMNC ensures seamless coordination among stakeholders, aligns design 
and development objectives, and guarantees that all project phases meet 
international standards for smart-city development.

1.3.	 Role of PMNC 

About the project 

2.	 About the project 

The Admin cum ICCC Building is central to the NICDP (National Industrial 
Corridor Development Programme), a major initiative by the Government of 
India aimed at developing world-class, sustainable smart industrial townships. 
These townships are designed as economic hubs that integrate advanced 
infrastructure, eco-friendly practices, and technologies tailored to local 
climates and cultures.

As part of the larger mission, the Admin cum ICCC Building will serve as the 
command center for supervising and managing these industrial clusters. 
It will feature an Integrated Command and Control Centre (ICCC) with the 
administrative capabilities necessary to oversee the operations of the industrial 
townships. The building will embody modern smart city governance, facilitating 
efficient coordination and resource management across all projects.

The Admin cum ICCC Building will serve as the administrative hub of the industrial 
area, featuring Grade-A office building standards and setting a new benchmark 
for design excellence, with a focus on energy efficiency, sustainability, and 
compliance with Green Building standards. The design will incorporate green 
building standards, reflect the local context, and celebrate regional materials 
and craftsmanship, ensuring functionality and environmental sensitivity.

The activities within the building will be organized according to user accessibility 
and functional interaction, classified into Public, Semi-Public, and Private zones 
to ensure smooth circulation and secure operations.
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•	 Public areas will serve visitors and stakeholders, providing access to 
common amenities and event spaces at the Admin cum ICCC building.

•	 Semi-Public areas will accommodate collaborative functions, press 
conference area, institutional visitors, state government guests, stakeholder 
meetings, and training programmes.

•	 Private areas will house administrative offices and secure command 
operations.

Accordingly, the key activity categories include:
1.	 Administrative Operations: Day-to-day office work, coordination, meetings, 

and management.
2.	 Collaborative & Stakeholder Engagement: Investor relations, project 

coordination meetings with head officials, government departments, 
periodic review and consultation sessions.

3.	 Public Services & Amenities: Cafe, rental spaces, and essential services for 
both staff and visitors.

4.	 Events & Training Programs: Hosting workshops, seminars, public events, 
and skill-building programs.

Figure 3: Illustration showing categorization of key activities 

•	 Develop an iconic administrative building that integrates ICCC functions  
and administrative operations to manage industrial townships effectively.

•	 Establish a benchmark for sustainable design by meeting green building   
standards and demonstrating energy efficiency, sustainability, and smart 
technology integration.

•	 Encourage collaboration through flexible workspaces that support 
interaction among administrative staff, government agencies, and external 
stakeholders.

•	 Deliver a future-ready design that allows scalability and adaptability to 
incorporate emerging technologies and evolving operational needs.

2.1.	 Purpose of the Admin cum ICCC Building

AURIC Building 
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MITL is developing the Dighi Port Industrial Area (DPIA), a cutting-edge greenfield 
project spanning approximately 2,450 hectares in Raigad District, Maharashtra. 
The project will be executed in three phases, with Phase I currently underway. It 
will feature world-class plug-and-play infrastructure and amenities.

The Admin cum ICCC Building is part of Phase I within the NICDC cluster and will 
serve as the headquarters for managing operations across the industrial area. 
This building will play a central role in integrating infrastructure and supporting 
industrial and logistical growth in the region.

This Design Brief provides the background information and outlines MITL’s 
requirements for preparing the concept design of the proposed Admin cum-
ICCC Building, a key institutional facility within the greenfield smart industrial 
cities planned under the NICDP. The document defines the design intent, 
site context, and functional requirements. It serves as a framework to guide 
the appointed consultant in developing a context-responsive, efficient, and 
sustainable design aligned with NICDP’s broader vision.
 
This document should be treated as a guiding/vision document. The spatial  
program, area statements, and layouts indicated herein are preliminary and 
subject to refinement and finalization during the design development stage, in 
consultation with SPV/PMNC.

2.2.	 Current stage of Cluster Development

2.3.	 Objective of the Design Brief

Site Information

3.	 Site Information

The Master Plan has a vision to  provide quality life, enhance business 
attractiveness, and promote environmental stewardship. The plan 
accommodates industries such as Metals and Engineering, Food and 
Beverages, and Pharmaceuticals. It features flexible industrial plots that allow 
amalgamation and provide designated buffers around existing settlements to 
ensure smooth access.

Environmental considerations prioritize the preservation of steep slopes to 
minimize cut-and-fill operations and the creation of buffer zones along rivers and 
water bodies. Infrastructure provisions include gravity-based water treatment 
systems, efficient stormwater drainage aligned with natural streams, and 
phase-wise CETP/STP systems. The plan also promotes eco-friendly mobility 
measures and supports a “Walk-to-Work” and "Cycle-to-Work" approach.

3.1.	 About the Cluster

3.2.	 Cluster Location and Regional Access

The Dighi Port Industrial Area (DPIA) Cluster site is strategically positioned to 
leverage robust multi-modal connectivity, making it highly suitable for industrial 
and logistics development. Its location ensures direct access to a dense 
network of highways, convenient rail links, proximity to major ports, and multiple 
air travel options. These features collectively enhance DPIA's accessibility for 
freight movement, regional linkages, and future growth.
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Table1:	 Regional Access

Figure 4:  Regional Connectivity of DPIA cluster

Road 
Connections:

•	 National Highway 66 (Mumbai–Goa) to the west
•	 National Highway 753F (Mangaon–Pune) to the east
•	 State Highway 97 and State Highway 60 provide 

additional approach routes
Rail Access: •	 Indapur station – 1 km

•	 Mangaon station – 3 km
•	 Kolad station – 5 km

Airports: •	 Mumbai Airport – 170 km
•	 Pune Airport – 116 km
•	 Upcoming Navi Mumbai Airport – 120 km

Port
Proximity:

•	 Dighi Port – 55 km
•	 JNPT – 104 km
•	 Mumbai Port – 153 km

Supplementary 
Infrastructure:

•	 A proposed Multi-Modal Logistics Park (MMLP) by 
NHLML, RVNL, and the State Government is planned 
just 15 km from the site, further strengthening regional 
and national logistics capabilities.

In addition, the area’s growth is supported by projects such as the Mumbai–
Goa highway expansion and an increase in tourism in the Konkan region.  The 
local economy is shaped by agriculture and its proximity to tourist destinations 
such as Alibaug Fort, Raigad Fort, Murud-Janjira fort and the Konkan beaches, 
providing additional opportunities for integrated development.

Source: EGIS India
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The DPIA cluster features a natural drainage pattern flowing predominantly 
from north to south. Numerous seasonal streams and water bodies are spread 
across the site in low-lying areas and valleys, supported by moderate to dense 
vegetation. A major Order 5 stream passes through the Admin cum ICCC building 
site, while Order 3 and 4 streams are observed along the cluster boundary. 
These hydrological features are critical for guiding site planning and water 
management strategies. Figures 9 and 10 can be referred to for understanding 
the same. (Refer to Additional Detail 1 for stream order)

The topsoil extends to a depth of 2.7 m, comprising residual brownish sandy 
silty clay with pebbles, cobbles, and boulders. Below this lies moderately 
weathered brownish-grey rock from 2.7 m to 4.0 m with a compressive strength 

The proposed Admin cum ICCC building site falls within the Central India & 
Deccan Region, which is generally not prone to serious flood hazards.

There is no perennial water body present on the Admin cum ICCC building site. 

Watershed Drainage

Admin cum ICCC 
building Plot

Geology and Soil Profile

Flood Risk and Vulnerable Zones

Water Bodies On/Adjacent to Admin cum ICCC building Site

3.3.	 Physical and Ecological Features

Topography

The industrial cluster, as can be seen in the exhibits a varied topography 
characterized by the presence of multiple hillocks and undulating terrain. The 
overall slope direction trends from the northeastern and northwestern edges 
toward the central and southern parts of the site, as major stream flows from 
there. The Admin cum ICCC building site consists of both Rocky surfaces at 
many places and soft soil in the remaining portion of the site. The Admin cum 
ICCC building site has the lowest elevation towards South (Kumbharte) and the 
highest elevation towards north (Jamgaon) and north-western parts (Pahur). 
The admin building site features a natural slope from the northeast to the 
southwest, with an elevation ranging from 73.5 m to 77 m. while hillocks are 
located towards the southern and eastern boundaries. Figures 7 and 8 can be 
referred to for understanding the same.

Figure 5:  DPIA Master plan

Source: EGIS India
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of ~826.5 kg/cm², underlain by hard grey basalt bedrock from 4.0 m to 9.0 m 
containing vertical and inclined veins, with a compressive strength of ~738.5 kg/
cm². Groundwater was encountered at 2.10 m, with a likely seasonal rise during 
the monsoon. The hard basalt offers excellent bearing capacity and stability for 
mid-rise structures such as the ICCC. 

The region lies south of the Tropic of Cancer and experiences a tropical climate, 
typical of the west coast of India, marked by distinct monsoon patterns and high 
seasonal rainfall.

The region’s winds vary seasonally: June–September sees strong south‑west 
to west winds from the South‑West Monsoon; October–December brings 
moderate winds (strong in October) from the north‑east to south‑east; January–
March has moderate north to east winds; in April, speeds rise slightly with 
variable directions; and in May, winds intensify, shifting from the south‑west to 
north‑west. The wind pattern can be referred to as Figure 10.

Climate Overview

Wind Pattern

3.4.	 Climate and Environmental Conditions

Figure 6:  Topographic analysis at the Cluster level

Figure 9:  Watershed analysis at Admin cum ICCC Site level

Figure 7:  Topographic analysis at Admin cum ICCC Site level

Figure 10: Wind Pattern
Figure 8: Watershed Analysis  at Cluster level

Source: EGIS India

Source: EGIS India
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The region is classified as a high-rainfall zone, with an average annual rainfall 
ranging between 3300 and 3350 mm. An analysis of rainfall data from Mangaon 
and Roha for the period 2010 to 2020 shows high inter-annual variability, marked 
by notable declines in rainfall during 2014–2015, and peak precipitation levels 
in 2016 and 2019. Refer to  Figure 11 for Rainfall information. 

The mean minimum temperature is 17.7°C and the mean maximum temperature 
is 31.8°C with an average annual temperature of 27°C.

The Admin cum ICCC building site lies within the Indian Seismic Zone 4.

Rainfall Characteristics

Temperature range

Seismic Zoning

The Admin cum ICCC building site hosts significant natural features, including 
dense vegetation, streams, and active farmland, requiring preservation and 
conservation. A seasonal stream from the northeast highlands flows toward 
the Admin cum ICCC building site, where water accumulation was observed 
beneath an existing mango tree, which can be seen in Figure 12. Buffer to 
ecological features shall be provided in accordance with Clause 6.6.2 – 
Restrictions of Building Activity in the Vicinity of Certain Areas of the National 
Disaster Management Guidelines on Management of Urban Flooding, 2010.

The region boasts a rich cultural heritage, featuring 12,000-year-old petroglyphs 
in Ratnagiri and Rajapur, as well as a tradition of fresco-painted architecture. A 
Shivaji Maharaj temple, an important cultural and historical landmark, is located 
in a nearby village near the project site. The region is also known for its distinctive 
Konkan Wada architecture. Raigad Fort, Ratnagiri and Rajapur petroglyphs, 
fresco-painted structures, are another important historical monument of the 
region.

3.5.	 Ecology and Biodiversity

3.6.	 Heritage and Archaeological Context: 

Figure 11: Rainfall Pattern in the region

Figure 12: Water Accumulation under the Mango tree

Source: EGIS India
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Figure 13: Shivaji Maharaj Temple
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The Dighi Port Industrial Area (DPIA) is one of the nine nodes under the Delhi-
Mumbai Industrial Corridor (DMIC).

3.8.	 About the Admin cum ICCC building site  

Figure 15:  Selected site for Admin cum ICCC building and its context

3.7.	 Admin cum ICCC building Site context 

Surrounding Areas

The Admin cum ICCC building site is located near Entry Gate 2 in Figure 14, 
At a key junction, ensuring high visibility and accessibility. Falling within the 
amenities land-use zone as per the master plan, it is surrounded by public and 
semi-public facilities, such as markets, schools, and hospitals. Its strategic 
positioning enables a smooth transition between existing settlements and 
planned development, fostering integration and community interaction. 
The Admin cum ICCC building site offers clear views of a hillock to the northeast 
(≈ 120 m away) retained as open space under the land-use plan, which may 
serve as a distinctive design feature. It also overlooks  the western hills about 
500 m away.

Figure 14:  Admin cum ICCC building site context 

Source: EGIS India
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The Admin cum ICCC building site coordinates can be referred to from Table 2.

Coordinate 
No.

North East

1 18°22’13.477”N 73°16’59.034”E

2 18°22’14.258”N 73°16’59.552”E

3 18°22’14.451”N 73°17’00.157”E

4 18°22’15.036”N 73°17’01.754”E

The Admin cum ICCC building site lies within Phase 1 development on Plot ID: 
α/T/12, designated as Amenities (Public Semi-Public) land use. The 10,300 sq. 
mt. plot is earmarked for administrative and institutional functions supporting 
the early-stage activation of the industrial cluster.

1.

2.

3.

4.

Table 2: Site Coordinates 

Figure 16:Admin cum ICCC building  Site Context
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Figure 17:  Admin cum ICCC building plot- site visuals
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Development of the Admin cum ICCC Building in DPIA is subject to the MIDC 
DCPR 2009 and MIDC DCDCPR 2022(Draft)  Building Regulations. A copy of these 
regulations is attached in Additional Detail 3. The building shall be classified in 
accordance with the relevant provisions of the National Building Code (NBC) 
2016, and should follow acts, norms, standards and statutory provisions 
such as the Environmental (Protection) Act 1986 and National Building Code 
(NBC) 2016. For the design proposal, the following key development control 
parameters have been identified.

3.9.	 Building Byelaws 

Plot Number Plot size Proposed land use of the plot

α/T/12 10,300 Amenities (Public, Semi-Public) 

Maximum ground coverage No. of access roads Permissible FSI as per the land use

45 % 2 Max 2.5

Permissible Height Proposed setbacks Parking 

1.5 times road width 6 mt. Table No. 7 C, MIDC DCDCPR 2022

Proposed built-up area  (sq.
mt.)

Building Classification as per 
NBC 2016 .** Basement

6,900 Group-E Business Clause No.  8.11, MIDC DCDCPR
2022

Design Vision 

4.	 Design Vision

The Admin cum ICCC Building at DPIA is envisioned as a future-ready workplace 
that fosters innovation and sustainability, and promotes  well-being and 
collaboration through efficient, high-performing spaces.

In alignment with the vision of NICDC and MITL, the project should be conceived 
as a functional, future-ready institutional hub that anchors administrative 
operations and integrated command functions within the larger industrial 
ecosystem. At a broader scale, the building must optimize land use through a 
compact and efficient layout, ensure clear and seamless circulation for officials 
and visitors, and establish a cohesive campus framework that supports walk-to-
work principles and phased expansion without disrupting ongoing operations.

At the building level, the design should incorporate flexible spatial planning to 
accommodate evolving operational and technological requirements, along with 
scalable infrastructure that aligns with smart-city standards. The architectural 
response must integrate advanced plug-and-play systems, efficient service 
planning, and climate-responsive strategies suited to Dighi’s conditions. The  
overall expression should reflect a contemporary architectural identity rooted 
in the regional context, while maintaining performance efficiency, adaptability, 
and long-term sustainability

Figure 18: Admin cum ICCC building site and dimensions

** For Classification Details refer Addtional Detail 5.
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4.1.	 Architectural Language & Philosophy

4.2.	 Built Form, Scale and Site Response

The Admin cum ICCC Building should distinctly reflect the heritage and 
culture  and stand as a recognizable, contextual, and contemporary landmark 
highlighting the historical significance of the region. The building should be user-
friendly and adaptable, accommodating the needs of its permanent occupants 
and visitors.

In line with the broader objectives of this initiative, the design should symbolize 
collaborative working across all levels of NICDC, MITL and stakeholders, 
reflecting a shared commitment to generating employment and driving regional 
growth.

The design of the Admin cum ICCC building should establish a balanced 
relationship among form, function, and context, ensuring the built environment 
remains efficient, adaptable, and responsive to the site's physical, climatic, 
and cultural conditions. The built form must reflect institutional identity while 
maintaining human-scale proportions and comfort.

Promotes 
Well-being

Inclusive

Efficient

User Comfort

Scenic 
Surroundings

Historical 
Significance

Collaboration 

Inclusivity

Heritage and 
CulturePlug and Play 

Function

Adaptable

Courtyard

Universal
Contextual 

Environmental 
Sensitivity

Iconic

Contextual
Climate 

Responsive
Regional  
Context

Renewable 
Energy Systems

Future-
ready

Scalable 
Infrastructure

•	 The building should integrate courtyards, terraces, and landscaped open 
spaces to enhance environmental quality and user comfort. These green 
interventions must improve microclimate performance while encouraging 
interaction and visual continuity across indoor and outdoor areas.

•	 Workspaces, meeting rooms, and investor areas should be strategically 
oriented to capture views of surrounding natural features or internal 
courtyards, reinforcing a sense of well-being and openness.

•	 Introduce vertical architectural elements for institutional signage or identity 
where appropriate, ensuring they harmonize with the building’s proportions 
and skyline.

•	 Provide public interfaces on the ground floor, such as temporary exhibitions 
and outreach events, to support community integration, banking services, 
post office, land registration, power distribution company, engineering 
office, public grievances office, conferences etc.

Preferred Features
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•	 The architectural language should engage meaningfully with the region's 
cultural and material heritage. Inspiration may be drawn from architectural 
references such as Raigad Fort, Ratnagiri and Rajapur petroglyphs, fresco-
painted structures and Konkan Wada architecture, while maintaining a 
contemporary expression suited to present-day institutional needs.

•	 Climatically responsive elements such as jaalis, screens, deep overhangs, 
and shaded openings should be incorporated to reduce heat gain and glare 
while maximizing daylight and ventilation.

•	 A blend of traditional and modern materials could include locally available 
Jamba stone (laterite) and Deccan basalt, both for their durability, thermal 
performance, and contextual resonance.

Based on the site setting and its scenic surroundings, as elaborated in Chapter 
3: Site Information, the following design considerations must guide the planning 
and development of the Admin cum ICCC Building: 
•	 Visual Integration: Orient the building to frame views of the north-east hillock 

(approximately 120 m away) and the western hills as natural landmarks, 
reinforcing the building's relationship with the landscape.

•	 Stormwater Management: Considering the site's gentle north-east to 
southwest slope, its location below an adjacent hillock, and the region's 
high annual rainfall (3,300–3,350 mm), the design must incorporate graded 
surfaces, efficient drainage, retention basins, and rainwater harvesting 
systems to manage runoff and ensure operational continuity during 
monsoon peaks.

•	 Landscaping and Slope Stabilization: Preserve natural topography and 
employ native, water-tolerant vegetation to stabilize slopes, reduce erosion, 
and maintain ecological balance.

•	 Natural Features Preservation: Retain existing mature trees and the 
seasonal stream within the site as integral components of the landscape 
plan, enriching ecological value and user experience.

•	 Seismic Safety: As the site falls under Seismic Zone IV, comply with BIS 
Codes IS 1893 (Part 1) and IS 4326 for earthquake-resistant design and 
construction.

•	 Soil Investigation and Bearing Capacity: Foundation designs must consider 
the local soil profile, groundwater presence, and high-moisture conditions 
during the monsoon to ensure safety and stability.

Contextual and Regional Response 

The site and immediate context 

Figure 19: Design Features

Embedding of local cultural and historical references reflecting leadership, teamwork and public 
purpose.

Vertical architectural elements for institutional signage or identity.

Ground floor with Courtyard and stepped Water body acting as a as communal Space.

Ikkat-inspired brick patterns and Tribal craft of dhokra as metal screens.

Hand-carved Jodhpur red sandstone & Flagship Store and play of brick and stone jali 
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4.3.	 Flexible or Modular design

4.5.	 Inclusivity and Well-being

4.4.	 Construction Technology

Adopt a flexible, modular planning approach that supports adaptability within 
the existing footprint. Plan internal layouts so they accommodate the evolving 
Admin cum ICCC building, varying departmental needs, and new technologies 
without major physical alterations.

Enable functional interchangeability by organizing workspaces, meeting rooms, 
and collaborative areas for reconfiguration with minimal intervention. Plan 
spaces such as exhibition zones or reception areas to operate as multipurpose 
areas that can host events, informal meetings, or training sessions as required.
This approach will sustain operational efficiency and long-term usability, 
allowing the building to respond to institutional changes while reducing 
maintenance and retrofit demands.

Adopt an advanced, rapid construction methodology that prioritizes flexibility, 
modularity, and efficiency. Utilize prefabricated, modular, or off-site 
manufacturing systems to accelerate build time while maintaining high quality 
and precision. Design structural components and service modules for easy 
assembly, replacement, and expansion within the existing footprint.

Enable adaptability through construction techniques that support phased 
development and minimal disruption. Incorporate systems such as pre-
engineered frames, integrated service cores, and plug-and-play building 
elements that allow for quick configuration or upgrade as needs evolve. 
Materials and technologies should support sustainable practices, reduce on-
site labour, and shorten project timelines.

The building must foster an inclusive and supportive environment that enhances 
workplace experience, facilitates coordination with diverse stakeholders, and 
accommodates the needs of all users. Ensure universal accessibility across all 
facilities, regardless of age, gender, or ability, while promoting health, safety, 
dignity, and a sense of belonging for every occupant.

All facilities should comply with the Harmonized Guidelines and Standards for 
Universal Accessibility in India – 2021, issued by the Ministry of Housing and 
Urban Affairs under the framework of the Rights of Persons with Disabilities Act, 
2016.

In line with UN-Women Guidance on Gender-Responsive Public Administration  
Infrastructure (2019), the building should embed gender inclusivity into spatial 
design and operations. This includes creating environments that are safe, 
comfortable, and equitable for all users, especially women, caregivers, and 
vulnerable groups. Key considerations, but not limited to, include: 

1.	 Safe and Accessible Facilities: Well-lit circulation areas, entrances, and 
surroundings that enhance safety and comfort.

2.	 Gender-Sensitive Sanitation: Clean, secure, and gender-segregated toilets 
that include menstrual hygiene management provisions.

3.	 Supportive Spaces: Dedicated private areas for confidential discussions or 
counselling, and child-friendly or day-care facilities for staff and visitors.

4.	 Universal Access: Barrier-free routes, ramps, elevators, and tactile 
indicators for persons with disabilities (PwDs), elderly users, and children.

5.	 Information and Help Desks: Clearly marked and accessible monitoring or 
assistance points for women and other vulnerable users to seek support or 
report concerns.

Inclusivity and Well-being.
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4.6.	 Design to Achieve Sustainability & Go Beyond Certification

The Admin cum ICCC Building shall exemplify sustainable, future-ready 
architecture, aiming for carbon neutrality, net-zero emissions, and progressive 
movement toward net-positive performance across energy, water, waste, and 
emissions. The building shall be a durable, low-maintenance facility reflecting 
the institution’s identity and commitment to environmental stewardship, 
incorporating rooftop solar power generation and rainwater harvesting based 
on available area and local rainfall to reduce operational resource demand.

•	 Maintain and protect existing topography and soil to support natural water 
flow and reduce erosion.

•	 Utilize native plants to support local biodiversity.

•	 Prioritize locally available, low-embodied-carbon materials such as laterite, 
basalt, and other durable natural materials suited to the regional climate. 

•	 Materials should be non-toxic, low-VOC, and maintain a healthy indoor 
environment.

•	 Use materials and strategies to decrease heat absorption, mitigating urban 
heat island effects.

•	 Select glazing materials that control solar heat gain with appropriate 
reflectance to optimize natural lighting and reduce artificial lighting 
requirements.

•	 Design measures must ensure adequate ventilation, acoustic comfort, and 
daylight penetration, contributing to occupant health and productivity. 

Sustainable Site Planning

Materials and Indoor Environmental Quality

•	 Incorporate passive design strategies such as natural ventilation, daylighting, 
shading, insulation, and climate-responsive orientation to minimize energy 
demand.

•	 Use energy-efficient windows to reduce heat transfer and enhance occupant 
comfort.

•	 Install occupancy-based lighting sensors to improve energy efficiency.
•	 Integrate renewable energy systems (e.g., rooftop solar PV, solar water 

heating) and high-efficiency HVAC, lighting, and equipment.
•	 Ensure full compliance with the Energy Conservation and Sustainable 

Building Code (ECSBC) to achieve energy-efficient and sustainable design, 
irrespective of state mandates.

•	 Illumination for showcasing the building’s architectural features, especially 
during special occasions, should utilize energy-efficient LED systems to 
lower power usage, enhance safety, and reduce light pollution.

•	 Install energy-efficient fixtures and adopt Water Sensitive Urban Design 
techniques.

•	 Implement rainwater-harvesting and greywater-recycling systems. 
•	 Progressively move toward a water-net-positive site with regenerative 

landscapes that improve retention and restore degraded land.
•	 Use natural water bodies, where feasible, for passive cooling.
•	 Implement systems to manage and treat stormwater runoff, reducing 

pollution and flooding risks. 

•	 Provide systems for segregation at source, recycling, and composting.
•	 Encourage the use of sustainable, low-impact materials. Support innovation 

in waste reduction and management at both the building and cluster levels.   

•	 The Admin cum ICCC building should actively support a vehicle-free 
environment within the cluster by integrating facilities that encourage 
sustainable mobility. 

•	 This includes providing EV charging points, dedicated bicycle stands, 
secure parking for cycles and e-bikes, docking and charging points for 
micromobility users, and real-time public transport information displays in 
the lobby to support low-carbon travel for staff and visitors.

•	 These provisions should not be restricted to the examples listed above.

Electrical & Renewable Energy Systems

Water Management and Conservation

Solid Waste Management 

Sustainable Transportation

•	 For Dighi, in addition to ECSBC compliance, a minimum 3-star GRIHA rating 
is mandatory for all government buildings, with higher ratings encouraged 
where feasible.

Integrate advanced digital and automation technologies to create a secure, 
efficient, and high-performance working environment. The design must 
incorporate Intelligent Command and Control Center (ICCC) components 
as a secondary function to support real-time monitoring, data analytics, and 
coordinated operations across the cluster.
A Building Management System (BMS) shall form the backbone of the facility's 
smart infrastructure, integrating key subsystems such as: 
•	 Automatic Lighting Controls for optimized energy use and occupant comfort.
•	 Energy Management System for monitoring, analysis, and demand 

optimization.

4.7.	 Design for a Digitally Enabled, Safe and High-performance 
building
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Integrate revenue-generating spaces that contribute to the building's long-term 
financial sustainability and reduce operational expenditure. Within or adjacent 
to the Admin cum ICCC building, provisions may be made for lease-based or 
rentable facilities such as:
•	 Multipurpose meeting and conference halls,
•	 Exhibition centers, and
•	 Co-working hubs / Startup incubation and investor facilitation zones.
•	 Public services such as banks, post office, stationery stores, power 

distribution company offices, registration offices etc.

Such spaces should be strategically located and functionally independent, 
ensuring easy public access without disrupting core administrative operations.

Plan for phased physical expansion so the building can accommodate future 
administrative and operational growth while ensuring optimum utilization of 
the permissible FSI. Anticipate additional development in the master plan 
and structural system so future phases proceed without disrupting ongoing 
operations or architectural coherence.

4.8.	 Revenue Generation 

4.9.	 Design for Future Expansion

•	 Security and Access Control Systems, including smart surveillance and 
restricted-access zones.

•	 Demand-Controlled Ventilation (DCV) for maintaining indoor air quality and 
thermal efficiency.

Where viable, the building should employ IoT-enabled devices, sensor-based 
automation, and high-performance materials to reduce operational costs, 
enable predictive maintenance, and support long-term sustainability goals.

Figure 20: Sustainability  Features

Natures integration through Bio Lake and Stepped terraces  

Solar panels integrated on the roof and west facade and passive design strategies and maximum natural daylight utilization.

   Rainwater harvesting chains and Bio Lake.

Traditional insulating roofs are reimagined with skylights.
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Project Requirements

5.	 Project Requirements

The Admin cum ICCC building will have an approximate built-up area of a 
tentative 6,900 sq.mt. and is planned to accommodate 45–50 core working 
users, along with an additional 70–80 support and facility management 
personnel, resulting in a total estimated occupancy of approximately 115–130 
users. The building will be located on a 10,300 sq.mt. plot within the Central 
Business District (CBD) of DPIA Parcel B. 

The facility shall accommodate the following functional areas, either within a 
single building or distributed across multiple structures. 

Primary Functions 
The building will primarily accommodate administrative and official functions, 
technical and engineering support, and monitoring and evaluation activities, 
including ICCC functions. 

Secondary Functions 
The building will also provide facilities for exhibitions and conventions, training 
and capacity-building programs, as well as Public services such as banks, 
post office, stationery stores, power distribution company offices, registration 
offices etc.

Type of users and activities
The building will serve multiple user groups, each with distinct functions and 
facilities.

5.1.	 Proposed Program for the Admin cum ICCC building

5.2.	 Functions and Key Considerations 

Adopt two complementary approaches:
•	 Horizontal expansion: Develop adjoining parcels (initially used for temporary 

landscaping) in later phases.

•	 Vertical expansion: Provide  higher structural capacity and service risers for 
additional floors above the completed phase.

Figure 21: Future Expansion

Note: Detailed Users and Departments are provided in Additional Detail 4.

Ensure both approaches maintain design continuity, integrate services 
efficiently, and use land and resources judiciously. 
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User Group Activities Facilities Required
Daily Office Workers Administrative operations, 

coordination, management, 
and office work.

Workstations, meeting 
rooms, document 
management systems, 
and communication 
infrastructure.

Officials and Bureau-
crats (weekly/month-
ly Meetings)

Policy discussions, strategic 
planning, and inter-agency 
coordination.

Executive meeting rooms, 
video conferencing, and 
secure communication 
areas.

Rental Spaces (Cafe/
Restaurant)

Cafes, office restaurants, and 
other rental spaces for daily 
use.

Cafeteria, lounge areas, 
vending machines, and 
facility maintenance.

Visitors Guest reception, 
orientation, and information 
dissemination.

Reception area, visitor 
lounges, information kiosks, 
rental spaces.

Investors

Investment discussions, 
presentations, and 
networking.

Investor lounges, 
presentation rooms, 
meeting spaces.

Hosting workshops, 
seminars, public events, and 
exhibitions.

Auditorium, seminar rooms, 
exhibition spaces, and event 
coordination.

Functional Space Category Users Area (sq. mt.)
Executive And Admin 12 250.5

Workspaces 79 980

Command And Control Center 30 600

Extended Workspaces 860

Social And Communal Spaces 1060

Wellness And Amenities 510

Safety And Disaster Management 4 20

Support & Utility 5-10 1600

Circulation 1110

Total 115-130 6900

5.3.	 Space Program 

5.4.	 Executive and Admin Spaces 

Based on the users and activities defined in Section 5.2, the facility shall 
accommodate the following functional areas, either within a single building or 
distributed across multiple structures. These spaces are grouped into seven 
broad categories.

Note: Detailed Functional Program is provided in Additional Detail 2.

The Executive and Administrative area is the core decision-making center of the 
Admin cum ICCC Building, housing senior officials who supervise and manage 
the operations of the industrial smart city cluster.
Access: These are private spaces for limited users, with controlled access. 
VIP movement and state/national official visits are considered in circulation 
planning.

Type of activity: Daily administrative work, strategic planning, inter-departmental 
coordination, and meetings with bureaucrats and industry representatives.
•	 Connection with Other Spaces:
•	 Directly linked to Workspaces (meeting rooms, shared offices)
•	 Directly connected to the Command-and-Control Center (ICCC) for 

operational monitoring
•	 Linked to Social and Communal Spaces (auditorium, seminar halls) for 

meetings and events.

Standards: Based on UN office standards, case studies, market scoping, and 
stakeholder discussions

Occupants
Head/Managing Director/CEO/ Joint 
Secretary (2 no.)

Used for
Desk work, meetings with 3-4 
officials

Requires
Desk + chair, 3 chairs for visitors, sofa 
set for visitors, attached toilet, storage 
and video conferencing facility.

Design Criteria
Natural light, visual connection with 
PA/Secretary office, privacy, equipped 
with necessary IT and communication 
facilities

01. CEO / MD Cabin/ Joint Secretary Cabin/ MD / Senior Official Cabins

Space Features 

Table 3:  Comprehensive Program Requirements for Dighi 
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Occupants
Personal assistants / secretarial 
staff (2 nos.)

Occupants
Senior officials (2 nos.)

Occupants
Senior officials

Used for
Supporting executives, document 
handling and meeting coordination

Used for
Daily administrative work and 
internal meetings

Used for
Daily administrative work and 
internal meetings.

Requires
Desk + chair, storage units, computer, 
filing area, MD Visitor waiting area.

Requires
Desk + chair for each occupant, visitor 
chairs,meeting table, storage units.

Requires
Sofas, coffee table, small library/display 
units and a small pantry.

Design Criteria
Close visual and physical access to the 
CEO/MD, ergonomic workspace, and IT 
connectivity

Design Criteria
Natural light, acoustic privacy, IT-
enabled workstations, flexible layout for 
two occupants

Design Criteria
Comfortable seating, natural light, 
access from the executive area, privacy, 
and visually connected to corridors for 
visitors.

03. PA / Secretary Station

05. Executive Suite 

06. Executive Lounge

Table 4:Program Requirements for Executive and Admin 

5.5.	 Workspaces

The Workspaces accommodate various government offices and departments 
responsible for the overall functioning of the industrial clusters. These may 
include, for example.
•	 Planning & Development
•	 Finance & Accounts
•	 Legal & Compliance
•	 Human Resources
•	 IT & Technical Support

Occupants
Finance Officer / Accounts Staff (3 
nos.)

Occupants
HR Officer / HR Executive and 
support staff (2 nos.)

Used for
Day-to-day financial transactions, 
budgeting, record maintenance, and 
coordination with administrative 
and audit teams.

Used for
Managing recruitment, employee 
records, leave and attendance, and 
staff welfare activities.

Requires
Workstations with computers, printers 
and scanners, file storage units and 
record cabinets

Requires
Workstations with computers, filing 
cabinets, storage for employee records, 
a printer/scanner, and a small meeting 
table for staff interactions.

Design Criteria
Well-ventilated workspace, secure 
storage, and proximity to the 
Administration section for ease of 
coordination.

Design Criteria
Well-lit and ventilated workspace 
with privacy for discussions, secure 
record storage, and proximity to the 
Administration section for coordination.

02. Finance/Account Room 

04. HR Office

Comprehensive list of 
spaces

No. of 
Users  per 

Unit

Unit Re-
quired

Minimum Area per 
User (sq. mt.) Total Area 

(sq.mt.)

A B C D = A x B X C

CEO/MD/Head Cabin 1 1 25 25

Joint Secretary/MD / 
Senior Official Cabins 1 1 25 25

Finance/accounts room 3 1 10 30

PA/Secretary station 2 1 10 20

HR office 2 1 10 20

Executive suite 1 2 20 40

Executive lounge 1 2 40 80

Legal room 3 1 3.5 10.5

Occupants
Legal Officer / Legal Advisor and 
support staff (3 nos.)

Used for
Drafting and reviewing legal 
documents, handling contracts 
and compliance matters, 

Requires
Workstations with computers, and 
storage for legal documents and files.

Design Criteria
Quiet and private workspace with 
secure file storage, and proximity to the 
HR section for efficient coordination.

07. Legal Room
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Space Features 

Occupants
Staff members and officers from 
various departments (Planning, 
Finance, IT, etc.)

Occupants
17 Users

Used for
Daily desk work, data management, 
correspondence, and internal 
coordination.

Used for
Focused desk work, review meetings 
with small teams.

01. Workstations/Open office area

02. Private office

Requires
Modular workstations, ergonomic 
seating, shared printers, storage units, 
small pantry and access to the IT 
network and power points.

Requires
Work desk, visitor chairs (2–3 nos), side 
storage, filing units.

Design Criteria
Open layout with adequate natural 
light, acoustic zoning to limit noise, 
flexible modular furniture, and sufficient 
circulation width for accessibility.

Design Criteria
Sound insulation, visual privacy, 
connection to open-office area, daylight 
access and clear IT access points

Occupants
6–20 participants per meeting

Occupants
100 users

Used for
Routine coordination meetings, 
internal reviews, and briefings.

Used for
High-level review meetings, 
investor discussions, and policy 
sessions.

04. Meeting room (Small, Medium and Large)

05. Board room

Requires
Conference table, chairs, display 
screen, whiteboard, tele-conferencing 
setup

Requires
Board table, executive chairs, AV 
projection system, tele-conferencing, 
and pantry access

Design Criteria
Soundproofing, video-conferencing 
facility, dimmable lighting and proximity 
to open-office areas.

Design Criteria
Premium finishes, acoustic privacy, 
ample circulation space and direct 
access from the Executive & Admin Area.

Occupants
22 Users

Used for
Focused desk work

03. Shared office

Requires
Individual desks, shared storage

Design Criteria
Modular furniture layout allowing 
reconfiguration, adequate lighting , 
ventilation and clear IT access points

Access: Semi-private spaces with controlled access to sensitive areas, while 
still allowing visitors to meet officials in designated cabins or collaboration 
spaces.

Type of activity: Daily desk work, internal meetings, and collaborative activities 
among staff. Some areas may include dedicated sections for group work or 
project teams.

Connection with other spaces: Directly connected to Executive and Admin 
areas for coordination and linked to Command-and-Control Center (ICCC) for 
operational oversight. Collaboration zones may also have access to Social and 
Communal Spaces for workshops or informal meetings.

Standards: Based on UN office standards, case studies, market scoping, and 
stakeholder discussions
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Table 5: Program Requirements for Workspace 

Occupants
Investors, industry representatives, or 
business facilitation teams

Used for
Business facilitation, investment 
discussions, and liaison with 
government departments.

03.Investor/industry office space/Brainstorming Room

Requires
Dedicated cabins or co-working zones 
with meeting facilities

Design Criteria
Semi-public access, proximity to 
reception and conference rooms, 
professional ambience with visual 
privacy.

5.6.	 Extended Work and Collaboration Spaces

The Extended Work and Collaboration Spaces are designed to encourage 
knowledge sharing, innovation, and capacity building among employees, 
partners, and external stakeholders. These areas support training, incubation, 
and collaborative engagement beyond regular administrative activities, 
strengthening the link between governance, industry, and research.

Access: Semi-public zones with controlled access for external users, staff and 
visitors may enter through pre-approved scheduling or programs.

Type of activity: Capacity-building sessions, cross-departmental collaboration, 
stakeholder meetings, and entrepreneurial incubation.

Connection with other spaces: Directly linked to Workspaces and Executive 
& Admin areas for coordination; adjacent to Social and Communal Spaces 
(auditorium/seminar hall) for larger workshops or events.

Standards: Planned as flexible, technology-enabled environments that comply 
with national training-space standards.

Space Features 

Occupants
20 participants per session

Used for
Workshops, skill development 
programs, staff orientation, and 
knowledge-sharing sessions

01. Library/resource center /Skill/Training development room

Requires
Flexible tables and chairs, projection 
system, smart board, acoustic treatment 
and storage for training materials.

Design Criteria
Reconfigurable furniture, sound 
insulation, ample daylight, and IT 
connectivity for digital training modules

Comprehensive list of 
spaces

No. of 
users 

per 
Unit

Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Workstations/Open office 
area 40 1 5 200

Private office 1 17 10 170

Shared office 1 22 5 110

Meeting room (Small) 6 2 2.5 30

Meeting room (Medium) 10 2 2.5 50

Meeting room (Large) 20 1 3.5 70

Board Room 100 1 3.5 350

Occupants
Investors, industry representatives, or 
business facilitation teams

Used for
Entrepreneurship support, 
innovation labs, and short-term 
project teams.

02. Co-working area / Rentable Space/ Startup Zones

Requires
Workstations, small meeting niches, 
display panels, and storage lockers.

Design Criteria
Open plan layout with modular pods, 
plug-and-play infrastructure, high-
speed internet, and proximity to meeting 
and training spaces.



50Design Briefs for Admin cum ICCC Building at DPIA

5.7.	 Command and Control Center (ICCC)

The Command-and-Control Center (ICCC) is the nerve centre of the Admin cum 
ICCC building, enabling real-time monitoring, coordination, and management 
of smart city operations across the industrial cluster. It integrates data from 
various city systems utilities, infrastructure, logistics, and emergency services 
into a unified digital platform to support decision-making and enhance 
operational efficiency.

Access: Restricted access zone with multiple security levels; limited entry for 
authorized staff, technical teams, and senior officials.

Type of activity: Continuous monitoring, data analysis, inter-departmental 
coordination, and emergency response management.

Connection with other spaces: Directly connected to Executive & Admin 
areas for rapid coordination, and visually linked to the Viewing Gallery for 
demonstrations, official visits, and training.

Standards: Designed in accordance with Smart City Mission guidelines, 
integrating global best practices in command center planning, ICT infrastructure, 
and operational safety with national training-space standards.

Table 6:Program Requirements for  Extended Workspace 

Table 7: Program Requirements for Command and Control Center

5.8.	 Social And Communal Spaces

The Social and Communal Spaces promote interaction, well-being, and 
inclusivity, serving as the informal core of the Admin cum ICCC Building. 
They foster collaboration among staff and visitors while functioning as 
public interfaces that enhance transparency and engagement with external 
stakeholders.

Access: Semi-public to public zones, depending on the space type, designed 
with clear circulation to avoid overlapping with restricted administrative areas.

Type of activity: Informal meetings, recreation, dining, and events.
Connection with Other Spaces: Strategically located near workspaces, training 
areas, and entry lobbies for ease of access, the auditorium and exhibition areas 
connect directly with the public realm.

Standards: Universal design guidelines.

Comprehensive list of spaces
No. of 
users 

per Unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B X C

Library/resource center /Skill/
Training development room 20 1 3 60

Co-working area / Rentable 
Space/ Startup Zones 2 100 200

Investor/industry office 
space/Brainstorming Room 4 150 600

Comprehensive list of spaces
No. of 
users 

per 
Unit

Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Data Center

30 1 20 600

Control/Command Room with 
video wall

SCADA (Supervisory Control and 
Data Acquisition for utilities)

Logistics & Industrial Operations 
Cell

Alert Broadcasting System

GIS & Remote Sensing Cell

Network operations center 
(NOC)

Surveillance monitoring room

NICDC Logistics Data Bank 
(LDB)
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Public Plaza, Lounge area, Breakout space, Courtyard, and Balcony breakout 
shall be designed in accordance with the overall design vision, responding to 
site context, spatial hierarchy, and user needs.

Space Features 

Occupants
Common use approachable by 
every users.

Occupants
Executive users and visitors.

Occupants
50 users

Used for
Daily public use, social interaction, 
informal gatherings, cultural 
activities and community events.

Used for
Informal meetings, short breaks, 
waiting and casual discussions.

Used for
Daily use by staff and visitors 
for refreshments and informal 
interaction.

01. Public Plaza , lounge and waiting area with Kiosks

02. Lounge

03. Cafe / Pantry Area

Requires
Open paved area, seating elements, 
shaded spaces, landscaping, lighting,  
and space for small kioks or public 
activities.

Requires
Comfortable seating, centre and side 
tables, and plug points,

Requires
Service counter, tables and chairs, 
vending area, and kitchenette

Design Criteria
Universal accessibility, adequate 
lighting, shaded seating areas and  
integration with surrounding buildings.

Design Criteria
Comfortable and flexible seating, 
acoustic comfort, easy maintenance 
furnishings and with visual connection.

Design Criteria
Easy maintenance, adequate 
ventilation, and proximity to the dining 
area or courtyard 

Occupants
15 users (special guests)

Occupants
Common use but within wellness 
and amenities spaces only. 

Occupants
Visitors, officials, and staff (30
Occupants) 

Used for
Formal dining for senior officials 
and special guests

Used for
Staff recreation and wellness breaks

Used for
Displaying project information,
models, and achievements; hosting
exhibitions and presentations.

04. Dining Area 

06. Game / Recreation Room

05. Internal gallery/exhibition space

Requires
Dining tables, seating, serving counter, 
hand-wash area, and pantry access

Requires
Indoor games (table tennis, carrom, 
etc.), seating, storage

Requires
Open display area, movable panels,
digital screens, projection system,
storage for exhibits, and visitor seating.

Design Criteria
Comfortable and private setting, high-
quality finishes, and direct access from 
executive areas.

Design Criteria
Vibrant interiors, noise isolation, and 
adjacency to lounge or courtyard.

Design Criteria
Flexible layout with modular displays,
appropriate lighting, multimedia
provision, and easy public access from
the lobby.



54Design Briefs for Admin cum ICCC Building at DPIA

Table 8: Program Requirements for Social and Communal Spaces

5.9.	 Wellness and Amenities

The Wellness and Amenities spaces are intended to promote health, comfort, 
and inclusivity within the Admin cum ICCC Building. These facilities support 
daily well-being, personal care, and accessibility for all users, ensuring a safe, 
comfortable, and responsive workplace environment.

Access: Semi-private, located in easily accessible yet discreet areas for 
convenience and privacy.

Type of Activity: Health services, rest and recovery, hygiene, and personal well-
being.

Connection with Other Spaces: Strategically placed near workspaces and 
social areas, with proximity to circulation corridors and emergency exits.

Occupants
3 people (medical staff/patients)

Occupants
10 guests (short-term stay)

Occupants
Common use but within wellness 
and amenities spaces only. 

Used for
Immediate medical attention, minor 
injuries, and emergency response

Used for
Temporary accommodation for 
visiting officials or consultants.

Used for
Daily hygiene needs of staff and 
visitors.

01. First-Aid Room

02. Guest House / Cottages with Attached Toilets

03. Shower/changing room

Requires
Examination couch, first-aid equipment, 
storage cabinet, hand-wash basin, and 
waiting chair

Requires
Furnished rooms with a bed, desk, 
wardrobe, and attached toilet

Requires
WC cubicles, urinals, washbasins, and 
hand-drying facilities.

Design Criteria
Accessible from main corridors, near 
lift core, equipped with basic medical 
facilities and ventilation

Design Criteria
Privacy, comfort, secured access and 
not noticeable to the visitors.

Design Criteria
Gender-segregated and universally 
accessible; slip-resistant flooring, 
adequate ventilation, and water-efficient 
fixtures

Space Features 

Comprehensive list of 
spaces

No. of 
users per 

Unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Public Plaza , lounge and 
waiting area with Kiosks 250

Lounge area 250

Café/pantry area 50 1 3 150

Dining area 15 1 3 45

Internal gallery/exhibi-
tion space 30 1 2.5 75

Game/Recreation room 1 200

Auditorium/ Seminar 
hall 50 1 1.8 90

Occupants
50 people

Used for
Conferences, training sessions, 
cultural programs, and official 
events

07. Auditorium/ Seminar hall

Requires
Fixed seating, stage, projection system, 
backstage storage, and acoustic 
panelling

Design Criteria
High acoustic and visual quality, 
dedicated entry lobby, green room, and 
direct access from public plaza.

Standards: Designed as per national workplace health and safety norms, 
universal accessibility standards, and gender-inclusive facility guidelines.
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Occupants
40 users

Occupants
5 Users

Used for
Secure personal storage for staff 
and facility workers.

Used for
Nursing, expressing, and resting for 
working mothers.

04. Lockers

05. Daycare center /Mother’s room/lactation room

Requires
Lockable storage units and changing 
benches.

Requires
Comfortable seating, a washbasin, 
refrigerator, power sockets, and a 
privacy screen.

Design Criteria
Located near restrooms or service 
areas; durable, easy-to-clean materials.

Design Criteria
Private, sound-insulated, hygienic, 
and compliant with workplace gender-
inclusivity standards

Table 9: Program Requirements for Wellness Amenities

5.10.	 Safety And Disaster Management

The Safety and Disaster Management facilities are integral to ensuring resilience 
and emergency preparedness within the Admin cum ICCC Building. These 
spaces will support coordinated responses during emergencies, providing real-
time information, communication, and control to safeguard personnel, assets, 
and operations.

Table 10: Program Requirements for Safety and Management 

Access: Restricted, secure area accessible only to authorized personnel and 
emergency responders.

Type of activity: Monitoring, coordination, and command during critical events 
such as fire, flood, or technical failure.

Connection with other spaces: Strategically located near the ICCC for 
seamless data integration, and connected to power backup, communication, 
and firefighting systems.

Standards: Designed in accordance with the National Building Code (Part 
4 – Fire and Life Safety), NDMA Guidelines, and relevant BIS provisions for 
emergency control facilities.

Occupants
5 core operators 

Used for
Centralized command and 
coordination during emergencies; 
collecting and disseminating 
information to relevant agencies.

01. Emergency Operations Center (EOC)

Requires
Workstations, large display screens, 
communication consoles, backup 
servers, and secure storage for 
emergency plans and equipment.

Design Criteria
Redundant power and communication 
systems, independent HVAC, fire-rated 
construction, proximity to ICCC and 
building control systems.

Space Features 

Comprehensive list of 
spaces

No. of 
users 

per Unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

First-aid room 3 1 5 15

Guest house/cottages with 
attached toilets 1 10 25 250

Shower/changing room 10 1 5 50

Lockers 40 1 2 80

Daycare center /Mother’s 
room/lactation room 5 1 5 25

Comprehensive list of 
spaces

No. of 
users per 

unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Emergency Operations 
Center (EOC) 5 1 5 25
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5.11.	 Support and Utility

Support and Utility Spaces form the functional backbone of the building, 
ensuring efficient daily operations, maintenance, and service delivery. These 
facilities will accommodate essential building services, utilities, and staff 
support areas that sustain the building's performance and user comfort.

Access: Combination of semi-private and service-only zones, located 
strategically for ease of access and minimal disruption to public or administrative 
functions.

Type of activity: Building operations, facility management, user support, and 
daily utilities.

Connection with other  spaces: Distributed across the building and basement 
levels, directly linked to circulation cores, service corridors, and parking areas.

Standards: All spaces shall be designed and constructed in accordance 
with the National Building Code (NBC 2016), the Energy Conservation and 
Sustainable Building Code (ECSBC 2024), and other applicable guidelines for 
safety, accessibility, and maintenance.

The Support and Utility Spaces shall be designed as per operational requirements 
and user needs, ensuring functionality, accessibility, and compliance with safety 
standards. Their layout and sizing will be finalized during design development, 
integrating MEP systems, fire safety, and building automation for seamless 
operation and efficiency.

Space Features 

Table 11: Program Requirements for Support and Utility

The designers can propose design ideas for space utilization. They can also 
explore flexibility in merging or reorganizing programmatic functions to optimize 
spatial efficiency, while ensuring provision for multipurpose, adaptable areas to 
accommodate evolving operational needs. 

Comprehensive list of spaces
No. of 
users 

per unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Stationery/general/medical 
shop/convenience shop 1 5 10 50

Helpers and Staff room 2 10 20

Banks/ATM 1 150

Reception/lobby

approximately 25 % of the sum of the 
workspace and circulation 1380

Waiting area

Vertical circulation - Lift & 
staircase

Fire exit/staircase

Guard + Driver room

Laundry and service area for 
guest house

Storage room for old and 
defunct office furniture and 
electronics

Operations & Maintenance 
room

Phone Booth/ Silent Cubicle

Telecom/ Secondary Equip-
ment Room/ IT Room

Janitor’s closet

Toilets

HVAC

Kitchen and Pantry

Mechanical, Electrical, and 
Plumbing (MEP)

Fire suppression, Rodent 
control, AC, BMS, Smoke De-
tection, CCTV, Access Control 
etc.

Note: For parking requirement refer Table No. 7 C, MIDC DCDCPR 2022. 
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5.12.	 Support and Utility

The sequence and adjacency of spaces must reflect a clear understanding of 
the following aspects.

Key Groups Ensure that daily users (office staff) have seamless access to 
shared facilities, while private spaces (executive offices, ICCC) remain secure 
and controlled.

Public areas should be easily accessible without disrupting core operations. 
Administrative and secure zones must remain segregated with controlled 
circulation, while semi-public areas require zoned access. Each space shall be 
classified as Public, Semi-Private, or Private based on user access.

Indicative Horizontal configuration of spaces

Indicative Vertical configuration of spaces 

Figure 22: Indicative Horizontal Zoning

Figure23: Indicative Vertical Zoning
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Conceptual Design Proposal

6.	 Conceptual Design Proposal

6.1.	 Expectations

The proposed designs shall advance the forward-looking ideas described in the 
“Project Requirements” and “Design Vision” chapters. The competition brief 
supports an inspiring overarching vision, a conceptual phasing plan, and the 
detailed architecture for the Admin cum ICCC building.

Participating firms shall demonstrate competence and experience in non-
residential projects, form teams with qualified infrastructure and landscape 
consultants, and apply best practices in sustainable development, as specified 
in this brief.

This brief outlines the initial design program. The client will provide further 
details or modify specific program aspects after selection and during design 
development.

For detailed scope of work for the selected Architect refer Section: 5 of the RfQ  
cum RfP Document.

6.2.	 Submission Requirements for Conceptual Design Proposal

Masterplan Development: Develop a comprehensive masterplan for the 
project, overall site circulation, which includes a structured and stage-wise 
phasing and implementation strategy in compliance with the parameters laid 
out in the document with local and international development norms. Master 
Planning shall also have seamless and meaningful integration and shall clearly 
illustrate the full utilization of the permissible built-up area and accurately 
identify all proposed structures, infrastructure, and services within the 
designated land parcel.

Architectural Design: Provide a conceptual architectural response for Phase-1 
of the Admin cum ICCC building. Indicate the spatial organization of the building 
envelope, program distribution, and the intended internal/external expression. 
Ensure the response meets the qualitative and quantitative expectations.

•	 Drawings (plans, sections, elevations, and so on).
•	 Visualizations and Renderings (3D views).
•	 Charts and Infographics.
•	 Micro-climate simulations
•	 Solar generation calculations and building energy consumption
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6.3.	 Deliverables

Each firm will deliver its proposals in a maximum six sheets in A0 (landscape) 
format, which will be exhibited as panels for the jury to review. Designers can 
choose to use the most appropriate graphic methods to demonstrate the master 
plan and architecture design proposals, including but not limited to: 

•	 Conceptual Designs for Site Master Planning at 1:250 scale or as suitable/ 
instructed by the client.

•	 Maximum of 6 sheets in A0 format. 
•	 The firms can support their design sheets with the following materials: 
•	 Presentation (mandatory): Each shortlisted Design Firm shall make a 

presentation before the jury. The use of audio-visual tools is optional and 
left to the firm’s discretion. The total time allotted will be 60 minutes (20 
minutes for presentation + 40 minutes for Q&A).

•	 Physical models* (Optional): If the firm wants to present a model, they must 
ship it to the client location one day before the submission date.

*The client will not bear additional costs of model preparation, shipping, 
customs duty, etc. The client cannot ship the physical models back to the firms 
unless a firm's representative collects them from the client's office after the jury 
evaluation.

The assessment criteria for concept Design will ensure that proposals address 
the aspirations and objectives of the design. The firms can choose relevant 
representation methods, such as drawings, visualizations, diagrams, etc., to 
illustrate, demonstrate, and explain them. 

Understanding the Concept & Evolution: The design concept has been 
developed through a structured evolution of ideas, translating objectives into a 
clear and responsive architectural vision. The proposal balances performance, 
user experience, and contextual integration while supporting innovation, 
flexibility, and long-term growth.

Approach & Methodology: The design will be assessed on the clarity and 
structure of the proposed work plan, depth of project and site understanding, 
integration of sustainability and innovation, and coherence of the workflow 
across project stages. Evaluation will also consider stakeholder engagement, 
interdisciplinary coordination, risk management, and the extent to which the 
methodology supports timely, efficient, and outcome-oriented project delivery.

6.4.	 Assessment Criteria

Vision alignment: The designs must demonstrate how the proposal helps 
the client realize their aspirations and objectives, which include a smart and 
contemporary workplace, a future-oriented facility that supports advanced 
engineering, fosters innovation, and promotes sustainability, collaboration, and 
well-being through state-of-the-art spaces. 

Functionality:  The proposal must meet the spatial and functional requirements. 
Through illustrations/diagrams, it should show how it adopts and responds 
to sustainable factors like carbon neutrality, net-zero emissions, and work 
progressively towards achieving a net-positive performance. Highlight the plan’s 
sensitive response to passive design strategies and to integrate renewable energy 
sources, rainwater harvesting, greywater recycling, and waste segregation at 
source, recycling, and composting.

Design Strategies & Leveraging Site Context: The design strategies will be 
assessed on how effectively the proposal leverages the site context, including 
its natural features, terrain, climate, surroundings, and development potential. 
Evaluation will focus on context-appropriate design responses, integration of 
sustainability and environmental resilience, enhancement of user experience, 
and the ability of the strategy to deliver a cohesive, functional, and future-ready 
built environment.

Form & Aesthetics: Design must have aesthetic appeal and a clear expression 
of intent. Its visual language must be in line with the region’s cultural and 
historical identity. Environmental sensitivity should also be reflected in aesthetic 
decisions.

Inspiration from Local/Regional Context: The proposal must draw 
meaningful inspiration from the local and regional context, including cultural 
identity, architectural character, material traditions, climate-responsive design 
practices, and community sensibilities.

Innovation & Smart Interventions:  NICDC and SPVs value original 
approaches and look forward to designing inventive ways of creating and using 
building environments. The innovations together must enhance and enrich the 
Admin cum ICCC building experience. Design must highlight how it embraces 
technology in design, construction, and building use and management. 

Cost Efficiency & Revenue Generation Strategy: Assessment will consider 
financial viability, phased implementation approach, O&M cost implications, 
and the strength of proposed revenue models or value-creation opportunities 
that support long-term economic sustainability of the project.
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Stream ordering is a method of assigning a numeric order to links in a stream network. This order is a method 
for identifying and classifying types of streams based on the number of their tributaries. Some characteristics of 
streams can be inferred by simply knowing their order. 
1st Order: The smallest, unbranched streams, often called fingertip
channels or brooks.
2nd Order: Formed when two 1st-order streams join.
3rd Order: Formed when two 2nd-order streams join.
4th Order: Formed when two 3rd-order streams join.
5th Order: Formed when two 4th-order streams join, typically representing 
major stream.

Additional Detail 2: Detail Program Requirements for Dighi.

Program for Dighi Admin cum ICCC Building at DPIA

Functional program 
Category Comprehensive list of spaces

No. of 
users per 

unit
Unit Re-
quired

Minimum Area 
per user (Sq.mt.)

Total Area 
(sq.mt.)

A B C D = A x B x C

Executive and 
Admin

CEO/MD/Head Cabin 1 1 25 25

Joint Secretary/MD / Senior Official 
Cabins 1 1 25 25

Finance/accounts room 3 1 10 30

PA/Secretary station 2 1 10 20

HR office 2 1 10 20

Executive suite 1 2 20 40
Executive lounge 1 2 40 80

Legal room 3 1 3.5 10.5

Workspaces

Workstations/Open office area 40 1 5 200

Private office 1 17 10 170

Shared office 1 22 5 110

Meeting room (Small) 6 2 2.5 30

Meeting room (Medium) 10 2 2.5 50

Meeting room (Large) 20 1 3.5 70

Board Room 100 1 3.5 350

Additional Detail 1: Stream Order.

Additional Details

Source: esri

Sustainable Development:  The proposal must demonstrate the integration of 
holistic sustainability practices, encompassing energy-efficient infrastructure, 
green spaces, and eco-conscious materials, to foster a thriving environment that 
benefits the surrounding ecosystem.

Work Plan & Phasing: Master plan and architectural designs must be flexible 
to accommodate site contingencies and enable the implementation of phasing.

Risk Mitigation Plan: The proposal must demonstrate a clear understanding 
of potential project risks, including design, construction, operational, and 
environmental challenges. It should outline proactive strategies to minimize 
these risks, ensuring timely delivery, cost efficiency, safety, and compliance with 
applicable regulations.
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Command and 
Control Center

Data Center

30 1 20 600

Control/Command Room with video 
wall

SCADA (Supervisory Control and 
Data Acquisition for utilities)

Logistics & Industrial Operations 
Cell

Alert Broadcasting System

GIS & Remote Sensing Cell

Network operations center (NOC)

Surveillance monitoring room

NICDC Logistics Data Bank (LDB)

Extended work 
and collaboration 

spaces

Library/resource center /Skill/Train-
ing development room 20 1 3 60

Co-working area / Rentable Space/ 
Startup Zones 2 100 200

Investor/industry office space/
Brainstroming Room 4 150 600

Social and commu-
nal spaces

Public Plaza , lounge and waiting 
area with Kiosks 250

Lounge area 250

Café/pantry area 50 1 3 150

Dining area/cafeteria 15 1 3 45

Internal gallery/exhibition space 30 1 2.5 75

Rooftop terrace or deck/ Breakout 
space/Courtyard/Garden work 
pods/Sky lounge/Balcony breakout/
Pergola with seating/Indoor garden

as per the design

Game/Recreation room 1 200

Auditorium/ Seminar hall 50 1 1.8 90

Wellness and Ame-
nities

First-aid room 3 1 5 15

Guest house/cottages with at-
tached toilets 1 10 25 250

Shower/changing room 10 1 5 50

Lockers 40 1 2 80

Daycare center /Mother’s room/lac-
tation room 5 1 5 25

Safety and disaster 
management

Emergency Operations Center 
(EOC) 5 1 5 25

Subtotal  A 4415

Circulation approx. 25% of workspace 1104

Support and utility

Stationery/general/medical shop/
convenience shop 1 5 10 50

Helpers and Staff room 2 10 20

Banks/ATM 1 150

Reception/lobby

approximately 25 % of the sum of the work-
space and circulation 1380

Waiting area

Vertical circulation - Lift & staircase

Fire exit/staircase

Laundry and service area for guest 
house

Operations & Maintenance room

Guard + Driver room

Storage room for old and defunct 
office furniture and electronics

Phone Booth/ Silent Cubicle

Telecom/ Secondary Equipment 
Room/ IT Room

Janitor’s closet

Toilets

HVAC

Kitchen and Pantry

Mechanical, Electrical, and Plumb-
ing (MEP)

Fire suppression, Rodent control, 
AC, BMS, Smoke Detection, CCTV, 
Access Control etc.

Subtotal B (Circulation + Support and utility) 2704

Grand Total A+B 6900

The spatial program, area statements, and layouts indicated herein are preliminary and subject to refinement and 
finalization during the design development stage, in consultation with SPV/PMNC.

Note: For parking requirement refer Table No. 7 C, MIDC DCDCPR 2022. 
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Additional Detail 4: Users and Departments Detail.

The indicative SPV organizational structure and user distribution reflect the hierarchy of 2-3 executive officers 
with 3-4 user per department and supporting users for the proposed Admin-cum-ICCC Building. Based on this 
framework, approximately 45–50 working users are expected from SPV departments, along with an additional 70–80 
support and facility management users, resulting in a total estimated occupancy of about 115–130 users, subject to 
variation based on SPV-specific requirements.

Additional Detail 5: Group-E Business Building Classification as per Section 3.1.6, NBC 2016

Group E includes any building or part thereof which is used for the transaction of business for keeping of accounts 
and records and similar purposes, professional establishments, service facilities, etc. City halls, town halls, 
courthouses and libraries shall be classified in this group as the principal function of these is the transaction of 
public business and keeping of books and records.
 
Buildings under Group E shall be further subdivided as follows:
•	 Subdivision E-l: Offices, banks, professional establishments, like offices of architects, engineers, doctors, 

lawyers, post offices and police stations
•	 Subdivision E-2: Laboratories, outpatient clinics, research establishments, libraries and test houses
•	 Subdivision E-3: Electronic data processing centers, computer installations, information technology parks and 

call centers
•	 Subdivision E-4: Telephone exchanges Broadcasting stations, T.V. stations and air traffic control towers.
•	 Subdivision E-5: Broadcasting stations, T.V. stations and air traffic control towers

The cost estimate discussed in the previous section is intended primarily for budgetary planning and allocation 
purposes. The design should strive to remain within the prescribed cost framework by adopting cost-effective design 
solutions, efficient construction practices, and innovative project management approaches. 

Additional Detail 3: Submission Format and Site Data. (Link)

Estimated block cost of DPIA Admin cum ICCC building for the built-up area of 6900 sq.mt.

Cost of Construction for 
Grade-A Office building

Shell structure ₹ 30.00 crores (Assuming 4,000/sq.ft.)

Interior & Finishes (based on % top heavy) ₹ 37.00 crores (Assuming 5,000/sq.ft.)

Cost for Landscape (Approx 40% of plot area) Approx. ₹1.50 crores

Estimated block cost ₹ 68.50 crores

Preliminary budget estimates have been prepared to guide the design and implementation of the Admin cum ICCC 
Building. The cost framework aims to balance functionality, quality, and long-term value while ensuring efficient use 
of resources.

Construction costs may vary depending on seismic zone, soil type, climatic conditions, and quality of finishes, with 
an expected variation of ±15-20 per cent. 

Block cost estimate

https://drive.google.com/drive/folders/1Fb0aMGTQtxoJntvxczMz9z-MiMzJsw8e?usp=drive_link
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