



Programme Manager For New Cities (PMNC) for Dighi Industrial Area (DPIA) in Maharashtra, under The Delhi-Mumbai Industrial Corridor (DMIC) Project

Date: 21st Sept 2022

Corrigendum – 2

SI No	Page No. and Clause in RFQ-RFP	Clause Reference	Revised Clause to be read as																																																																																				
1	Clause 3.14 Form 3N Page 82	<p style="text-align: center;">Staffing Schedule for Key Professional (PMO) (Person months per year)</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 30%;">Key Professional</th> <th style="width: 7.5%;">Year 1</th> <th style="width: 7.5%;">Year 2</th> <th style="width: 7.5%;">Year 3</th> <th style="width: 7.5%;">Year 4</th> <th style="width: 7.5%;">Total</th> </tr> </thead> <tbody> <tr> <td>Programme Director</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Deputy Programme Director cum Infrastructure Manager</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme Finance, Procurement/ Contracts Manager</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme Senior Planner (Scheduler)</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme ICT Manager</td> <td>4</td> <td>4</td> <td>4</td> <td>4</td> <td>16</td> </tr> <tr> <td>Total</td> <td>52</td> <td>52</td> <td>52</td> <td>52</td> <td>208</td> </tr> </tbody> </table>	Key Professional	Year 1	Year 2	Year 3	Year 4	Total	Programme Director	12	12	12	12	48	Deputy Programme Director cum Infrastructure Manager	12	12	12	12	48	Programme Finance, Procurement/ Contracts Manager	12	12	12	12	48	Programme Senior Planner (Scheduler)	12	12	12	12	48	Programme ICT Manager	4	4	4	4	16	Total	52	52	52	52	208	<p style="text-align: center;">Staffing Schedule for Key Professional (PMO) (Person months per year)</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 30%;">Key Professional</th> <th style="width: 7.5%;">Year 1</th> <th style="width: 7.5%;">Year 2</th> <th style="width: 7.5%;">Year 3</th> <th style="width: 7.5%;">Year 4</th> <th style="width: 7.5%;">Total</th> </tr> </thead> <tbody> <tr> <td>Programme Director</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Deputy Programme Director cum Infrastructure Manager</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme Finance, Procurement/ Contracts Manager</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme Senior Planner (Scheduler)</td> <td>12</td> <td>12</td> <td>12</td> <td>12</td> <td>48</td> </tr> <tr> <td>Programme ICT Manager</td> <td>6</td> <td>8</td> <td>12</td> <td>12</td> <td>38</td> </tr> <tr> <td>Total</td> <td>54</td> <td>56</td> <td>60</td> <td>60</td> <td>230</td> </tr> </tbody> </table>	Key Professional	Year 1	Year 2	Year 3	Year 4	Total	Programme Director	12	12	12	12	48	Deputy Programme Director cum Infrastructure Manager	12	12	12	12	48	Programme Finance, Procurement/ Contracts Manager	12	12	12	12	48	Programme Senior Planner (Scheduler)	12	12	12	12	48	Programme ICT Manager	6	8	12	12	38	Total	54	56	60	60	230
Key Professional	Year 1	Year 2	Year 3	Year 4	Total																																																																																		
Programme Director	12	12	12	12	48																																																																																		
Deputy Programme Director cum Infrastructure Manager	12	12	12	12	48																																																																																		
Programme Finance, Procurement/ Contracts Manager	12	12	12	12	48																																																																																		
Programme Senior Planner (Scheduler)	12	12	12	12	48																																																																																		
Programme ICT Manager	4	4	4	4	16																																																																																		
Total	52	52	52	52	208																																																																																		
Key Professional	Year 1	Year 2	Year 3	Year 4	Total																																																																																		
Programme Director	12	12	12	12	48																																																																																		
Deputy Programme Director cum Infrastructure Manager	12	12	12	12	48																																																																																		
Programme Finance, Procurement/ Contracts Manager	12	12	12	12	48																																																																																		
Programme Senior Planner (Scheduler)	12	12	12	12	48																																																																																		
Programme ICT Manager	6	8	12	12	38																																																																																		
Total	54	56	60	60	230																																																																																		



Programme Manager For New Cities (PMNC) for Dighi Industrial Area (DPIA) in Maharashtra, under The Delhi-Mumbai Industrial Corridor (DMIC) Project

SI No	Page No. and Clause in RFQ-RFP	Clause Reference	Revised Clause to be read as
2	Clause 2.22.1, Page 37	Proposal due date – 22 nd September 2022	Proposal due date – 04 th Oct 2022

Sd/-

Managing Director
AITL